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Section 1 - INVITATION TO BID 

2006 Standby Construction- Miscellaneous Waste Water System Services 
 
1.1 PURPOSE 

 
The Fulton County Purchasing Department solicits Bids from qualified and experienced 
vendors to provide construction services for the 2006 Standby Construction- 
Miscellaneous Waste Water System Services Contract.  This contract is for installation 
and repairs to sewer mains and waste water distribution services located through out 
Fulton County.   
 

1.2 DESCRIPTION OF PROJECT 
 
 This work will consist of furnishing all materials, equipments and performing all labor 

necessary for the construction, installation, and emergency repair of miscellaneous 
sewer mains, waste water service lines, and required improvements to the waste water 
distribution system within unincorporated Fulton County.  The Work includes providing 
an emergency sewer main repair crew on an as needed basis.  All work shall be in 
conformance with the contract documents, general conditions, special conditions, any 
accompanying plans and Fulton County Construction Standards and Specifications.  
Since this is a miscellaneous standby contract, the location of the work will be in various 
locations through out Fulton County.  Projects will be assigned by issuance of a Notice to 
Proceed for that individual project. 

 
1.3 TERM OF CONTRACT 
 
 The term of this Contract shall be 365 consecutive calendar days from the date of award 

by the Fulton County Board of Commissioners.  The selected vendor(s) shall be issued 
work by a written/signed Notice to Proceed for individually assigned projects.  Work shall 
begin no later than 10 days from the issuance of a Notice to Proceed.  Fulton County 
reserves the right to renew this contract for one (1) additional 365 consecutive calendar 
day period pending availability of funding, contractor compliance with county rules and 
policies, satisfactory work performance by the contractor and Board of Commissioners 
approval.  Option year prices shall be maintained at the rates approved in the initial 
contract term.  Fulton County reserves the right to award this contract to one or more 
qualified vendors 

 
1.4 PURCHASING OF BID DOCUMENTS 
 
 No Fee is associated with this ITB.  This document and supporting documents can be 

downloaded at the Fulton County Website, http://www.co.fulton.ga.us/  under “Bid 
Opportunities”.   

 
1.5 NO CONTACT PROVISION 
 It is the policy of Fulton County that the evaluation and award process for County 

contracts shall be free from both actual and perceived impropriety, and that contacts 
 between potential vendors and County officials, elected officials and staff regarding 
 pending awards of County contracts shall be prohibited. 
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A. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by 
the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms 
and conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or 

written communications with County officers, elected officials, employees, or 
designated County representatives shall result in a written finding by the 
Purchasing Agent that the submitted Bid or proposal of the person, firm, or 
entity in violation is “non-responsive”, and same shall not be considered for 
award. 

 
1.6 BID CONTACT 
  

Information regarding the Bid, either procedural or technical, may be obtained by 
contacting William Long at (404) 730-7660, Fulton County Department of Purchasing. 
Information regarding the Bid requirements may be obtained by using the following 
procedure.   Inquiries must be submitted in writing to:  

Fulton County Purchasing Department 
Attn:   William Long, Chief Assistant Purchasing Agent 
130 Peachtree Street S.W., Suite 1168 
Atlanta, GA  30303 
Phone: (404) 730-7660 
Fax: (404) 893-6268 

   Reference ITB#05ITB46701C-BL 
 

1.7 BASIS OF AWARD 
 The Contract, if awarded, will be awarded to the lowest responsive and responsible 

bidder(s).  Fulton County reserves the right to award in whole or in part to one or more 
vendors. Work will be assigned by a written Notice to Proceed and payment shall be 
based on the actual work performed and unit prices submitted in the Bid Schedule.  No 
bid may be withdrawn for a period of Ninety (90) days after the date of bid opening 
except as permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be 
accompanied by a Bid Bond in accordance with the Bid Bond Requirements provided in 
the Contract Documents, on a Surety Company’s Standard Bid Bond Form acceptable to 
the County in an amount no less than 5% of the amount bid.  The successful bidder will 
be required to furnish a Performance Bond and Payment Bond, on or before the 
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issuance of Notice to Proceed, each in the amount of 100% of the Contract Amount.  All 
other required Contract Documents must be fully completed and executed by the 
Contractor and his/her Surety, and submitted to the Owner on or before the issuance of 
the Notice to Proceed. 

 
1.8 PRE-BID CONFERENCE 

 
Date:  Thursday, September 22, 2005 
Time:  11:00 AM, Local Time 
Location: Fulton County Purchasing Department, 

Public Safety Building 
130 Peachtree St., S.W. Suite 1168 
Atlanta, Georgia, 30303 

 
A non-mandatory pre-Bid conference will be held in the Fulton County Purchasing 
Department Conference Room, located at 130 Peachtree St., SW, Suite 1168, Atlanta, 
Georgia, 30303.  Inquiries regarding this solicitation, either technical or otherwise 
must be submitted in writing.  Any questions and responses provided will not be the 
official responses from Fulton County.  To receive Fulton County’s official responses to 
questions, questions must be submitted in written form to Fulton County by the 
deadline date established in this Invitation to Bid.   Fulton County will provide its official 
response to questions in the form of an addendum that will be posted to Fulton 
County’s website.  
The pre-Bid conference will be conducted for the purpose of explaining the County’s 
bid process, the specification/technical documents, and to provide an initial verbal, 
non-binding verbal response to questions concerning these Bid specifications and to 
discuss issues from the Bidder’s perspective.  However, no verbal response provided 
at the pre-Bid conference binds the County.   
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SECTION 2 - INSTRUCTIONS TO BIDDERS 

 
2.1 Contract Documents 
 
 The Contract Documents include the Invitation to Bid, Instructions to Bidders, 

Contractor's Bid (including all documentation accompanying the Bid and any post-Bid 
documentation required by the County prior to the Notice of Award), Bonds, all Special 
Conditions, General Conditions, Bid Forms, Supplementary Conditions, Fulton County 
Construction Standards and Specifications, Drawings, Addenda, Exhibits, Purchasing 
Forms, Contract Compliance Forms and any Change Orders.  Shop drawing submittals 
reviewed in accordance with the General Conditions, geotechnical investigations and 
soils report and drawings of physical conditions in or relating to existing surface 
structures at or contiguous to the site are not Contract Documents. The Contract 
Documents shall define and describe the complete work to which they relate. 

 
2.2  Definitions: Where the following words or the pronouns used in their stead occur 

 herein, they shall have the following meaning.  If a conflict exists as to the meaning of a 
 word, the definition existing in the General Conditions, if present, shall govern. 

 
Construction Manager - The Construction Manager is the person or entity identified as such in 
writing by the County.  The Construction Manager may be a County employee or entity 
retained by the County for purposes of administering this contract. The term “Construction 
Manager” means the Construction Manager or the Construction Manager’s authorized 
representative.  The Construction Manager is the County’s agent for purposes of administering 
this contract. 
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 
 
County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by 
and through the Chairman of its Board of Commissioners. 
 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 
 
Director - Director of the Department of Public Works of FULTON County, Georgia or the 
designee thereof. 
 
Engineer – Shall be the Director of Public Works or his duly authorized representative.   
 
Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 
 
Project Manual - The Contract Documents  
 
Substantial Completion - The date certified by the Construction Manager when all or a part of 
the work, as established pursuant to General Condition 0500-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of 
the work can be utilized for the purposes for which it is intended. 
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Work - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies, 
power, waste water, transportation and other things necessary to complete such services in 
accordance with the contract documents to insure a functional and complete facility. 

 
2.3 Bidder’s Modification and Withdrawal of Bids:  A Bidder may modify or withdraw its 

bid by written request, provided that the request is received by the County prior to the bid 
due date and time at the address to which bids are to be submitted.  Provided further, 
that in case of an electronic request (i.e. facsimile, e-mail, etc.) a written confirmation 
thereof over the authorized signature of the  Bidder must be received by the County at 
the address to which original Bids are to be submitted within three (3) calendar days 
after issue of the electronic message.  Following withdrawal of its bid, the Bidder may 
submit a new, providing delivery is affected prior to the established bid opening date and 
time.  No bid may be withdrawn after bid due date for sixty (90) calendar days. 

 
2.4 Addenda and Interpretations: No interpretations of the meaning of the Drawings, 

Specifications or other Bid documents will be made to any Bidder orally. Bidders requiring 
clarification or interpretation of the Bidding Documents shall make a request to [INSERT 
PURCHASING CONTACT NAME] no later than 2:00 PM _____________, 2005.   Written 
requests for clarification or interpretation may be mailed, hand delivered, e-mailed or faxed 
to the Assistant Purchasing Agent at the address below, e-mail address or fax number.  
Telephone inquiries will not be accepted. 

 
  William Long, Chief Assistant Purchasing Agent 
  Department of Purchasing 
  Fulton County Public Safety Building 
  130 Peachtree Street, S.W., 1168 
  Atlanta, GA  30303 
  Fax:  (404) 893-6268 
  William.long@co.fulton.ga.us  
 
 Only communications from firms that are in writing and signed will be recognized by the 

County as duly authorized expressions on behalf of proposers/bidders. Any and all such 
interpretations and any supplemental instructions will be in the form of written Addenda 
to the Specifications which, and if any addenda are issued to this Invitation to Bid. 

 
2.5 Site Examination: There will be no site visit for this project.  The work will be assigned 

 at various locations throughout Fulton County. 
 

Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be enclosed 
in a sealed envelope, addressed to Department of Purchasing, Fulton County Public 
Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303 and "Bid 
for ITB-05ITB46700C-BL, 2006 Standby Miscellaneous Construction-Water System 
Services Contract. THE BIDDER IS ALSO REQUIRED TO DISPLAY THEIR 
GEORGIA UTILITY CONTRACTOR LICENSE NUMBER ON THE OUTSIDE OF THE 
SEALED BID ENVELOPE. The Utility Contractors license (For all contractors engaged in 
Utility Contracting – Utility Contracting is defined as the undertaking to construct, erect, alter 
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or repair or to have constructed, erected, altered, or repaired any utility system in which the cost 
of the utility system work exceeds one hundred thousand dollars - $100,000) number is also 
required to be clearly printed on the Proposers/Bidders Envelope. 
 

2.6 REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 

1. Bid Form 
2. Bid Schedule 

3. Bid Bond  

4. Certification of Acceptance of Bid/Proposal Requirements  

5. Corporate or Partnership Certificate   

6. Non-Collusion Affidavit of Prime Bidder  

7. Non-Collusion Affidavit of Subcontractor   
8. Contract Compliance Forms, fully executed  

a. Promise of Non-Discrimination  (Exhibit A) 
b. Employment Report  (Exhibit B) 

c. Schedule of Intended Subcontractor Utilization (Exhibit C) 

d. Letter of Intent to Perform As a Subcontractor or Provide Materials 
or Services  (Exhibit D) 

e. Declaration Regarding subcontractor Practices (Exhibit E) 

f. Joint Venture Disclosure Affidavit (Exhibit F) 

g. Equal Business Opportunity (EBO) Plan 
 Any bids received after the stated time and date shall not be considered. It shall be the 

sole responsibility of the bidder to have his/her bid delivered to the Fulton County 
Department of Purchasing for receipt on or before the stated time and date (section 
00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely 
delivery to the Purchasing Department. Bids delayed by mail will not be considered, 
shall not be opened, and arrangements shall be made for their return at the bidder's 
request and expense. 

 

 The original signed bid with three (3) copies shall be submitted in a sealed package, 
clearly marked on the outside "Bid for the [INSERT PROJECT NUMBER AND TITLE].  

 
 Additionally, Bidder is to write their Utility Contractor License Number on the outside 

of the sealed package containing the bid.  Failure to put the Utility Contractor License 
number on the package will result in the bid being determined to be non-responsive].  

 
 Bid shall be publicly opened, with only the names and total bid price of the bidders 

disclosed at the opening. 
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2.7 Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%) of the 
bid amount must accompany each Proposal. The bid bond shall be submitted in a 
separate, sealed envelope marked “Bid Bond”.  

 
Bids must be accompanied by a bid bond or certified check in an amount of five 
percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check 
shall apply ONLY TO THIS BID.  The bid name and contract number must appear on the 
security instrument.  The bond must remain in full force and effect until the Bidder 
executes the final Contract.  Bids not satisfying the bonding requirements of this project 
will be declared non-responsive. 

 
Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the 
option of the County, if the surety named in the bond is other than a surety company 
authorized by law to do business in this state pursuant to a current certificate of authority 
to transact surety business by the Commissioner of Insurance, such bond shall not be 
approved and filed unless such surety is on the United States Department of Treasury’s 
list of approved bond sureties.   

 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid 
bond, performance bond, or payment bond required by this.  In the case of a bid bond, 
such approval shall be obtained prior to acceptance of the bid or proposal.  In the case 
of payment bonds and performance bonds, such approval shall be obtained prior to the 
execution of the contract. 

 
Whenever, in the judgment of the County: 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the 

bonds  
 

The County may require the contractor to strengthen any or all of the bonds or to furnish 
a new or additional bond or bonds within ten days.  Thereupon, if so ordered by the 
County, all work on the contract shall cease unless such new or additional bond or 
bonds are furnished.  If such bond or bonds are not furnished within such time, the 
County may terminate the contract and complete the same as the agent of and at the 
expense of the contractor and his or her sureties. 

 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount 
equal to 5% of the bid amount.  The Bid Bond shall be included in a separate envelope 
marked on the outside “Bid Bond”.  Checks or letters of credit of any type will not be 
accepted. A certified cashier’s check will be acceptable.  Provide a completed and fully 
executed Bid Bond.  When the bidder’s package is opened, a purchasing agent will verify 
the presence of the Bid Bond and remove it from the Proposal Package. 

 
If the bidder withdraws its bid from the competition after the selection of its bid for a 
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reason not authorized by Georgia law, the County will proceed on the Bid Bond, along 
with any other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in 
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and 
shall have an underwriting limitation in excess of 100% of the bid amount. The Bonds 
and Surety shall be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each 
bond a certified and effectively dated copy of their power of attorney. 

 
2.8 Right to Reject Bids: The County reserves the right to reject any or all bids and to waive 

informalities. No bids will be received after the time set for opening bids. Any unauthorized 
conditions, limitations or provisions attached to the Bid, except as provided herein, will 
render it informal and may cause its rejection. Unbalanced bids will be subject to rejection. 
Any bidder may withdraw his/her bid, either personally or by telegraphic or written request, 
at any time prior to the scheduled closing time for receipt of bids. Telegraphic or written 
requests for withdrawal must be in the possession of the County prior to the closing time 
for receipt of bids. 

 
2.9 Applicable Laws:  All applicable laws and regulations of the State of Georgia and 

ordinances and regulations of Fulton County shall apply.  Protestors shall seek resolution 
of their complaints in the manner provided in the Fulton County Code of Laws §2-324, 
which is incorporated by reference herein. 

 
2.10 Examination of Contract Documents:  Prospective bidders shall examine the contract 

documents and before submitting a bid, shall make a written request to the County for an 
interpretation or correction of any ambiguity, in consistency or error therein which could be 
discovered by a bidder.  At the bid opening each bidder shall be presumed to have read 
and be familiar with the contract documents.   

 
2.11 Termination:  The County may terminate the contract resulting from this solicitation at any 

time the vendor fails to carry out the contract provisions, if in the opinion of the County, the 
performance of the contract is unreasonably delayed, or the vendor is in direct violation of 
the contract conditions.  The County shall provide the vendor with notice of any conditions 
which violate or endanger the performance of the contract and, if after such notice the 
contractor fails to remedy such conditions within thirty (30) days, to the satisfaction of the 
County, the County may exercise their option in writing to terminate the Contract without 
further notice to the Contractor and order the Contractor to stop work immediately and 
vacate the premises.  Vendor agrees by its bid submission that the County’s decision is 
final and valid.   

 
2.12 Indemnification and Hold Harmless Agreement:  The successful contractor will agree to 

indemnify, save harmless and defend the County, its agents, servants, and employees 
from all lawsuits, claims, demands, liabilities, losses and expenses for or on account of any 
injury or loss in connection with the work performed under this contract:  Provided, 
however the Contractor shall not be liable for any damages resulting for the sole negligent 
or intentional acts or omission of the County and its employees, agents or representatives.  



2006 Standby Miscellaneous Waste Water System Services Section 3 
 

 12 
 

 
2.13 Opening: Bids will be opened, October 5, 2005 at 11:00 am, local time in public and  

read aloud. All bidders are requested to be present at the opening. 
 

2.14 Determination of Successful Bidder:  Fulton County desires to complete this work in a 
timely manner.  The Contract will be awarded to the lowest responsive, responsible 
bidder(s), if awarded.   

 
1) Responsibility:  The determination of the bidder’s responsibility will be made 

by the County based on whether the bidder meets the following minimum 
requirements:  

 
a) The County reserves the right to reject any bid if the evidence submitted by, 

or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract. 

b) Is properly licensed to perform this type of work in Fulton County.  Bidders 
must have a utility contractors license to perform this work.  O.C.G.A. §43-
14-8.3 (h) 

c) Maintains a permanent place of business individually or in conjunction with 
the prime contractor. 

d) Has the appropriate and adequate technical experience.  Designated Project 
Manager must be proficient in all aspects of contracted work. 

e) Has adequate personnel and equipment to do the work expeditiously. 
f) Has suitable financial means to meet obligations incidental to the work. 

 
2) Responsiveness: The determination of responsiveness will be made by the 

County based on a consideration of whether the bidder has submitted a complete 
Bid form without irregularities, excisions, special conditions, or alternative bids for 
any item unless specifically requested in the Bid form.  Loaded or unbalanced 
bids shall be deemed non responsive and will not be excepted. 

 
2.15 Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the performance 

of the Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, and 
working conditions, so as not to cause inconvenience, picketing, or work stoppage. 

 
2.16 Notice of Award of Contract: As soon as possible, and within sixty (60) days after receipt 

of bids, the County shall notify the successful Bidder of the Award of Contract. 
 

The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation 
for Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of 
profit if the contract is not awarded or awarded for less work than is indicated and for less 
than the amount of his bid.  The total of the awarded contract shall not exceed the 
available funds allocated for this project. 
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Should the County require additional time to award the contract, the time may be extended 
by mutual agreement between the County and the successful bidder.  If an Award of 
Contract has not been made within sixty (60) days from the bid date or within the extension 
mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part 
of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from 
the date of award by the Board of Commissioners. The Bidder agrees hereby to 
commence work under this Contract, with adequate personnel and equipment, on a date 
to be specified in a written order of the Program Manager.   The contract shall become 
effective on the Contract Date and shall continue in effect until the end of the term of the 
contract or until the project has been closed-out by the Program Manager unless earlier 
terminated pursuant to the termination provisions of the contract.   

 

2.17 Execution of Contract Documents: Upon notification of Award of Contract, the County 
shall furnish the Contractor the conformed copies of Contract Documents for execution 
by the Contractor and Contractor’s surety. 

 
Within fifteen (15) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall 
be an original power-of-attorney for the person executing the bonds for the surety and 
certificates of insurance for the required insurance coverage.    
 
 
After receipt of the documents executed by the Contractor and his surety with the power-
of-attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, 
the County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that 
does not conform to the Invitation for Bid and any County requirements for agreements 
and contracts.  The County reserves the right to modify the agreement resulting from this 
bid upon the recommendation of the County Attorney. 

 
2.18 Joint Venture Any Bidder intending to respond to this solicitation as a joint venture must 

submit an executed joint venture agreement with its offer.  The agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the joint 
venture in all transactions with Fulton County, or be accompanied by a document, binding 
upon the joint venture and its constituent members, making such designation.  Offers from 
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joint ventures that do not include these documents will be rejected as being non-
responsive. 

 
2.19 Contractors Compliance With All Assurances And/Or Promises Made In Response 

To Procurement:  Should any Bidder submit a response to the County promising to 
provide a certain level of service for either the scope of work, MFBE participation, or any 
other matter, including where such promise or assurance is greater than what is required 
by the procurement documents, and should this response containing the promise or 
assurance be accepted by the County and made a part of the Contract Documents, then 
this degree or level of service promised by the bidder relating to the scope of work, 
MFBE participation, or other matter shall be considered to be a material part of the 
Agreement between the bidder and the County, such that the bidder’s failure to provide 
the agreed upon degree or level of service or participation shall be a material breach of 
the Agreement giving the County just cause to terminate the Agreement for cause, 
pursuant to the General Conditions of the Agreement. 

 
2.20 Availability Of Funding:  Any award of work, contract, or service for any portion of the 

2006 Standby Construction- Miscellaneous Waste water System Services Contract will 
be conditional and subject to Fulton County obtaining financing through the issuance of 
waste water and sewer revenue bonds where the proceeds from such bonds are in an 
amount sufficient to fund the 2006 Standby Construction- Miscellaneous Waste water 
System Services Contract. This conditional award will not be in effect until Fulton County 
has been successful in raising the required funds for payment of the 2006 Standby 
Construction- Miscellaneous Waste water System Services Contract. If it proves 
impossible for Fulton County to raise the required funds, the conditional award will be 
cancelled by Fulton County without any recourse by the responding entity. The submittal 
of a bid in response to any phase of the procurement for the 2006 Standby Construction- 
Miscellaneous Waste water System Services Contract serves as acceptance of this 
condition by the entity responding to the procurement. Without waiving any of the 
conditions contained herein, and solely for informational purposes, please be aware that 
the Fulton County Board of Commissioners has taken legislative action authorizing the 
Fulton County Director of Finance to procure the services of the various professionals 
that will assist in obtaining the bond proceeds, and it is anticipated that the funding will 
be in place by the second or third quarter of 2005. 

 
2.21 Pursuant to Fulton County Code 102-357, Prime Bidders on the project must perform no 

less than 51% of the scope of work required under the project. 
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2.22 
FULTON COUNTY PURCHASING DEPARTMENT 

 
BID GENERAL REQUIREMENTS  

 
[INSERT BID# AND DESCRIPTION HERE]  

 
The following information pertains to the submission of a Bid to Fulton County, and contains 
instructions on how Bids must be presented in order to be considered.  Listed below are the 
requirements for all Bidders interested in doing business with Fulton County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and 
returned with the Bid unless otherwise specified in writing by the Purchasing Department.  
Type or neatly print the date, company name, and the full legal name and title of the 
person(s) signing the Bid in the place provided at the bottom of each Bid sheet.  Any 
additional sheets submitted must contain the same signature and Bidder information. 

 
2. Original signature(s) must appear on each page of the Bid document.  All signatures must 

be executed by person(s) having contracting authority for the Bidder. 
 

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  may 
be submitted in addition to the original when multiple copies of the Bid are specifically 
requested in the solicitation.  

 
4. The envelope in which the Bid response is submitted must be sealed and clearly labeled 

with the Bid number, project title, due date and time, and the name of the company or 
individual submitting the proposal.  Bids must be received by the opening date and time 
shown on this Bid in order to be considered.  The Purchasing Agent has no obligation to 
consider Bids which are not in properly marked envelopes.  Contract Compliance 
submittals shall be submitted in a separate sealed envelope or package. 

 
5. The original and the required number of copies of the Bid must be returned to: 

 
Fulton County Purchasing Agent 
Fulton County Purchasing Department 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 

        
Any inquiries, questions, clarifications or suggestions regarding this solicitation should be 
submitted in writing to the Purchasing Contact Person.  Contact with any other County 
personnel in regard to a current solicitation is strictly prohibited in accordance with Fulton 
County “No Contact” policy outlined in Section 35. 

 
6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 

Destination, and must include all costs chargeable to the Contractor executing the Contract, 
including taxes.  Unless otherwise provided in the Contract, Fulton County shall have no 
liability for any cost not included in the price.  The Contractor shall provide Fulton County 
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the benefit through a reduction in price of any decrease in the Contractor’s costs by reason 
of any tax exemption based upon Fulton County’s status as a tax-exempt entity. 

 
7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 

submitted.  The Bidder is solely responsible for the accuracy of information placed on a Bid 
sheet, including prices. Clerical or mathematical error is insufficient to void a successful 
Bid but a Bidder may withdraw a sealed Bid prior to opening without a penalty. 

 
8. All prices must be submitted in the format requested and less all trade discounts.  When 

multiple items are being Bid, Bidder must show both the unit price and the total extended 
price for each item. When applicable, the Bidder must include an additional lump sum Bid 
for groups or items.  In the event a Bidder is offering an additional discount on groups of 
items, Bidder must indicate the total lump sum Bid for the particular group of items before 
any extra discount, the amount of extra discount, and the net total for the particular group.  
In the event of an extension error, unit pricing shall prevail. 

 
9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of that Bid 

under the terms and conditions spelled out in the Bid documents.  In the event of a conflict 
between the different Bid documents, the County’s cover Contract (if used) shall have 
precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, Contractor’s 
Warranty Agreement, Maintenance Agreement, and/or other Contractor provided 
agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless 

otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the authorized 
person(s) against any price increase for the time period designated in the Bid specifications, 
and Fulton County must be given the benefit of any price decrease occurring during such 
designated time period. 

 
12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered 

unless specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each item 
unless otherwise specified in writing by Fulton County.  The delivery date may be a factor 
in deciding the Bidder’s capability to perform. 

 
14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately and 

must show Fulton County’s purchase order number as well as the proper department and 
address to which delivery was made, as listed on the purchase order or in the Bidder’s 
contract with Fulton County. 

 
15. Unless clearly shown as “no substitute” or words to that effect, any items in this invitation 

to Bid which have been identified, described or referenced by a brand name or trade name 
are for reference only.  Such identification is intended to be descriptive but not restrictive, 
and is to indicate the general quality and characteristics of products that may be offered.  
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Each item Bid must be individually identified as to whether it is a specified item or an 
equivalent item by typing or printing after the item(s):  The brand name; model or 
manufacturer’s number, or identification regularly used in the trade.  Deviations from the 
specifications must be clearly and fully listed on the Bid sheet, including photographs or 
cuts, specifications, and dimensions of the proposed “alternate”.  Fulton County is the sole 
judge of “exact equivalent”, or “alternate”.  The factors to be considered are: function, 
design, materials, construction, workmanship, finishes, operating features, overall quality, 
local service facilities, warranty terms and service, and other relevant features of item(s) 
Bid. 

 
16. For all Bids, Fulton County reserves the right to request representative samples.  If 

requested, samples must be delivered at the Bidder’s cost within three (3) business days.  
Samples are submitted at the risk of the Bidder and may be subjected to destructive tests by 
Fulton County. Samples must be plainly tagged with Fulton County’s Bid number, item 
name, manufacturer, and the name of the Bidder. 

 
17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of components 

or necessary parts shall be made even though the specifications may not detail or mention 
them.  Unit(s) must be furnished with factory installed equipment and must be comparable 
with the basic form, fit, and functional requirements which are all to be included in the base 
price as well as any other equipment included as standard by the manufacturer or generally 
provided to the buying public. 

 
18. All successful Bidders must assume full responsibility for all item(s) damaged prior to 

F.O.B. Destination delivery and agree to hold harmless Fulton County of all responsibility 
for prosecuting damage claims. 

 
19. All successful Bidders must assume full responsibility for replacement of all defective or 

damaged goods within thirty (30) days of notice by Fulton County of such defect or 
damage. 

 
20. All successful Bidders must assume full responsibility for providing or ensuring warranty 

service on any and all items including goods, materials, or equipment provided to the 
County with warranty coverage.  If a successful Bidder is not the manufacturer, all 
manufacturers’ warranties must be passed through to Fulton County.  The Bidder and not 
Fulton County is responsible for contacting the manufacturer of the warranty service 
provided during the warranty period and supervising the completion of the warranty service 
to the satisfaction of Fulton County. 

 
21. As a successful Bidder providing any equipment which requires fitting and assembly, the 

Bidder shall be solely responsible for such installation being performed by a manufacturer’s 
authorized or approved servicer or an experienced worker, utilizing workmanship of the 
highest caliber.  The Bidder must verify all dimensions at the site, shall be responsible for 
their correctness, and shall be responsible for the availability of replacement parts when 
specified in writing by Fulton County in the specifications, purchase order, or other 
contract. 
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22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and other 
disposable material upon deliver of item(s). 

 
23. All Bidders are required to be authorized distributors or regularly engaged in the sale or 

distribution of the type of goods, materials, equipment or services for which the Bidder is 
submitting a Bid response in addition, all Bidders are required to provide Fulton County 
with three (3) written references documenting the successful completion of Bids or 
contracts for the types of items including goods, materials, equipment, or services for which 
the Bidder is submitting a Bid response.  In instances where a Bidder has never supplied 
such goods, material, equipment, or services before, the Bidder must submit with the Bid 
response a statement and supporting documentation demonstrating such expertise, 
knowledge, or experience to establish the Bidder as a responsible Bidder, capable of 
meeting the Bid requirements should an award be made.  No exceptions to this provision 
will be made unless authorized in the Bid specifications. 

 
24. Bidders may be required to furnish evidence that they maintain permanent places of 

business of a type and nature compatible with their Bid proposal, and are in all respects 
competent and eligible vendors to fulfill the terms of the specifications.  Fulton County may 
make such investigations as it deems necessary to determine the ability of the Bidder to 
perform such work, and reserves the right to reject any Bidder if evidence fails to indicate 
that the Bidder is qualified to carry out the obligation of the Contract and to complete the 
work satisfactorily. 

 
25. All Bidders must comply with all Fulton County Purchasing laws, policies, and procedures, 

non-discrimination in contracting and procurement ordinances, and relevant state and 
federal laws including but not limited to compliance with EEOC hiring guidelines and 
requirements under the Americans with Disabilities Act.  Successful Bidder must obtain all 
permits, licenses, and inspections as required and furnish all labor, materials, insurance, 
equipment, tools, supervision, and incidentals necessary to accomplish the work in these 
specifications. 

 
26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County 

subsequent to being granted an award, or who fails to perform in accordance with the Bid 
specifications the Bidder will be subject to damages and all other relief allowed by law. 

 
27. Successful Bidders contract directly with Fulton County and are the party or parties 

obligated to perform.  Contracts may not be assigned and any failure to perform the 
Contract in accordance with the specifications will constitute a breach of Contract and may 
result in a Bidder being found to be “non-responsive” in the future. 

 
28. In case of default by the successful Bidder, Fulton County may procure the articles for 

services from another source and hold the successful Bidder responsible for any resulting 
excess cost. 

 
29. The County may award any Bid in whole or in part to one or more vendors or reject all Bids 

and/or waive any technicalities if it is in the best interests of the County to do so.  In the 
event that all Bids are not rejected, Bids for items including goods, materials, equipment, 
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and services will be awarded to the lowest “responsible” Bidder(s) as determined by Fulton 
County.  Submitting the lowest Bid, as published at the Bid opening, does not constitute an 
award or the mutual expectation of an award of a Contract and purchase order.  For 
purposes of this notice and the attached Bid sheets, a purchase order is a Contract to provide 
items including goods, materials, equipment, and services and is intended to have the full 
force and effect of a Contract.  A breach of the terms and conditions of a purchase order 
constitutes a breach of Contract. 

 
30. Bids for projects that are solicited pursuant to the Georgia Local Government Public Works 

Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the 
time set by the governmental entity for opening of Bids. At the end of this time period, the 
Bid will cease to be valid, unless the Bidder provides written notice to the County prior to 
the scheduled expiration date that the Bid will be extended for a time period specified by 
the County.  

 
31. In the evaluation of the Bids, any award will be subject to the Bid being: 

 
A. Compliant to the specification – meets form, fit, and function requirements stated 

or implied in the specification. 
B. Lowest cost to the County over projected useful life. 
C. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant 
experience, and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open 

Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 
33. All proposals and Bids submitted to Fulton County involving Utility Contracting are subject 

to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-8.2(h).  The 
Utility Contractor License number of the person who will perform the utility work shall be 
written on the face of the Bid envelope. 

 
34. The apparent silence of this specification, and any supplement thereto, as to details, of the 

omission from it of a detailed description concerning any point, will be regarded as 
meaning only the best commercial practices are to prevail.  Only materials of the highest 
quality, correct type, size, and design are to be used.  All interpretations of this specification 
will be made upon the basis of this statement, with Fulton County interpretation to prevail. 

 
35. It is the policy of Fulton County that the evaluation and award process for County contracts 

shall be free from both actual and perceived impropriety, and that contacts between 
potential vendors and County officials, elected officials and staff regarding pending awards 
of County contracts shall be prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
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written communication regarding this solicitation with any County officer, 
elected official, employee, or designated County representative, between the 
date of the issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by 
the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or 

written communications with County officers, elected officials, employees, or 
designated County representatives shall result in a written finding by the 
Purchasing Agent that the submitted Bid or proposal of the person, firm, or 
entity in violation is “non-responsive”, and same shall not be considered for 
award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the Joint Venture in 
all transactions with Fulton County, or are accompanied by a document, binding upon the 
Joint Venture and its constituent members, making such designation.  Bids from Joint 
Ventures that do not include these documents will be rejected as being “non-responsive”. 

 
37. Any Bidder intending to respond to this solicitation must complete all of the Procurement 

Affidavit Forms provided in this solicitation.  Bids that do not include these completed 
documents will be rejected as being “non-responsive”.  

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 

SECTION 3 - PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted 
with the bid package.  This section does not contain all forms required to be included with the 
bid package submittal.   
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To be deemed responsive to this ITB, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit 
the Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided  in 
this section. 

 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder 
 

• Form B:  Non-Collusion Affidavit of Sub-Contractors  
 

• Form C:  Certificate of Acceptance of Request for Bid Requirements 
 

• Form D:  Contractor License Certification   
 

• Form E:  Certification Regarding Debarment 
 

• Form F:   Corporate Certification 
 

• Form  G:  Non-Conflict of Interest Certification 
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3.1.1 - Form A - NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  

 
STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 2-
320 (11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the 
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or 
fraud.  I understand collusive bidding is a violation of state and federal law and can result in fines, 
prison sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal 
and certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another 
to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to 
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price. 
  
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, 
OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO 
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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3.1.2 - Form B - NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR  

 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 2-
320 (11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the 
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or 
fraud.  I understand collusive bidding is a violation of state and federal law and can result in fines, 
prison sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal 
and certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another 
to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to 
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price. 
  
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, 
OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO 
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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3.1.3 - Form C - CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL REQUIREMENTS 

 
 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid 

Document, Pages            To            Inclusive, Including Addendum(s)        To       , And/Or Appendices        

To       , In Its Entirety, And Agrees That No Pages Or Parts Of The Document Have Been Omitted, That 

He/She Understands, Accepts And Agrees To Fully Comply With The Requirements Therein, And That 

The Undersigned Is Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein 

And To Legally Obligate The Bidder/Proposer Thereto. 

 

Company:              
 
Signature:              
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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3.1.4 - Form D - CONTRACTOR’S LICENSE CERTIFICATION 
  
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License:_______________________________________________________ 
 
  
 
 (ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is applicable to 
the Bid for this Project. 
 
 
 
Signed: ______________________________________________________________________  
 
 
Date: ________________________________________________________________________  
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3.1.5 - Form E - CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business 
with any government agency.  Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.   If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing 

of any changes, if as a result of such changes, the Offeror certification regarding debarment is 
affected.           

 
DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, the 
Purchasing Agent, after consultation with user department, the County Manager and the County 
Attorney shall have the authority to suspend an entity for cause from consideration for award of county 
contracts.  As used in this section, the term entity means any business entity, individual, firm, 
contractor, subcontractor or business corporation, partnership, limited liability corporation, firm, 
contractor, subcontractor or business structured; provided, further, that any such entity shall also be 
subject to suspension under this section if any of its constituents, members, subcontractors at any tier 
of such entity’s and the entity, or any constituent or member, knew or should have known of the 
commission of the act.  The suspension shall be for a period not to exceed three (3) years unless 
cause is based on a felony conviction for an offense related or associated with fraudulent contracting 
or misappropriation of funds wherein the suspension shall not exceed seven (7) years. 
 

(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or attempting to obtain 
a public or private contract or subcontract, or in performance of such contract or subcontract; 
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2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, receiving stolen property or other offense indicating a lack of business 
integrity or business honesty which currently, seriously and directly affects responsibility as a 
county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and submission of 

bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is regarded by the 

Purchasing Agent to be so serious as to justify suspension action: 
 

a. Failure to perform in accordance with the specifications within a time limit provided in a 
county contract; 

 
b. A recent record of failure to perform or unsatisfactory performance in accordance with 

the terms of one or more contracts; provided, that failure to perform or unsatisfactory 
performance caused by acts beyond the control of the contractor shall not be 
considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or business 

entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

i. For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of 
Ethics. 

 
ii. Knowing misrepresentation to the county, of the use which a majority owned contractor intends 

to make a minority business enterprise (a business entity at least 51 percent of which is owned 
and controlled by minority persons, as defined in Fulton County Code Chapter 6, Article B, 
Minority  
Business Enterprise Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with the County. 
 
Failure to fully and truthfully provide the information required, may result in the 
disqualification of your bid/proposal from consideration or termination of the Contract, once 
awarded.  This document must be completed and included as a part of the bid/proposal 
package along with other required documents. 

 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments hereto, if 
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, 
correct, and complete. 
 
 

                On this _______ day of __________________, 2005 
 
 
                
        (Legal Name of Offeror)  (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       ____________________________________________ 
       (Title) 
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3.1.6 - Form F - CORPORATE CERTIFICATE 

 
Corporations 
 
I, ___________________________________________, certify that I am the Secretary of the 

Corporation named as Contractor in the foregoing Bid; that 

_____________________________________, who signed said Bid on behalf of the Contractor was then 

_________________________________ of said Corporation; that said Bid was duly signed for and on 

behalf of said Corporation by authority of its Board of Directors, and is within the scope of its corporate 

powers; that said Corporation is organized under the laws of the State of 

______________________________. 

 

 
 
This _________day of _____________________, 20 ___ . 
 
 
 
_______________________________________________ 
(SEAL) must be affixed 
 
 
 
Partnership or other entities: 
 
I, ___________________________________________, certify that I am authorized to sign to commit 
___________________________ named as Contractor in the foregoing Bid.  That said company is 
formed under the laws of the State of ______________________________. 
 
 
 
This _________day of _____________________, 20 ___ . 
 
 
 
_______________________________________________ 
 
 
It is necessary to attach a letter on company letterhead and dated on or after the date of this certificate 
that the individual signing to commit the partnership or other entity not a corporation to the stipulations of 
this bid is authorized to do so.  The letter should be signed by an individual working for the company who 
has knowledge of this fact. 
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3.1.7 - Form G - NON CONFLICT OF INTEREST CERTIFICATION 
 
 

I,___________________________, as the legal representative of ____________________________, 

do certify that we will not perform any type of professional services for property owners adjacent or 

contiguous to any project assigned by Fulton County, during the active life of such project.  Further, I 

additionally certify that if we already have an agreement(s) with property owner(s) adjacent or 

contiguous to a project assigned by Fulton County, we will either reject the County assignment, or 

cancel the property owner already in effect if so directed by Fulton County Board of Commissioners.  

In no case will our firm utilize our knowledge of the ongoing Fulton County project for professional gain 

during the active life of such Project.  

 
 
 
      Name: _________________________________ 

 
 

      Title: __________________________________ 
 
 
      Date: __________________________________ 
 
 
 
Witness: ________________________________ 

 

Name: _________________________________ 
 
 
Title: __________________________________ 
 
 
Date: __________________________________ 
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3.1.8 – Form H - CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 

I,       , certify that I am the Secretary of the Corporation 

named as principal in the within bond; that        , 

Who signed the said bond of said corporation; that I know this signature, and his/her signature 

thereto is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
 
          (CORPORATE SEAL) 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
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NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against 
businesses by reason of the race, color, gender or national origin of the ownership of any 
such business is prohibited. Furthermore, it is the policy of the Board of Commissioners 
(“Board”) that Fulton County and all vendors and contractors doing business with Fulton 
County shall provide to all businesses the opportunity to participate in contracting and 
procurement paid, in whole or in part, with monetary appropriations of the Board. Similarly, 
it is the policy of the Board that the contracting and procurement practices of Fulton County 
should not implicate Fulton County as either an active or passive participant in the 
discriminatory practices engaged in by private contractors seeking to obtain contracts with 
Fulton County.   
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission 
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) 
with their bid/proposal.  The EBO Plan is designed to enhance the utilization of a particular 
racial, gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton 
County.  The respondent must outline a plan of action to encourage and achieve diversity 
and equality in the available procurement and contracting opportunities with this solicitation. 
  
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of  racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority 

and female business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé 
relationships with minority and female businesses in an effort to achieve contracting and 
procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the 
Exhibit G Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, 
sub-consultants and suppliers have been promptly paid for work and materials, (less any 
retainage by the prime contractor prior to receipt of any further progress payments).  In the 
event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers 
until it has received a progress payment from Fulton County, the prime contractor shall pay 
all subcontractors, sub-consultants or suppliers funds due from said progress payments 
within forty-eight (48) hours of receipt of payment from Fulton County.  In no event shall a 
subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for 
by state law. 
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REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers 
must submit the following completed documents.  Failure to provide this information shall 
result in the bid/proposal being deemed non-responsive: 
 

 Exhibit A - Promise of Non-Discrimination  
 Exhibit B - Employment Report  
 Exhibit C - Schedule of Intended Subcontractor Utilization  
 Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials  

     or Services  
 Exhibit E - Declaration Regarding Subcontractor Practices  
 Exhibit F - Joint Venture Disclosure Affidavit  
 Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  

It is a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be 
submitted on company letterhead.  These documents are considered part of and should be 
submitted with the Technical Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 

 Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
 
“Know all persons by these presents, that I/WE (                            ),   
                                            Name 
 
                       
            Title                   Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in 
connection with any bid submitted to Fulton County for the performance of any 
resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be 

continuing in nature and shall remain in full force and effect without interruption, 
 

4) That the promise of non-discrimination as made and set forth herein shall be made a 
part of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of 

non-discrimination as made and set forth herein shall constitute a material breach of 
contract entitling the Board to declare the contract in default and to exercise any and 
all applicable rights and remedies, including but not limited to cancellation of the 
contract, termination of the contract, suspension and debarment from future 
contracting opportunities, and withholding and/or forfeiture of compensation due and 
owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance. 

 
SIGNATURE:                             
 
ADDRESS:                                            
   
 
                                                                        
   
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 
 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this 
project, then the demographic employment make-up of the subcontractor(s) must be identified and 
submitted with this bid.   
 
EMPLOYEES 

 
 
FIRM’S NAME:                               
 
ADDRESS:            
 
             
 
TELEPHONE NUMBER:          
 
This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 
Submitted by: ________________________          Date Completed:     
 
 
 

 

CATEGORY 
NATIVE    
  INDIAN 

      
AFRICAN 
AMERICAN

ASIAN 
AMERICAN  

      
HISPANIC 
AMERICAN 

CACUSIAN 
AMERICAN 

  
OTHER

Male/Female 
       
M 

     
F       M

     
F       M      F      M      F    M      F M   F 

Mgmt/Official                         
Professional 
(Arch., P.E., 
etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         
Others              
(Specify)                         

TOTALS                         
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form 
must be completed and submitted with the bid/proposal.   All prime bidders/proposers must 
include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized 
under the scope of work/services. 
 
Prime Bidder/Proposer:                                    
 
ITB/RFP NUMBER:                                      
 
Project Name or Description of Work/Service(s):                               
  
 
                                      
 
                                                                            
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not      a 

minority or female owned and controlled business.  (Please indicate below the portion of 
work, including, percentage of bid amount that your firm will carry out directly):    
 
                          
 
                                                  
 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:                                    
 
ADDRESS:                                        
 
                                            
 
PHONE:                                          
 
CONTACT PERSON:                         
 
ETHNIC GROUP*:                      COUNTY CERTIFIED**    
 
WORK TO BE PERFORMED:          
 
              
 
DOLLAR VALUE OF WORK: $                        PERCENTAGE VALUE:    % 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, attach copy of recent 
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certification letter. 
 
 

EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 

SUBCONTRATOR NAME:           

ADDRESS:            

                    

PHONE:               

CONTACT PERSON:            

ETHNIC GROUP*:          COUNTY CERTIFIED**     

WORK TO BE PERFORMED:           

DOLLAR VALUE OF WORK: $                             PERCENTAGE VALUE:             % 

 

 

SUBCONTRATOR NAME:           

ADDRESS:            

                    

PHONE:               

CONTACT PERSON:            

ETHNIC GROUP*:          COUNTY CERTIFIED**     

WORK TO BE PERFORMED:           

DOLLAR VALUE OF WORK: $                             PERCENTAGE VALUE:             % 

 

 

SUBCONTRATOR NAME:           

ADDRESS:            

                    

PHONE:               

CONTACT PERSON:            

ETHNIC GROUP*:          COUNTY CERTIFIED**     

WORK TO BE PERFORMED:           
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DOLLAR VALUE OF WORK: $                             PERCENTAGE VALUE:             % 

 

 

SUBCONTRATOR NAME:           

ADDRESS:            

                    

PHONE:               

CONTACT PERSON:            

ETHNIC GROUP*:          COUNTY CERTIFIED**     

WORK TO BE PERFORMED:           

DOLLAR VALUE OF WORK: $                             PERCENTAGE VALUE:             % 
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Total Dollar Value of Small Business Enterprise Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound by 
the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization.  The undersigned further certifies that he/she is legally authorized by the Bidder to make 
the statement and representation in this Exhibit and that said statements and representations are true and 
correct to the best of his/her knowledge and belief.  The undersigned understands and agrees that if any of the 
statements and representations are made by the Bidder knowing them to be false, or if there is a failure of the 
intentions, objectives and commitments set forth herein without prior approval of the County, then in any such 
event the Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the 
contract, entitling the County to terminate the Contract for default.  The right to so terminate shall be in addition 
to, and in lieu of, any other rights and remedies the County may have for other defaults under the contract. 
 
 
Signature/Title:         

Firm or Corporate Name:           

Address:             

                           

Telephone: (         )                  Fax Number: (        )      

Email                       

 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 

 



2006 Standby Miscellaneous Water System Services Section 4 

 

42 
 
 
 

 

 
EXHIBIT D 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

OR 
PROVIDE MATERIALS OR SERVICES 

 

This form must be completed by ALL known subcontractors/suppliers and submitted with 
the bid.  The Prime Contractor must submit Letters of Intent for ALL known 
subcontractors/suppliers at time of bid submission. 
 
 
To:                                       

(Name of Prime Contractor Firm) 
 
From:                                      

(Name of Subcontractor Firm) 
 
ITB/RFP Number:                                    
 
 
Project Name:            
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, or 
services to be performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated Dollar 
Amount 

        
        
        
        
        
        

 
                                         
 (Prime Bidder)    (Subcontractor) 
 
Signature                   Signature                              
                     
 
Title                   Title                                                       
              
 
Date                    Date                                           
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid. 
  
                               Hereby declares that it is my/our intent 
to                         (Bidder) 
 
Perform 100% of the work required for                                               
       (IFB/RFP Number) 
 
                                                            
       (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and 
normally performs and has the capability to perform and will perform all elements of the 
work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, 

the bidder will comply with all requirements of the County’s Non-Discrimination 
Ordinance in providing equal opportunities to all firms to subcontract the work.  The 
determination to subcontract some portion of the work at a later date shall be made in 
good faith and the County reserves the right to require additional information to 
substantiate a bidder’s decision to subcontract work following the award of the contract. 
 Nothing contained in this provision shall be employed to circumvent the spirit and intent 
of the County’s Non-Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:                     Title:      Date:   

Signature:             

Firm:              

Address:             

Phone Number:                        

Fax Number:        

Email Address:                                                   

 



2006 Standby Miscellaneous Water System Services Section 4 

 

44 
 
 
 

 

 
EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
 

IFB No.                                                                                                      
 

Project Name                                                                                          
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be 
undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement 
pursuant to the above mentioned project.  The information requested below is to clearly identify and 
explain the extent of participation of each firm in the proposed joint venture.  All items must be 
properly addressed before the business entity can be evaluated. 
 

1. Firms: 
 

1) Name of Business:         

  Street Address:                  

  City/State/Zip:                 

County:          

  Nature of Business:              

 

2) Name of Business:                     

  Street Address:             

  City/State/Zip:            

  County:          

  Nature of Business:                                                

 

3) Name of Business:                                 

  Street Address:                                       

  City/State/Zip:                                        

            County:            

  Nature of Business:                                                      
 
 
NAME OF JOINT VENTURE (If applicable):                                     
 
OFFICE ADDRESS:                                        
 
PRINCIPAL              
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OFFICE PHONE:                            
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  EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof.  

Indicate the percentage make-up for each joint venture partner. 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center 

be established?  Which venturer will be responsible for keeping the books?  How will 
the expense therefore be reimbursed?  What is the authority of each joint venture to 
commit or obligate the order? 

 
3. Describe any Ownership, options for Ownership, or loans between the joint 

ventures.  Identify terms thereof. 
 
4. Describe the estimate contract cash flow for each joint venturer. 
 
5. To what extent and by whom will the on-site work be supervised? 
 
6. To what extent and by whom will the administrative office be supervised? 
 
7. Which joint venturer will be responsible for material purchases including the 

estimated cost thereof?  How will the purchase be financed? 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  

How will the equipment be financed? 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
10. Submit a copy of all joint venture agreements and evidence of authority to do 

business in the State of Georgia as well as locally, to include all necessary business 
licenses. 

 
11. Percent of ownership by each joint venture in terms of profit and loss sharing: 

                          

 

12. The authority of each joint venturer to commit or obligate the other:   
                       

 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the small business enterprise, the majority firm or the joint 
venture:           
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14. Identification of control and participation in venture; list those individuals who are 

responsible for day-to-day management and policy decision-maker, including, but 
not limited to, those with prime responsibility for areas designated below; (use 
additional sheets if necessary) 

 
Financial  Supervision 

Name   Race  Sex  Decisions  Field Operation 
                         
                         
                         
                         
                         

 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the 
Fulton County Department of Contract Compliance, Departments of Purchasing and Finance, under 
the direction of the County Manger’s Office, to examine, from time to time, the books, records and 
files to the extent that such relate to this County project. 

 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT 
WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND 
GRANT THE ABOVE PRIVILEGE. 
      FOR:       
        (Company) 

Date:             
       (Signature of Affiant) 

             
       (Printed Name) 

             
        (Company) 

Date:             
       (Signature of Affiant) 

             
       (Printed Name) 
State of     : 
 
County of    : 
 
On this __________   day of    ,  20  , before me, appeared                
 
      ,  the undersigned known to me to be the person 
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described in the foregoing Affidavit and acknowledge that he (she) executed the same in the 

capacity therein stated and for the purpose therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract Compliance.  Failure to 
comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any other available legal remedy.  Sanctions may 
include the suspending of any payment or part  thereof, termination or cancellation of the contract, and the denial to participate in any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT LOCATION:   

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

Telephone #:   
  

          

  
AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
 
SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

              
              
              
              
              
              
              
                                            
TOTALS      

            

 
Executed By:                                                                                                                                                                                                                                                                          
(Signature)                                                                                                                           (Printed Name) 
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SECTION 5 - INSURANCE and RISK MANAGEMENT REQUIREMENTS 

 

It is Fulton County Government’s practice to obtain Certificates of Insurance from our 
Contractors and Vendors.  Insurance must be written by a licensed agent in a company 
licensed to write insurance in the State of Georgia.  Respondents shall submit with the 
bid/Bid evidence of insurability satisfactory to Fulton County Government as to form 
and content.  Either of the following forms of evidence is acceptable. 

 
• A letter from an insurance company stating that upon your firm/company being 

the successful Bidder/Respondent that a Certificate of Insurance shall be issued 
in compliance with the Insurance and Risk Management Provision outlined 
below. 

 
• A Certificate of Insurance complying with the Insurance and Risk Management 

Provisions outlined below (Request for Bid/Bid number and Project Description 
must appear on the Certificate. 

 
Upon award, the Contractor/Vendor must maintain, at their expense, insurance with 
policy limits equal to or greater than the limits described below.  Any and all Insurance 
Coverage(s) and Bonds required under the terms and conditions of the contract shall 
be maintained during the entire length of the contract, including any extensions or 
renewals thereto, and until all work has been completed to the satisfaction of Fulton 
County Government 

Accordingly the Respondent shall provide a certificate evidencing the following: 
 

 
            1.   WORKERS COMPENSATION - STATUTORY (In compliance with the Georgia Workers 
                    Compensation Acts and any other State or Federal Acts or Provisions in which 
jurisdiction 
                    may be granted) 
 
                    EMPLOYER’S LIABILTY       BY ACCIDENT      - EACH ACCIDENT     -     $500,000 
                    INSURANCE                              BY DISEASE          - POLICY LIMIT          -      $500,000 
                    (Aggregate)                                  BY DISEASE          - EACH EMPLOYEE   -      $500,000 
               
            2.   COMMERCIAL GENERAL LIABILITY INSURANCE  
                  (Including contractual Liability Insurance) 
                   Bodily Injury and Property Damage Liability      Each Occurrence       -      $1,000,000 
                   (Other than Products/Completed Operations)      General Aggregate    -      $2,000,000  
          
                   Products/Completed Operation                            Aggregate Limit           -     $1,000,000 
                   Personal and Advertising Injury                           Limits                           -     $1,000,000 
                   Fire Damage                                                         Limits                         -     $   100,000 
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            3.     BUSINESS AUTOMOBILE LIABILITY INSURANCE     
                    Combines Single Limits                                     Each Occurrence          -     $1,000,000 
                   (Including operation of non-owned, owned, and hired automobiles). 
 
           4.     ELECTRONIC DATA PROCESSING LIABILITY               
                  (Required if computer contractor).                             Limits                                  -    $1,000,000 
 
            5.     UMBRELLA LIABILITY 
                  (Including excess of above noted coverage’s)     Each Occurrence                   -     $2,000,000 
  
            6.     PROFESSIONAL LIABILITY                             Each Occurrence                  -      $1,000,000 
                   (Required if respondent providing quotation for professional services). 
 
            7.     FIDELITY BOND                                                  Each Occurrence                   -        $100,000 
                   (Employee Dishonesty) 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or 
altered without at least thirty (30) days prior written notice to Fulton County 
Government.  Policies and Certificates of Insurance are to list Fulton County 
Government as an Additional Insured (except for Workers’ Compensation) and shall 
conform to all terms and conditions (including coverage of the indemnification and hold 
harmless agreement) contained in the Insurance and Risk Management Provisions. 
 
If Fulton County Government shall so request, the Offeror, Contractor or Vendor will 
furnish the County for its inspection and approval such policies of insurance with all 
endorsements, or confirmed specimens thereof certified by the insurance company to 
be true and correct copies. 
 
Such certificates and notices shall be sent to: 

 
  Fulton County Government – Purchasing Department 
  130 Peachtree Street, S.W. 
  Suite 1168 
  Atlanta, Georgia 30303-3459 
 

The Contractor/Vendor shall insure that the Request for Bid/Bid number and Project 
Description appears on the Certificate of Insurance. It is understood that  
 

Insurance in no way Limits the Liability of the Contractor/Vendor. 
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SECTION 6 - SAMPLE   AGREEMENT 
 

[INSERT PROJECT # AND TITLE]   
 
Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 

THIS AGREEMENT is effective as of the ________ day of _________________, 2005, by and between 
Fulton County, a political subdivision of the State of Georgia (hereinafter called the “County”), and the 
above named CONTRACTOR in accordance with all provisions of this Construction agreement, 
consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bonds 
   Bid Form 
   Fulton County Construction Standards and Specifications 
   Drawings  
   Addenda 
   Exhibits 
   Purchasing Forms 
   Office of Contract Compliance Forms 
 
WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the said 
County, for an in consideration of a Contract Price of __________________($__________) and other 
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to furnish all 
equipment, tools, materials, skill, and labor of every description necessary to carry out and complete in 
good, firm, and substantial, and workmanlike manner, the Work specified, in strict conformity with the 
Drawings and the Specifications hereinafter set forth, which Drawings and Specifications together with 
the bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed 
Specifications, Exhibits, and this Agreement, shall all form essential parts of this Contract. The Work 
covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid 
entitled: 
 

Project Number:  [INSERT PROJECT #] 
 
 

The Contractor shall commence the Work with adequate force and equipment on a date to be specified in 
a written Notice to Proceed and shall fully complete all work within time constraints indicated in the 
Notice to Proceed (NTP).  The duration of the contract shall be 365 consecutive calendar days from the 
date of award by the Board of Commissioners.  Fulton County reserves the right to renew this contract for 
one (1) additional 365 consecutive calendar day period pending availability of funding, contractor 
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compliance with county rules and policies, satisfactory work performance by the contractor and Board of 
Commissioners approval.  Option year prices shall be maintained at the rates approved in the initial 
contract term.  The Contractor shall remain responsible for performing, in accordance with the terms of 
the contract, all work assigned prior to the expiration of the said calendar days allowed for completion of 
the work even if the work is not completed until after the expiration of such days. 
 
For each calendar day that any work remains uncompleted after the NTP time allowed, the Contractor 
shall pay the County the sum of $ 1,000.00 not as a penalty but as liquidated damages, which liquidated 
damages the County may deduct from any money due the contractor.  As full compensation for the 
faithful performance of this Contract, the County shall pay the Contractor in accordance with the General 
Conditions and the unit prices stipulated in the Bid, hereto attached.  It is further mutually agreed 
between the parties hereto that if, at any time after the execution of this Agreement and the Surety Bonds 
hereto attached for its faithful performance, the County shall deem the surety or sureties upon such bonds 
to be unsatisfactory, or, if, for any reason, such bonds cease to be adequate to cover the performance of 
the Work, the Contractor shall, at his expense, within five days after receipt of notice from the County so 
to do, furnish an additional bond or bonds in such form and amount, and with such surety or sureties as 
shall be satisfactory to the County.  In such event no further payment to the Contractor shall be deemed to 
be due under this Agreement until such new or additional security for the faithful performance of the 
Work shall be furnished in manner and form satisfactory to the County.   
 
It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem the 
surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be 
adequate to cover the performance of the Work, the Contractor shall, at his expense, within five days 
after receipt of notice from the County so to do, furnish an additional bond or bonds in such form and 
amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no further 
payment to the Contractor shall be deemed to be due under this Agreement until such new or additional 
security for the faithful performance of the Work shall be furnished in manner and form satisfactory to 
the County. 
 
The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death of 
any and all persons, including the Contractor’s agents, servants, and employees, and in addition thereto, 
for any and all damages to property caused by or resulting from or arising out of any act or omission in 
connection with this contract or the prosecution of work hereunder, whether caused by the Contractor or 
the Contractor’s agents, Servants, or employees, or by any of the Contractor’s subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the Construction Manager, 
or any of their subcontractors from and against any and all loss and/or expense which they or any of 
them may suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager negligence (except that 
no party shall be indemnified for their own sole negligence).  The Contractor, if requested, shall assume 
and defend at the Contractor’s own expense, any suit, action or other legal proceedings arising there 
from, and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of record any 
judgment which may be rendered against the County and the Construction Manager arising there from. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
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heretofore set forth is made against the County or the Construction Manager, the County may withhold 
from any payment due or thereafter to become due to the Contractor under the terms of this Contract, an 
amount sufficient in its judgment to protect and indemnify it and the Construction Manager from any and 
all claims, expense, loss, damages, or injury; and the County, in its discretion, may require the 
Contractor to furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after written demand has 
been made therefore.  The expense of said Bond shall be borne by the Contractor. 
 
This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet, 
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or his 
right, title, or interest therein to any person, firm or corporation without the previous consent of the 
County in writing.  Subject to applicable provisions of law, this Contract shall be in full force and effect 
as a Contract, from the date on which a fully executed and approved counterpart hereof is delivered to the 
Contractor and shall remain and continue in full force and effect until after the expiration of any 
guarantee period and the Contractor and his sureties are finally released by the County.   
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval date and 
item number].  
 
 

[SIGNATURES NEXT PAGE] 
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IN WITNESS WHEREOF, each of the parties hereto has caused this Contract to be executed and 
delivered under their respective seals on this the:   _______________________________ 

     
 
ATTEST:                         XXXXXXXXXCONSTRUCTION CO., INC. 
 
 
___________________________________  BY:  _____________________________________ 
   Corporate Secretary                                                Corporate Principal 
 
 
     (CORPORATE SEAL) 
 
 
 
 
 
 
ATTEST:    
 
 
___________________________________  BY:  _____________________________________ 
   Mark Massey,    Karen Handel, 
   County Clerk, Board of Commission Chair, Board of Commissioners 
 
         (SEAL) 
 
 
 
 
 
APPROVED AS TO FORM:         APPROVED AS TO CONTENT: 
 
 
__________________________________  BY:  _____________________________________ 
   County Attorney   Timothy K. Equels,  
    Assistant Director, Public Works 
 
 
Note:  If the Contractor is a corporation, the Contract shall be signed by the President or Vice President, attested to by the Secretary and 
the Corporate Seal affixed.  If the Contractor is a partnership, the Contract shall be signed in the partnership name by one of the partners, 
with indication that he or she is a general partner. 



2006 Standby Miscellaneous Waste Water System Services Section 7 
 

 56

Section 7 - BOND REQUIREMENTS 
 

7.1.1 - Bid Bond 
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose 
unless the Contractor shall give a Bid Bond with good and sufficient surety payable to, in 
favor of, and for the protection of Fulton County. The Bid Bond shall be in the amount of not 
less than 5% of the total amount payable by the terms of the Contract. No bid shall be read 
aloud or considered if a proper bid bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
 
 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



2006 Standby Miscellaneous Waste Water System Services Section 7 
 

 57

7.1.1 - BID BOND 
 
  
 [PROJECT NUMBER] 
 [PROJECT TITLE]  
  
 FULTON COUNTY GOVERNMENT 
 
KNOW ALL MEN BY THESE PRESENTS, THAT WE   
   
hereinafter called the PRINCIPAL, and   
  
hereinafter called the SURETY, a corporation chartered and existing under the laws of the State of 
______________________________, and duly authorized to transact Surety business in the State of 
Georgia, are held and firmly bound unto the Fulton County Government, in the penal sum of 
_____________________________ Dollars and Cents ($__________________________) good and 
lawful money of the United States of America, to be paid upon demand of the Fulton County 
Government, to which payment well and truly to be made we bind ourselves, our heirs, executors, 
administrators and assigns, jointly and severally and firmly by these presents. 
 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for [insert PROJECT 
NUMBER AND PROJECT TITLE,] a Bid; 
 
WHEREAS the PRINCIPAL desires to file this Bond in accordance with law;   
 
NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the PRINCIPAL 
shall within ten (10) calendar days after receipt of written notification from the COUNTY of the award of the 
Contract execute a Contract in accordance with the Bid and upon the terms, conditions and prices set forth 
therein, in the form and manner required by the Fulton County Government, and execute sufficient and 
satisfactory Performance and Payment Bonds payable to the Fulton County Government, each in the amount 
of one hundred (100%) percent of the total contract price in form and with security satisfactory to said Fulton 
County Government, then this obligation to be void; otherwise, to be and remain in full force and virtue in 
law; and the SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing 
requirements within the time specified above immediately pay to the Fulton County Government, upon 
demand the amount hereof in good and lawful money of the United States of America, not as a penalty but as 
liquidated damages. 
 
In the event suit is brought upon this Bond by the COUNTY and judgement is recovered, the SURETY shall 
pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the Court. 
 
Enclosed is a Bid Bond in the approved form, in the amount of 
 
 Dollars 
 
($                                       ) being in the amount of five (5%) percent of the CONTRACT Sum. The money 
payable on this bond shall be paid to the Fulton County Government, for the failure of the Bidder to execute a 
CONTRACT within ten (10) days after receipt of the Contract form and at the same time furnish a Payment 
Bond and Performance Bond. 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be duly signed 
and sealed this     day of  2003. 
 
ATTEST: 
 
 
 

 
PRINCIPAL 
 

 BY   
                                                                             (SEAL) 

 
 
 
 
 CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I, _____________________________________, certify that I am the Secretary of the Corporation named as 
principal in the within bond; that ____________________________________________, who signed the said 
bond of said corporation; that I know this signature, and his/her signature thereto is genuine; and that said 
bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its governing body. 
 
 

 
SECRETARY 
 
 (CORPORATE SEAL) 
 
 
 
 

 
SURETY 
 
 

BY    
(SEAL) 
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7.1.2 - PERFORMANCE BOND REQUIREMENTS 
 

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor shall give 
a Performance Bond with good and sufficient surety payable to, in favor of and for the protection of Fulton 
County. The Performance Bond shall be in the amount of at 100% of the total contract amount payable by the 
terms of the Contract and shall be written on the enclosed form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 570 as 
amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an 
individual by a notary with the corporate seal. 
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7.1.2 - PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS  [insert name contractor] (hereinafter called the 
“Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound 
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the 
“Owner”) and their successors and assigns, the penal sum of [100% of contract amount], lawful 
money of the United States of America, for the payment of which the principal and the Surety bind 
themselves, their administrators, executors, successors and assigns, jointly and severally, firmly by 
these presents.   
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
(Contract) with the Owner, dated                         , which is incorporated herein by reference in its 
entirety, for the [name of project], more particularly described in the Contract (herein called the 
“Project”); and 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall 
fully and completely perform all the undertakings, covenants, terms, conditions, warranties, and 
guarantees contained in the Contract, including all modifications, amendments, changes, deletions, 
additions, and alterations thereto that may hereafter be made, then this obligation shall be void; 
otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and 
make available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph 
hereof, as may be adjusted, and the Surety shall make available and pay to the 
Owner the funds required by this Paragraph prior to the payment of the Owner of the 
balance of the contract price, or any portion thereof.  The term “balance of the 
contract price,” as used in this paragraph, shall mean the total amount payable by 
the Owner to the Contractor under the Contract, and any amendments thereto, less 
the amount paid by the Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
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In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, 
judgments, liens, costs and fees of every description, including reasonable 
attorney’s fees, litigation costs and expert witness fees, which the Owner may incur, 
sustain or suffer by reason of the failure or default on the part of the Principal in the 
performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the 
Owner in making good any such failure of performance on the part of the Principal. 

 
The Surety shall commence performance of its obligations and undertakings under this 

Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments in 
or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 
so as to bind the Principal and the Surety to the full and faithful performance of the Contract as so 
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 
Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and 

their respective corporate seals to be affixed and attested by their duly authorized representatives 
this                      day of                                          ,               . 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:                                                                    

                                                                   
 
 
Attest: 
 
                                                                    
Secretary 
 
 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:                                                                

                                                               
Attest: 
 
                                                                 
Secretary 
 
 
 

                                                                         
______________________________________         
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
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7.1.3 - PAYMENT BOND 
 

No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor shall give a Payment Bond with good and sufficient surety payable to Fulton County for the 
use and protection of all sub-contractors and all persons supplying labor, materials, machinery, and 
equipment in the prosecution of the work provided for in the Contract. The Payment Bond shall be in 
the amount of 100% of the total contract amount payable by the terms of the Contract and shall be 
written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; 
for an individual by a notary with the corporate seal. 
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7.1.3 - PAYMENT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor] (hereinafter 
called the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and 
firmly bound unto FULTON COUNTY,  a political subdivision of the State of Georgia (hereinafter 
called the “Owner”), its successors and assigns as obligee, in the penal sum of [100% of contract 
amount], lawful money of the United States of America, for the payment of which the Principal and 
the Surety bind themselves, their administrators, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated [insert date of contract], which is incorporated herein by reference in its 
entirety (hereinafter called the “Contract”), for construction-type services of a project known as 
[insert name of project], as more particularly described in the Contract (hereinafter called the 
“Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in the 
Project, and with regard to labor or materials furnished but not so used, then this obligation shall be 
void; but otherwise it shall remain in full force and effect. 
 

1. A “Claimant “ all be defined herein as any subcontractor, person, party, partnership, 
corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services or materials were sold, leased or rented, and without regard to 
whether such Claimant is or is not in privity of contract with the Principal or any 
subcontractor performing work on the Project, including, but not limited to, the 
following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, 
telephone service or rental of equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the 

Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or 
remove the lien promptly upon written notice from the Owner, either by bond or as 
otherwise provided in the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in the payment terms, and any 
other amendments in or about the Contract and agrees that the obligations 
undertaken by this Bond shall not be impaired in any manner by reason of any such 
modifications, omissions, additions, changes, alterations, extensions of time, 
changes in payment terms, and amendments. 
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4. The Surety hereby agrees that this Bond shall be deemed amended automatically 
and immediately, without formal or separate amendments hereto, upon any 
amendment or modifications to the Contract, so as to bind the Principal and Surety, 
jointly and severally, to the full payment of any Claimant under the Contract, as 
amended or modified, provided only that the Surety shall not be liable for more than 
the penal sum of the Bond, as specified in the first paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations 

who or which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any 
amendments thereto, and they and each of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

 
7.          This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall 

be interpreted so as to comply with the minimum requirements thereof.  However, in 
the event the express language of this Bond extends protection to the Owner 
beyond that contemplated by O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. 
Section 13-10-1, as amended, or any other statutory law applicable to this Project, 
then the additional protection shall be enforced in favor of the Owner, whether or not 
such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate 

seals and caused this obligations to be signed by their duly authorized representatives this              
of                                         ,              . 
 
 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:                                                                    

                                                                   
 
Attest: 
 
                                                                    
Secretary 
 
 

                                                                (SEAL) 
(Surety) 

 
By:      

 
 
Attest: 
 
                                                                 
Secretary 
 

                                                                         
 

______________________________________         
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
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SECTION 8 - GENERAL CONDITIONS 
 

INDEX OF SECTION 00500 
 
SUBJECT      GENERAL CONDITION 
 
Administration of Contract      17 
Applicable Law       7   
Assignment       13 
Blasting and Excavation      26 
Changes in Work      87, 88 
Clean Site        29 
Codes         4 
Commencement of Work     49 
Contract Documents      2 
Contractor's Representative      66 
Defective Work        31, 32 
Definitions         3 
Delay        51, 52, 54,55 
Extension of Time       52, 53, 54 
Familiarity with Site       1, 22 
Final Payment       84 
Governing Law       86 
High Voltage Lines      27 
Inclement Weather       53 
Indemnification        15 
Inspections           23, 61, 62, 68, 69 
Interruption         48 
Licenses            8  
Liquidated Damages      46 
New Materials       33, 63 
Notices        24 
Payment       72, 73 75   
Payment of Subcontractors       75, 76 
Payment Upon Substantial Completion    82, 84 
Payroll Reports       65  
Permits                  8  
Progress Payments       72, 73, 77, 78, 79, 80 
Protection of Work      30, 64 
Records Inspection       45 
Retainage         11, 74 
Safety          25 
Scaffolding and Staging       28 
Scheduling       70 
Service of Process      14 
Stop Work Order      37     
Subcontractors         67, 76 
Substantial Completion      81 
Suspension       48 
Supervision of Work      16, 66  
Surety's Responsibility      17 
Taxes         9, 10 
Termination for Cause       38, 44, 47 
Termination for Convenience      39, 40, 41 
Time of the Essence      50 
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Warranties       33, 34, 35, 36 
Work Behind Schedule       56      
 
 SECTION 8 
 
 2006 STANDBY CONSTRUCTION- MISCELLANEOUS WASTE WATER SYSTEM SERVICES 
 
GENERAL CONDITIONS 
  
 
008-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor has visited the site, has 
become familiar with the local conditions under which the work is to be performed, and has correlated personal 
observations with the requirements of this agreement.  The Contractor shall arrange to drill test pits when 
necessary. 
 
008-2 CONTRACT DOCUMENTS 

This agreement consists of FULTON County's invitation for bid, instructions to bidders, bid form, performance 
bond, payment bond, acknowledgments, the Agreement, general conditions, special conditions, specifications, 
plans, drawings, exhibits, addenda, and written change orders.  
A.  Notice of Award of Contract: 

B.  Execution of Contract Documents 
 
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed copies of 
Contract Documents for execution by the Contractor and the Contractor's surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly executed by the 
Contractor and the Contractor's surety. Attached to each document shall be an original power-of-attorney for 
the person executing the bonds for the surety and certificates of insurance for the required insurance 
coverage. 
 
After receipt of the documents executed by the Contractor and his surety with the power-of-attorney and 
certificates of insurance, the Owner shall complete the execution of the documents. Distribution of the 
completed documents will be made upon completion. 
 
Should the Contractor and/or surety fail to execute the documents within the time specified, the Owner shall 
have the right to proceed on the Bid Bond accompanying the bid. 
 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall have the right to 
withdraw the Contractor's bid without penalty. 
 
Drawings and Specifications: 
 
The Drawings, Specifications, Contract Documents, and all supplemental documents, are considered essential 
parts of the Contract, and requirements occurring in one are as binding as though occurring in all. They are 
intended to define, describe and provide for all Work necessary to complete the Project in an acceptable 
manner, ready for use, occupancy, or operation by the Owner. 
 
In case of conflict between the Drawings and Specifications, the Specifications shall govern. Figure 
dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall govern over general 
Drawings. 
 
In cases where products or quantities are omitted from the Specifications, the description and quantities 
shown on the Drawings shall govern. 
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Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately reported to the 
Engineer in writing. Any such ambiguity or need for clarification shall be handled by the Engineer in writing.  
No clarification of the Drawings and Specifications hereunder by the Engineer shall entitle the Contractor to 
any additional monies unless a Change Order has been processed as provided by "Changes in the Contract" 
hereof. 
 
Any work done by the Contractor following a discovery of such differing site condition or ambiguity or need for 
clarification in the Contract Drawings and Specifications prior to a written report to the Engineer shall not 
entitle the Contractor to additional monies and shall be done at the Contractor's risk. 
 
The Engineer will furnish the Contractor five (5) copies of the Contract Drawings and the Specifications, one 
copy of which the Contractor shall have available at all times on the Project site. 
 
008-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows:  
 
Change Order - A written order to the Contractor issued by the County pursuant to Fulton County Procedure 
800-6 for changes in the work within the general scope of the contract documents, adjustment of the contract 
price, extension of the contract time, or reservation of determination of a time extension. 
 
Construction Manager - The Construction Manager is the person or entity identified as such in writing by the 
County.  The Construction Manager may be a County employee or entity retained by the County for purposes 
of administering this contract. The term “Construction Manager” means the Construction Manager or the 
Construction Manager’s authorized representative.  The Construction Manager is the County’s agent for 
purposes of administering this contract. 
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration of the Work. 
 
County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by and through the 
Chairman of its Board of Commissioners. 
 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next day. 
 
Director - Director of the Department of Public Works of FULTON County, Georgia or the designee thereof. 
 
Engineer – Shall be the Director of Public Works or his duly authorized representative.   
 
Notice to Proceed - A written communication issued by the County to the Contractor authorizing it to proceed 
with the work, establishing the date of commencement and completion of the work, and providing other 
direction to the Contractor. 
 
Program Manager – Not Used In This Contract. Any provision in reference to this term shall be deleted. 
 
The County has contracted with the Program Manager to provide program planning that establishes direction 
and performance goals for the implementation of numerous projects contained in the County’s Capital 
Improvements Program.  
 
Project Manual - The Contract Documents  
 
Substantial Completion - The date certified by the Construction Manager when all or a part of the work, as 
established pursuant to General Condition 0500-81, is sufficiently completed in accordance with the 
requirements of the contract documents so that the identified portion of the work can be utilized for the 
purposes for which it is intended. 
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Work - All of the services specified, indicated, shown or contemplated by the contract documents, and 
furnishing by the Contractor of all materials, equipment, labor, methods, processes, construction and 
manufacturing materials and equipment, tools, plans, supplies, power, waste water, transportation and other 
things necessary to complete such services in accordance with the contract documents to insure a functional 
and complete facility. 
 
008-4  CODES 
 
All codes, specifications, and standards referenced in the contract documents shall be the latest editions, 
amendments and revisions of such referenced standards in effect as of the date of the Invitation to Bids for 
this contract. 
 
008-5 REVIEW OF CONTRACT DOCUMENTS 
 
Before making its Bid to the County, and continuously after the execution of the agreement, the Contractor 
shall carefully study and compare the contract documents and shall at once report to the Construction 
Manager any error, ambiguity, inconsistency or omission that may be discovered, including any requirement 
which may be contrary to any law, ordinance, rule, or regulation of any public authority bearing on the 
performance of the work.  By submitting its Bid, the Contractor agrees that the contract documents, along with 
any supplementary written instructions issued by or through the Construction Manager that have become a 
part of the contract documents, appear accurate, consistent and complete insofar as can be reasonably 
determined.   If the Contractor has reported in writing any error, inconsistency, or omission to the Construction 
Manager, has properly stopped the affected work until instructed to proceed, and has otherwise followed the 
instructions of the Construction Manager, the Contractor shall not be liable to the County for any damage 
resulting from any such error, inconsistency, or omission in the contract documents.  The Contractor shall not 
perform any portion of the work without the contract documents, approved plans, specifications, products and 
data, or samples for such portion of the work. 
 
008-6 STRICT COMPLIANCE 
 
No observation, inspection, test or approval of the County or Construction Manager shall relieve the Contractor 
from its obligation to perform the work in strict conformity with the contract documents except as provided in 
General Condition 008-48.  
 
008-7 APPLICABLE LAW 
 
All applicable State laws, County ordinances, codes, and rules and regulations of all authorities having 
jurisdiction over the construction of the project shall apply to this agreement.  The Contractor shall comply with 
the requirements of any Fulton County program concerning non-discrimination in contracting, hereto, and the 
Fulton County Safety Management Program, as set out in the Contractor Safety and Health Management 
Process, attached hereto as Exhibit “B”.  All work performed within the right of way of the Georgia Department 
of Transportation and any railroad crossing shall be in accordance with Georgia Department of Transportation 
regulations, policies and procedures and, where applicable, those of any affected railroad.  The Contractor 
shall comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of the work as 
specified and the Contractor agrees to indemnify and hold harmless the County, its officers, agents and 
employees, as well as the Construction Manager against any claim or liability arising from or based on the 
violation of any law, ordinance, regulation, order or decree affecting the conduct of the work, whether 
occasioned by the Contractor, his agents or employees.   
 
 
 
008-8 PERMITS, LICENSES AND BONDS 
 
All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  If any permit, 
license or certificate expires or is revoked, terminated, or suspended as a result of any action on the part of the 
Contractor, the Contractor shall not be entitled to additional compensation or time.  The Contractor shall obtain 
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and keep in force at all times performance and payment bonds payable to Fulton County in penal amounts 
equal to 100% of the Contract price. 
 
008-9 TAXES 
 
A.  The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and unemployment 
compensation taxes, consumer, use and other similar taxes, as well as any other taxes or duties on the 
materials, equipment, and labor for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time bids are received, whether or 
not yet effective.  The Contractor shall maintain records pertaining to such taxes and levies as well as payment 
thereof and shall make the same available to the County at all reasonable times for inspection and copying.  
The Contractor shall apply for any and all tax exemptions which may be applicable and shall timely request 
from the County such documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is exempt. 

 
B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  The Contractor shall 
provide the Owner with documentation to assist the Owner in obtaining sales and/or use tax refunds for 
eligible machinery and equipment used for the primary purpose of reducing or eliminating air or waste water 
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be 
paid by the Contractor.  All refunds will accrue to the Owner. 

 
Acceptance of the project as complete and final payment will not be made by the Owner until the Contractor 
has fully complied with this requirement. 
 
008-10 DELINQUENT CONTRACTORS 
 
The County shall not pay any claim, debt, demand or account whatsoever to any person firm or corporation 
who is in arrears to the County for taxes.  The County shall be entitled to a counterclaim, backcharge, and 
offset for any such debt in the amount of taxes in arrears, and no assignment or transfer of such debt after the 
taxes become due shall affect the right of the County to offset any taxes owed against said debt.   
 
008-11 LIEN WAIVERS 
 
The Contractor shall furnish the County with evidence that all persons who have performed work or furnished 
materials pursuant to this agreement have been paid in full prior to submitting its demand for final payment 
pursuant to this agreement. A final affidavit, Exhibit D, must be completed, and submitted to comply with 
requirements of 008-11. In the event that such evidence is not furnished, the County may retain sufficient 
sums necessary to meet all lawful claims of such laborers and materialmen.  The County assumes no 
obligation nor in any way undertakes to pay such lawful claims from any funds due or that may become due to 
the Contractor. 

 
008-12 MEASUREMENT 
 
All items of work to be paid for per unit of measurement shall be subject to inspection, measurement, and 
confirmation by the Construction Manager.  
 
008-13 ASSIGNMENT 
 
The Contractor shall not assign any portion of this agreement or moneys due therefrom (include factoring of 
receivables) without the prior written consent of the County.  The Contractor shall retain personal control and 
shall provide personal attention to the fulfillment of its obligations pursuant to this agreement.  Any assignment 
without the express written consent of the County shall render this contract voidable at the sole option of the 
County.   
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008-14 FOREIGN CONTRACTORS 
 
In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the Contractor 
hereby irrevocably appoints the Secretary of State of Georgia as its agent for service of all legal process for 
the purpose of this contract only. 
 
008-15 INDEMNIFICATION 
 
The Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all judgments, and hold harmless 
the County and the Construction Manager and their agents, officers, and employees from and against all 
claims, damages, actions, judgments, costs, penalties, liabilities, losses and expenses, including, but not 
limited to, attorney's fees and claims for contribution arising out of or resulting from the performance of the 
work, provided that any such claim, damage, action, judgment, cost, penalty, liability, loss or expense  (1) is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the work itself) including the loss of use resulting therefrom, and (2) is caused in whole or in part by any 
act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, regardless whether such claim is caused in part by a party 
indemnified hereunder.  Such obligation shall not be construed to negate, abridge or otherwise reduce any of 
the rights or obligations of indemnity which would otherwise exist as to any party or person described in this 
agreement.  In any and all claims against the County, the Construction Manager, or any of their officers, 
agents, or employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the indemnification  obligation 
contained herein shall not be limited in any way by any limitation on the amount or type of damages, 
compensation, or benefits payable by or for the Contractor or any subcontractor under Worker's Compensation 
Acts, disability benefit acts, or other employee benefit acts. 
 
008-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
 
The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  The 
Contractor shall be solely responsible for all construction methods and procedures and shall coordinate all 
portions of the work pursuant to the contract subject to the overall coordination of the Construction Manager.  
All work pursuant to this agreement shall be performed in a skillful and workmanlike manner.  
 
The County reserves the right to perform work related to the Project with the County’s own forces and to 
award separate contracts in connection with other portions of the project, other work on the site under these or 
similar conditions of the contract, or work which has been extracted from the Contractor’s work by the County. 
 
When separate contracts are awarded for different portions of the project or other work on the site, 
the term “separate contractor” in the Contract Documents in each case shall mean the contractor who 
executes each separate County Agreement.  
 
The Contractor shall cooperate with the County and separate contractors in arranging the introduction and 
storage of materials and equipment and execution of their work, and shall cooperate in coordinating 
connection of its work with theirs as required by the Contract Documents. 
 
 If any part of the Contractor’s Work depends for proper execution or results upon the work of the County or 
any separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report 
to the Construction Manager any apparent discrepancies or defects in such other work that render it unsuitable 
for such proper execution and results within fourteen (14) days of discovery of such discrepancy or defect.  
Failure of the Contractor to so report in writing shall constitute an acceptance of the County’s or separate 
contractor’s work as fit and proper to receive the Work, except as to any defects which may subsequently 
become apparent in such work by others. 
 
Any costs caused by defective or untimely work shall be borne by the party responsible therefor. 
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Should the Contractor wrongfully cause damage to the work or property of the County, or to other work or 
property on the site, including the work of separate contractors, the Contractor shall promptly remedy such 
damage at the Contractor’s expense. 
 
Should the Contractor be caused damage by any other contractor on the Project, by reason of such other 
contractor’s failure to perform properly his contract with the County, no action shall lie against the County or 
the Construction Manager inasmuch as the parties to this agreement are the only beneficiaries hereof and 
there are no third party beneficiaries and neither the County nor the Construction Manager shall have liabilities 
therefore, but the Contractor may assert his claim for damages solely against such other contractor.  The 
Contractor shall not be excused from performance of the contract by reason of any dispute as to damages with 
any other contractor or third party. 
 
Where the Work of this Contract shall be performed concurrently in the same areas as other construction 
work, the Contractor shall coordinate with the Construction Manager and the separate contractors in 
establishing mutually acceptable schedules and procedures that shall permit all jobs to proceed with minimum 
interference. 
 
If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning up, 
the County may clean up and charge the cost thereof to the Contractor or contractors responsible therefor as 
the County shall determine to be just.  
 
008-17 ADMINISTRATION OF CONTRACT 
 
The Construction Manager shall provide administration services as hereinafter described. 
 
For the administration of this Contract, the Construction Manager shall serve as the County’s primary 
representative during design and construction and until final payment to the Contractor is due.  The 
Construction Manager shall advise and consult with the County .  The primary point of contact for the 
Contractor shall be the Construction Manager.  All correspondence from the Contractor to the County shall be 
forwarded through the Construction Manager.  Likewise, all correspondence and instructions to the Contractor 
shall be forwarded through the Construction Manager. 
 
The Construction Manager will determine in general that the construction is being performed in accordance 
with design and engineering requirements, and will endeavor to guard the County against defects and 
deficiencies in the Work. 
 
The Construction Manager will not be responsible for or have control or charge of construction means, 
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with 
the Work, nor will it be responsible for the Contractor’s failure to carry out the Work in accordance with the 
Contract Documents.  The Construction Manager will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of their agents or 
employees, or any other persons performing the Work. 
 
Based on the Construction Manger’s observations regarding the Contractor’s Applications for Payment, the 
Construction Manager shall determine the amounts owing to the Contractor, in accordance with the payment 
terms of the Contract, and shall issue Certificates for Payment in such amount to the County. 
 
The Construction Manager shall render interpretations necessary for the proper execution or progress of the 
Work.  Either party to the Contract may make written requests to the Construction Manager for such 
interpretations. 
 
Claims, disputes and other matters in question between the Contractor and the County relating to the progress 
of the Work or the interpretation of the Contract Documents shall be referred to the Construction Manager for 
interpretation. 
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All interpretations of the Construction Manager shall be consistent with the intent of and reasonably inferable 
from the Contract Documents and shall be in writing or in graphic form. 
 
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on any 
disagreement concerning a question of fact arising under this Contract.  The Construction Manager shall 
reduce the decision to writing and mail or otherwise furnish a copy thereof to the Contractor.  The decision of 
the Construction Manager shall be final and conclusive unless, within thirty (30) days from the date of receipt 
of such copy, the Contractor files a written appeal with the Director of Public Works and mails or otherwise 
furnishes the Construction Manager a copy of such appeal.  The decision of the Director of Public Works or 
the Director’s duly authorized representative for the determination of such appeals shall be final and 
conclusive.  Such final decision shall not be pleaded in any suit involving a question of fact arising under this 
Contract, provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying 
bad faith, or is not supported by substantial evidence.  In connection with any appeal proceeding under this 
Article, the Contractor shall be afforded an opportunity to be heard and to offer evidence in support of 
Contractor’s appeal.  Pending any final decision of a dispute hereunder, the Contractor shall proceed diligently 
with the performance of the Contract as directed by the Construction Manager. 
 
The Construction Manager shall have authority to reject Work which does not conform to the Contract 
Documents.  Whenever, in the Construction Manager’s opinion, it is considered necessary or advisable for the 
implementation of the intent of the Contract Documents, the County shall have authority to require special 
inspection or testing of the Work whether or not such Work be then fabricated, installed or completed.  The 
Contractor shall pay for such special inspection or testing if the Work so inspected or tested is found not to 
comply with the requirements of the contract; the County shall pay for special inspection and testing if the 
Work is found to comply with the contract.  Neither the Construction Manager’s authority to act under this 
Subparagraph, nor any decision made by the Construction Manager in good faith either to exercise or not to 
exercise such authority, shall give rise to any duty or responsibility of the Construction Manager to the 
Contractor, any subcontractor, any of their agents or employees, or any other person performing any of the 
Work. 
 
The Contractor shall provide such shop drawings, product data, and samples as may be required by the 
Construction Manager and/or as required by these Contract Documents.  
 
The Construction Manager shall conduct inspections to determine Substantial Completion and Final 
Completion, and shall receive and forward to the County for review written warranties and related documents 
required by the Contract Documents and assembled by the Contractor.  The Construction Manager shall 
approve and issue Certificates for Payment upon compliance with Substantial and Final Completion 
requirements indicated in General Conditions 008-81, 008-82, 008-84 and 008-85 of this Agreement. 
 
Except as provided in General Condition 008-48, the Contractor shall not be relieved from the Contractor's 
obligations to perform the work in accordance with the contract documents by the activities or duties of the 
County or any of its officers, employees, or agents, including inspections, tests or approvals, required or 
performed pursuant to this agreement.  
 
008-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
 
The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon demand from 
the Construction Manager, immediately remove any superintendent, foreman or workman whom the 
Construction Manager may consider incompetent or undesirable. 
 
The Contractor shall be responsible to the County for the acts and omissions of its employees, subcontractors, 
and agents as well as any other persons performing work pursuant to this agreement. 
 
008-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
 
Unless otherwise provided in this agreement, the Contractor shall  make all arrangements with necessary 
support agencies and utility companies, provide and pay for all labor, materials, equipment, tools, construction 
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equipment and machinery, waste water, heat, utilities, transportation, and other facilities and services 
necessary for the execution and completion of the work. 
 
008-20 DISCIPLINE ON WORK SITE 
 
The Contractor shall enforce strict discipline and good order among its employees and subcontractors at all 
times during the performance of the work, to include compliance with the Fulton County Drug Free Work Place 
Policy.  The Contractor shall not employ any subcontractor who is not skilled in the task assigned to it.  The 
Construction Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent.  
 
008-21 HOURS OF OPERATION 
 
All work at the construction site, with the exception of emergency repairs, shall be performed during regular 
business hours of the Fulton County government, except upon the Construction Manager’s prior written 
consent to other work hours.  It is further understood that the Contractor’s construction schedule is based on a 
normal 40 hours, five day work week, less Fulton County-recognized holidays.  If the Contractor desires to 
work in excess of this limit, the Contractor shall submit a written request to the Construction Manager, a 
minimum of five days prior to the desired work date.  The Contractor shall be responsible for any additional 
expenses incurred, unless determined to be emergency work by the Owner as a result of the extended work 
hours, including resident inspection overtime at a rate of $41.92 per hour.  The cost associated with resident 
inspector overtime shall be deducted form the Contractor monthly payment request. 
 
008-22 FAMILIARITY WITH WORK CONDITIONS 
 
The Contractor shall take all steps necessary to ascertain the nature and location of the work and the general 
and local conditions which may affect the work or the cost thereof.  The Contractor's failure to fully acquaint 
itself with the conditions which may affect the work, including, but not limited to conditions relating to 
transportation, handling, storage of materials, availability of utilities, labor, waste water, roads, weather, 
topographic and subsurface conditions, other separate contracts to be entered into by the County relating to 
the project which may affect the work of the Contractor, applicable provisions of law, and the character and 
availability of equipment and facilities necessary prior to and during the performance of the work shall not 
relieve the Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an 
equitable adjustment of the contract terms.  The County reserves the right to perform with its own forces or to 
contract with other entities for other portions of the project work, in which case the Contractor’s responsibility 
to assure its familiarity with work conditions hereunder shall include all coordination with such other 
contractors and the County necessary to insure that there is no interference between contractors as will delay 
or hinder any contractor in its prosecution of work on the project. The County assumes no responsibility for 
any understandings or representations concerning conditions of the work made by any of its officers, agents, 
or employees prior to the execution of this agreement.  
 
008-23 RIGHT OF ENTRY 
 
The County reserves the right to enter the site of the work by such agent, including the Construction Manager, 
as it may elect for the purpose of inspecting the work or installing such collateral work as the County may 
desire.  The Contractor shall provide safe facilities for such access so that the County and its agents may 
perform their functions. 
 
008-24 NOTICES 
 
Any notice, order, instruction, claim or other written communication required pursuant to this agreement shall 
be deemed to have been delivered or received as follows: 
 

(1) Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County.  Personal delivery may be accomplished 
by in-person hand delivery or bona fide overnight express service. 
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(2) Three days after depositing in the United States mail a certified letter addressed to the 

Contractor or the Construction Manager for the County.  For purposes of mailed notices, 
the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 
30303, or as the County shall have otherwise notified the Contractor.  The Contractor's 
mailing address shall be the address stated in its Bid or as it shall have most recently 
notified the Construction Manager in writing. 

  
008-25 SAFETY, EMERGENCIES, SUSPENSION OF WORK 
 
A. The Contractor shall take all reasonable precautions for the safety of all persons and property associated 

with the work, and the Contractor shall erect and maintain, as required by law or regulation, existing 
conditions and the progress of the work, all reasonable safeguards for the safety, health, and protection of 
persons in the vicinity of the project and in accordance with the Fulton County Contractor Safety and 
Health Management Process (Process). The Process establishes only the minimum safety requirements 
for the work.  Compliance with the Process shall not relieve the Contractor of its obligation to comply with 
any other requirement of law or regulation or provide a defense against any claim of violation of such other 
law or regulation.  The Contractor is solely responsible for providing a safe and healthy workplace and 
shall defend, indemnify and hold harmless the County, its officers, employees, agents, and other 
contractors from any and all losses, claims, penalties, judgments, and expenses, including attorney’s fees 
and legal costs arising in whole or in part from any failure of the Contractor or any of its subcontractors at 
any tier to comply with the safety and health requirements of this contract.  Failure to provide a safe and 
healthy working place or to follow the safety requirements of this agreement after written notification by the 
County of such failure is reason for termination of the contract according to the termination provisions 
herein.  

 
B. In any emergency affecting the safety of persons or property, or in the event of a claimed violation of any 

federal or state safety or health law or regulation, arising out of or in any way connected with the work or 
its performance, the Contractor shall act immediately to prevent threatened damage, injury or loss and to 
remedy said violation.  Failing such action the County or its agent(s) may immediately take whatever steps 
it deems necessary including, but not limited to, suspending the Work as provided in this agreement.  The 
County or its agent(s) may offset any and all costs or expenses of whatever nature, including attorneys’ 
fees paid or incurred by the County or its agent(s) (whether such fees are for in-house counsel or counsel 
retained by the County or its agent), in taking the steps authorized by this Condition against any sums 
then or thereafter due the Contractor.  The Contractor shall defend, indemnify and hold harmless the 
County, its officer, employees, agents, and contractors against any and all costs or expenses caused by or 
arising from the exercise by the County of its authority to act in an emergency as set out herein. 

 
C. Should, in the judgment of the County or its agent(s), the Contractor or any subcontractor fail to provide a 

safe and healthy work place or fail to follow the safety requirements defined in the contract documents and 
approvals, the County or its agent(s) shall have the right, but not the obligation, to suspend work in the 
unsafe areas until deficiencies are corrected.  All costs of any nature (including, without limitation, 
overtime pay, liquidated damages or other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor.   

 
D. The Contractor is solely responsible for the implementation of its safety program and the safe provision of 

its services.  The Contractor shall defend, indemnify, and hold harmless the County and its agent(s) from 
and against any and all liability (whether public or private, penalties (contractual or otherwise), losses, 
damages, costs, attorneys’ fees, expenses, causes of action, claims or judgments resulting, either in 
whole or in part, from any failure of; the Contractor, its subcontractors at any tier or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, to comply with the safety 
requirements of the contract.  The Contractor shall not be relieved of its responsibilities under the safety 
requirements of the Contract the County or its agent(s) act or fail to act pursuant to its rights hereunder.  
The County and its agents shall not assume, nor be deemed to have assumed, any responsibilities 
otherwise imposed upon the Contractor by this agreement by virtue of having provided any safety program 
guidelines.  The Contractor shall not raise as a defense to its obligation to indemnify under this Condition 
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any failure of those indemnified hereunder to assure Contractor operates safely, it being understood and 
agreed that no such failure shall relieve the Contractor from its obligation to assure safe operation or from 
its obligation to so indemnify.  The Contractor also hereby waives any rights it may have to seek 
contribution, either directly or indirectly from those indemnified hereunder. 

 
E. In any and all claims against those indemnified hereunder by any employee of the Contractor, any 

subcontractor at any tier or anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, the indemnification obligation under this Condition shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable by or for the Contractor 
or any subcontractor at any tier under any workers’ compensation act, disability benefit or other employee 
benefit acts. 

 
008-26  BLASTING AND EXCAVATION 
 
The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. § 25-9-1 
through 25-9-12 concerning blasting and excavation near underground gas pipes and facilities and shall fully 
comply therewith. 
 
008-27 HIGH VOLTAGE LINES 
 
The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 46-3-30 
through 46-3-39 concerning safeguards against contact with high voltage lines, and the Contractor shall fully 
comply with said provisions. 
 
008-28 SCAFFOLDING AND STAGING 
 
The Contractor acknowledges that it is the person responsible for employing and directing others to perform 
labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said provisions.  
 
008-29 CLEAN-UP 
 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its operations to the 
end that the site of the work shall present a neat, orderly and workmanlike appearance at all times. 
 
008-30  PROTECTION OF WORK 
 
The Contractor shall be responsible for maintenance and protection of the work, which shall include any 
County-furnished supplies, material, equipment, until final completion of this agreement and acceptance of the 
work as defined herein.  Any portion of the work suffering injury, damage or loss shall be considered defective 
and shall be corrected or replaced by the Contractor without additional cost to the County.  
 
008-31 REJECTED WORK 
 
The Contractor shall promptly remove from the project all work rejected by the Construction Manager for 
failure to comply with the contract documents and the Contractor shall promptly replace and re-execute the 
work in accordance with the contract documents and without expense to the County.  The Contractor shall 
also bear the expense of making good all work of other Contractors destroyed or damaged by such removal or 
replacement.  
 
 
008-32 DEFECTIVE WORK 
 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the contract 
documents, and fails within three days after receipt of written notice from the Construction Manager to 
commence and continue correction of such default or neglect with diligence and promptness, the County may, 
after three days following receipt by the Contractor of an additional written notice and without prejudice to any 
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other remedy the County may have, make good such deficiencies and complete all or any portion of any work 
through such means as the County may select, including the use of a separate Contractor.  In such case, an 
appropriate change order shall be issued deducting from the payments then or thereafter due the Contractor 
the cost of correcting such deficiencies.  In the event the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the County on demand.  
 
The County may, at its option, accept defective or nonconforming work instead of requiring its removal or 
correction.  In such case, a change order shall be issued reducing the price due the contractor to the extent 
appropriate and equitable.  Such contract price adjustment shall be effected whether or not final payment has 
been made. 
 
008-33 WARRANTY OF NEW MATERIALS 
 
The Contractor warrants to the County that all materials and equipment furnished under this contract will be 
new unless otherwise specified, and the Contractor further warrants that all work will be of good quality, free 
from faults and defects, and in conformance with the contract documents.  The warranty set forth in this 
paragraph shall survive final acceptance of the work. 
 
008-34 CONTRACTOR'S WARRANTY OF THE WORK 
 
If within one year after the date of issuance of the certificate of final payment pursuant to General Condition 
84, or within such longer period of time as may be prescribed by law or by the term of any applicable special 
warranty required by the contract documents, any of the work is found to be defective or not in accordance 
with the contract documents, the Contractor shall correct such work promptly after receipt of written notice 
from the Construction Manager to do so.  This obligation shall survive both final payment for the work and 
termination of the contract. 
 
008-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all warranties given 
by manufacturers on materials or equipment incorporated in the work are hereby assigned by the Contractor to 
the County.  If requested, the Contractor shall execute formal assignments of said manufacturer's warranties 
to the County.  All such warranties shall be directly enforceable by the County.  
 
008-36 WARRANTIES IMPLIED BY LAW 
 
The warranties contained in this agreement, as well as those warranties implied by law, shall be deemed 
cumulative and shall not be deemed alternative or exclusive.  No one or more of the warranties contained 
herein shall be deemed to alter or limit any other. 
 
008-37 STOP WORK ORDERS 
 
In the event that the Contractor fails to correct defective work as required by the contract documents or fails to 
carry out the work in accordance with contract documents, the Construction Manager, in writing, may order the 
Contractor to stop work until the cause for such order has been eliminated.  This right of the County to stop 
work shall not give rise to any duty on the part of the County or the Construction Manager to execute this right 
for the benefit of the Contractor or for any other person or entity. 
 
 
008-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers the 
appointment of a receiver on account of its insolvency, fails to supply sufficient properly skilled workers or 
materials, fails to make prompt payment to subcontractors or materialmen, disregards laws, ordinances, rules, 
regulations, or orders of any public authority having jurisdiction, fails to diligently prosecute the work, or is 
otherwise guilty of a material violation of this agreement and fails within seven days after receipt of written 
notice to commence and continue correction of such default, neglect, or violation with diligence and 
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promptness, the County may, after seven days following receipt by the Contractor and without prejudice to any 
other remedy the County may have, terminate the employment of the Contractor and take possession of the 
site as well as all materials, equipment, tools, construction equipment and machinery thereon.  The County 
may finish the work by whatever methods the County deems expedient.  In such case, the Contractor shall not 
be entitled to receive any further payment until the work is completed.  If the unpaid balance of the contract 
price exceeds the cost of completing the work, such excess shall be paid to the Contractor.  If such costs 
exceed the unpaid balance, the Contractor shall pay the difference to the County on demand.   This obligation 
for payment shall survive the termination of the contract. Termination of this agreement pursuant to this 
paragraph may result in disqualification of the Contractor from bidding on future County contracts. 
 
008-39 TERMINATION FOR CONVENIENCE 
 
The County may, at any time upon 30 days written notice to the Contractor, terminate the whole or any portion 
of the work for the convenience of the County.  Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been terminated due to the 
default of the Contractor, and if it is later determined that the Contractor was not in default pursuant to the 
provisions of this agreement at the time of termination, then such termination shall be considered a termination 
for convenience pursuant to this paragraph. 
 
008-40 TERMINATION FOR CONVENIENCE - PAYMENT 
 
If the Contract is terminated for convenience by the Owner as provided in this article, Contractor will be paid 
compensation for those services actually performed as approved by the Owner or his representative.  Partially 
completed tasks will be compensated for based on a signed statement of completion prepared by the Project 
Manager and submitted to the Contractor which shall itemize each task element and briefly state what work 
has been completed and what work remains to be done.  Contractor shall also be paid for reasonable costs for 
the orderly filing and closing of the project. 

 
008-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
Except for normal spoilage, and except to the extent that the County shall have otherwise expressly assumed 
the risk of loss, there shall be excluded from the amounts payable to the Contractor the fair value, as 
determined by the Construction Manager, of property which is destroyed, lost, stolen or damaged so as to 
become undeliverable to the County or to another buyer. 
 
008-42 COST TO CURE 
 
If the County terminates for cause the whole or any part of the work pursuant to this agreement, then the 
County may procure upon such terms and in such manner as the Construction Manager may deem 
appropriate, supplies or services similar to those so terminated, and the Contractor shall be liable to the 
County for any excess costs for such similar supplies or services.  The Contractor shall continue the 
performance of this agreement to the extent not terminated hereunder. 
 
008-43 ATTORNEY'S FEES 
 
Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor and its surety 
shall pay to the County such reasonable attorney's fees as the County may expend as a result thereof and all 
costs, expenses, and filing fees incidental thereto. 
 
008-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
 
After receipt of a notice of termination from the County, and except as otherwise directed by the Construction 
Manager, the Contractor shall: 
 

(1) Stop work under the contract on the date and to the extent specified in the notice of 
termination; 
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(2) Place no further orders or subcontracts for materials, services or facilities, except as 
may be necessary for completion of such portion of the work under the agreement as 
is not terminated; 

(3) Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

(4) Assign to the County in the manner, at the times, and to the extent directed by the 
Construction Manager, all of the rights, title and interest of the Contractor under the 
orders and subcontracts so terminated, in which case the County shall have the 
right, at its discretion, to settle or pay any and all claims arising out of the termination 
of such orders or subcontracts; 

(5) Settle all outstanding liabilities and all claims arising out of such termination of orders 
and subcontracts with the approval or ratification of the Construction Manager, to the 
extent the engineer may require, which approval or ratification shall be final for all 
purposes; 

(6) Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as has 
been terminated: 
(a) The fabricated or unfabricated parts, work, and progress, partially completed 

supplies, and equipment, materials, parts, tools, dyes, jigs, and other fixtures, 
completed work, supplies, and other material produced as a part of or acquired 
in connection with the performance of the work terminated by the notice of 
termination; and 

(b) The completed or partially completed plans, drawings, information, and other 
property to the work. 

(7) Use its best efforts to sell in the manner, at the times, to the extent, and at the prices 
directed or authorized by the Construction Manager, any property described in 
Section 6 of this paragraph, provided, however, that the Contractor shall not be 
required to extend credit to any buyer and further provided that the proceeds of any 
such transfer or disposition shall be applied in reduction of any payments to be made 
by the County to the Contractor pursuant to this agreement.   

(8) Complete performance of such part of the work as shall not have been terminated by 
the notice of termination; and 

(9) Take such action as may be necessary, or as the Construction Manager may direct, 
for the protection and preservation of the property related to the agreement which is 
in the possession of the Contractor and in which the County has or may acquire an 
interest. 

 
 
008-45 RECORDS 
 
The Contractor shall preserve and make available to the County all of its records, books, documents and other 
evidence bearing on the costs and expenses of the Contractor and any subcontractor pursuant to this 
agreement upon three days advance notice to the Contractor.  
 
 
008-46 DEDUCTIONS 
 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall be deducted 
all liquidated damages, advance payments made to the Contractor applicable to the termination portion of the 
contract, the amount of any claim which the County may have against the Contractor, the amount determined 
by the Construction Manager to be necessary to protect the County against loss due to outstanding potential 
liens or claims, and the agreed price of any materials acquired or sold by the Contractor and not otherwise 
recovered by or credited to the County. 
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008-47 REIMBURSEMENT OF THE COUNTY 
 
In the event of termination, the Contractor shall refund to the County any amount paid by the County to the 
Contractor in excess of the costs properly reimbursable to the Contractor. 
 
008-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
 
The Contractor shall be entitled to only those damages and that relief from termination by the County as 
specifically set forth in this agreement.  The Construction Manager may issue a written order requiring the 
Contractor to suspend, delay or interrupt all or any part of the work for such period of time as the County may 
determine to be appropriate for the convenience of the County.  If the performance of the work is interrupted for 
an unreasonable period of time by an act of the County or any of its officers, agents, employees, contractors, or 
consultants in the administration of this agreement, an equitable adjustment shall be made for any increase in the 
Contractor's costs of performance and any increase in the time required for performance of the work necessarily 
caused by the unreasonable suspension, delay, or interruption.  Any equitable adjustment shall be reduced to 
writing and shall constitute a modification to this agreement.  In no event, however, shall an equitable adjustment 
be made to the extent that performance of this agreement would have been suspended, delayed or interrupted by 
any other cause, including the fault or negligence of the Contractor.  No claim for an equitable adjustment 
pursuant to this paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in writing to the 
Construction Manager within ten days after the termination of such suspension, delay or interruption. 
 
008-49 COMMENCEMENT AND DURATION OF WORK 
 
The County may issue a Notice to Proceed at any time from the date of Contract execution to the end of the year 
from when the contract was awarded.  The Contractor shall commence work pursuant to this agreement within 
ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently prosecute the work to 
completion within the time specified therefor in the Agreement.  The capacity of the Contractor's construction and 
manufacturing equipment and plan, sequence and method of operation and forces employed, including 
management and supervisory personnel, shall be such as to insure completion of the work within the time 
specified in the Agreement.  The Contractor and County hereby agree that the contract time for completion of the 
work is reasonable taking into consideration the average climatic conditions prevailing in the locality of the work 
and anticipated work schedules of other contractors whose activities are in conjunction with or may affect the 
work under this contract. 
 
008-50 TIME OF THE ESSENCE  
All time limits stated in this agreement are of the essence of this contract. 
 
008-51 IMPACT DAMAGES 
 
Except as specifically provided pursuant to a stop work order or change order, the Contractor shall not be entitled 
to payment or compensation of any kind from the County for direct or indirect or impact damages including, but 
not limited to, costs of acceleration arising because of delay, disruption, interference or hindrance from any cause 
whatsoever whether such delay, disruption, interference or hindrance is reasonable or unreasonable, foreseeable 
or unforeseeable, or avoidable, provided, however, that this provision shall not preclude the recovery of damages 
by the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County, its agents, or 
employees.  The Contractor shall be entitled only to extensions in the time required for performance of the work 
as specifically provided in the contract. 
 
008-52 DELAY 
 
The Contractor may be entitled to an extension of the contract time, but not an increase in the contract price or 
damages, for delays arising from unforeseeable causes beyond the control and without the fault or negligence of 
the Contractor or its subcontractors for labor strikes, acts of God, acts of the public enemy, acts of the state, 
federal or local government in its sovereign capacity, by acts of another separate contractor, or by an act or 
neglect of the County. 
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008-53 INCLEMENT WEATHER 
 
The Contractor shall not be entitled to an extension of the contract time due to normal inclement weather.  Unless 
the Contractor can substantiate to the satisfaction of the Construction Manager that there was greater than 
normal inclement weather and that such greater than normal inclement weather actually delayed the work, the 
Contractor shall not be entitled to an extension of time therefor.  The following shall be considered the normal 
inclement weather days for each month listed, and extensions of time shall be granted in increments of not less 
than one half day only for inclement weather in excess of the days set out. 
 

January   10 days 
February  10 days 
March   7 days 
April   6 days 
May   4 days 
June   3 days 
July   4 days 
August   2 days 
September  2 days 
October   3 days 
November  6 days 
December  9 days 

 
008-54 DELAY, NOTICE AND CLAIM 
 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the Construction 
Manager within ten days of the first instance of such delay, disruption, interference or hindrance and a written 
Statement of the Claim is filed with the Construction Manager within 20 days of the first such instance.  In the 
event that the Contractor fails to comply with this provision, it waives any claim which it may have for an extension 
of time pursuant to this agreement. 
 
008-55 STATEMENT OF CLAIM - CONTENTS 
 
The Statement of Claim referenced in the preceding paragraph shall include specific information concerning the 
nature of the delay, the date of commencement of the delay, the construction activities affected by the delay, the 
person or organization responsible for the delay, the anticipated extent of the delay, and any recommended 
action to avoid or minimize the delay. 
 
008-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
 
If the work actually in place falls behind the currently updated and approved schedule, and it becomes apparent 
from the current schedule that work will not be completed within the contract time, the Contractor agrees that it 
will, as necessary, or as directed by the Construction Manager, take action at no additional cost to the County to 
improve the progress of the work, including increasing manpower, increasing the number of working hours per 
shift or shifts per working day, increasing the amount of equipment at the site, and any other measure reasonably 
required to complete the work in a timely fashion. 
 
008-57 DILIGENCE 
 
The Contractor's failure to substantially comply with the requirements of the preceding paragraph may be grounds 
for determination by the County that the Contractor is failing to prosecute the work with such diligence as will 
insure its completion within the time specified.  In such event, the County shall have the right to furnish, from its 
own forces or by contract, such additional labor and materials as may be required to comply with the schedule 
after 48 hours written notice to the Contractor, and the Contractor shall be liable for such costs incurred by the 
County.   
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008-58 SET-OFFS 
 
Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be deducted by the 
County against monies due from the County to the Contractor. 
 
008-59 REMEDIES CUMULATIVE 
 
The remedies of the County under General Condition 56, 57, and 58 are in addition to and without prejudice to all 
of the rights and remedies of the County at law, in equity, or contained in this agreement. 
 
008-60 TITLE TO MATERIALS 
 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to any chattel 
mortgage or under a conditional sales contract or other agreement by which any interest is retained by the seller. 
 The Contractor hereby warrants that it has good and marketable title to all materials and supplies used by it in 
the work, and the Contractor further warrants that all materials and supplies shall be free from all liens, claims, or 
encumbrances at the time of incorporation in the work. 
 
008-61 INSPECTION OF MATERIALS 
 
All materials and equipment used in the construction of the project shall be subject to adequate inspection and 
testing in accordance with accepted standards and in accordance with the requirements of the contract 
documents.  Additional tests performed after the rejection of materials or equipment shall be at the Contractor's 
expense. 
 
008-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 
 
All tests performed by the Contractor shall be witnessed by the Construction Manager unless the requirement 
therefore is waived in writing.  The Construction Manager may perform additional tests on materials previously 
tested by the Contractor, and the Contractor shall furnish samples for this purpose as requested. 
 
008-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such materials or 
equipment shall be new and of the highest quality available.  Manufactured materials and equipment shall be 
obtained from sources which are currently manufacturing such materials, except as otherwise specifically 
approved by the Construction Manager. 
 
008-64 STORAGE OF MATERIALS 
 
Materials and equipment to be incorporated in the work shall be stored in such a manner as to preserve their 
quality and fitness for the work and to facilitate inspection.   
 
008-65 PAYROLL REPORTS 
 
The Contractor may be required to furnish payroll reports to the Construction Manager  as deemed necessary for 
the purpose of verification in accordance with the law. 
 
008-66 CONTRACTORS' REPRESENTATIVE 
 
Before beginning work, the Contractor shall notify the Construction Manager in writing of one person within its 
organization who shall have complete authority to supervise the work, receive orders from the Construction 
Manager, and represent the Contractor in all matters arising pursuant to this agreement.  The Contractor shall not 
remove its representative without first designating in writing a new representative.  The Contractor's 
representative shall normally be present at or about the site of work while the work is in progress.  When neither 
the Contractor nor its representative is present at the work site, the superintendent, foreman, or other employee in 
charge of the work shall be an authorized representative of the Contractor. 
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008-67 SPECIALTY SUB-CONTRACTORS 
 
The Contractor may utilize the services of specialty subcontractors on those parts of the project which, under 
normal contracting practices, are performed by specialty subcontractors.  The Contractor shall not award more 
than seventy-five percent of the work to subcontractors. 
 
008-68 INSPECTION BY THE CONSTRUCTION MANAGER 
 
All work pursuant to this agreement shall be subject to inspection by the Construction Manager for conformity with 
contract drawings and specifications.  The Contractor shall give the Construction Manager reasonable advance 
notice of operations requiring special inspection of a portion of the work.   
 
008-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 
In the event that work is covered or completed without the approval of the Construction Manager, and such 
approval is required by the specifications or required in advance by the Construction Manager, the Contractor 
shall bear all costs involved in inspection notwithstanding conformance of such portion of the work to the contract 
drawings and specifications. 
 
008-70 SCHEDULING OF THE WORK 
 
A. The work of this contract shall be planned, scheduled, executed, and reported using the critical path method 

(CPM) as established in Section 01310 of these Contract Documents. 
 
B. With ten (10) calendar days after the Notice to Proceed, the Contractor shall submit a Detailed Construction 

Schedule according to the requirements established herein. 
  
008-71 PROGRESS ESTIMATES 
 
The Contractor shall prepare a written report for the Construction Manager’s approval, on County forms, of the 
total value of work performed and materials and equipment obtained to the date of submission.  Such a report 
must accompany each request for a progress payment and is subject to review and approval by the Construction 
Manager.  Approval of a progress estimate or tendering of a progress payment shall not be considered an 
approval or acceptance of any work performed, and all estimates and payments shall be subject to correction in 
subsequent estimates.  Progress payments shall be made for all completed activities and for materials suitably 
stored on-site.   
 
008-72 PROGRESS PAYMENTS 
 
Upon approval of each monthly estimate of work performed and materials furnished, the Construction Manager 
shall approve payment to the Contractor for the estimated value of such work, materials, and equipment, less the 
amount of all prior payments and any liquidated damages.  The Contractor will be paid 100 percent, less 
retainage, of the cost of materials received and properly stored on-site but not incorporated into the work.  
Payments for materials or equipment stored on the site shall be conditioned upon submission by the Contractor of 
bills of sale to establish the County's title to such materials or equipment.  The Contractor’s request for payment 
shall provide sufficient detail as to the work completed or materials purchased for which payment is requested to 
permit meaningful review by the Construction Manager.  
 
008-73 TIME OF PAYMENT 
 
The Contractor will be paid within 30 days following receipt of an approved Progress Estimate.  The Contractor 
expressly agrees that the payment provisions within this Contract shall supersede the rates of interest, payment 
periods, and contract and subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. Section 
13-11-1 et seq., and that the rates of interest, payment periods, and contract and subcontract terms provided for 
under the Prompt Pay Act shall have no application to this Contract. 
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008-74 RETAINAGE 
The County shall retain from each progress payment ten percent of the estimated value of the work performed 
until the progress payments, including retainage, total 50 percent of the contract price.  If a contract includes two 
or more projects or assignments that have been separately priced and have separate budgets, and the 
performances of such projects or assignments are not related to or dependent upon the performance of any 
other, the 50 per cent limit shall be based upon the price for each individual project or assignment.  Thereafter, no 
further retainage shall be withheld so long as the Contractor is making satisfactory progress to insure completion 
of the work within the time specified therefor.  The County may reinstate the ten percent retainage in the event the 
Construction Manager determines that the Contractor is not making satisfactory progress to complete the work 
within the time specified in this agreement or in the event that the Construction Manager provides a specific 
cause for such withholding.  The County may also withhold retainage upon substantial completion of the work as 
provided in O.C.G.A. 13-10-20(c).  Interest may be paid upon such retainage in accordance with Georgia law. 
 
008-75 PAYMENT OF SUBCONTRACTORS 
 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County.  Such 
payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's work.  The 
Contractor shall also maintain the records of the percentage retained from payments to the Contractor pursuant to 
such subcontractor's work.  The Contractor shall procure agreements from each subcontractor requiring each 
subcontractor to pay their subcontractors, agents and employees 
in a similar manner.  The County reserves the right to inquire of any subcontractor, supplier, materialman, or 
subconsultant, the status of any indebtedness of the Contractor.  The County further reserves the right to require 
the Contractor to designate on each instrument of payment exceeding $500.00 to subcontractors, suppliers, 
materialmen, and subconsultants that such payment is on account of the work under this Contract. 
 
008-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
 
 
[Neither] the County nor the Construction Manager shall have any obligation to pay any subcontractor except as 
otherwise required by law. 
 
008-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
 
Certification of progress payments, as well as the actual payment thereof, shall not constitute the County's 
acceptance of work performed pursuant to this agreement. 
 
008-78 PAYMENTS IN TRUST 
 
All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust funds in the 
hands of the contractor to be applied first to the payment of claims of subcontractors, laborers, and suppliers 
arising out of the work, to claims for utilities furnished and taxes imposed, and to the payment of premiums on 
surety and other bonds and on insurance for any other application. 
 
008-79 JOINT PAYMENTS 
 
The County reserves the right to issue any progress payment or final payment by check jointly to the Contractor 
and any subcontractor or supplier.  
 
008-80 RIGHT TO WITHHOLD PAYMENT 
 
The Construction Manager may decline to approve payment and may withhold payment in whole or in part to the 
extent reasonable and necessary to protect the County against loss due to defective work, probable or actual 
third party claims, the Contractor's failure to pay subcontractors or materialmen, reasonable evidence that the 
work will not be completed within the contract time or contract price or damage to the County or any other 
contractor on the project. 
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008-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
Upon the Contractor's submission of a request for a certificate of Substantial Completion, the Construction 
Manager shall inspect the work and determine whether the work is Substantially Complete.  If the work is 
Substantially Complete, the Construction Manager shall issue a certificate of Substantial Completion of the work 
which shall establish the date of Substantial Completion, shall state the responsibilities of the County and the 
Contractor for security, maintenance, heat, utilities, damage to the work and insurance, and shall fix the time 
within which the Contractor shall complete the items submitted by the Contractor as requiring correction or further 
work.  The certificate of substantial completion of the work shall be submitted to the County and the Contractor for 
their written acceptance of the responsibilities assigned to them pursuant to such certificate. 

 
If in the sole opinion of the Construction Manager, the work is not substantially complete, the Construction 
Manager shall notify the Contractor of such, in writing, and outline requirements to be met to achieve Substantial 
Completion. 
 
008-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
Upon Substantial Completion of the work and upon application by the Contractor and approval by the 
Construction Manager, the County shall make payment reflecting 100% work completed, less value of work 
remaining as determined by Construction Manager and any authorized retainage.  
                      
008-83 COMMENCEMENT OF WARRANTIES 
 
Warranties required by this agreement shall commence on the date of final completion of the project as 
determined under General Condition 008-84 unless otherwise provided in the certificate of Substantial 
Completion.   
 
008-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
 
The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by the Contractor 
except those previously made in writing and identified by the Contractor as unsettled at the time of application for 
payment at Substantial Completion and except for the retainage sums due at final acceptance.  Following the 
Construction Manager’s issuance of the certificate of Substantial Completion and the Contractor's completion of 
the work pursuant to this agreement, the Contractor shall forward to the Construction Manager a written notice 
that the work is ready for final inspection and acceptance. If after inspection the Construction Manager certifies 
that the work is complete and issues written notification of such to the Contractor, the Contractor shall forward to 
the Construction Manager a final application for payment. The Construction Manager shall issue a certificate for 
payment, which shall approve final payment to the Contractor and shall establish the date of final completion. 
 
In the event the Contractor timely disputes the amount of the final payment, the amount due the CONTRACTOR 
shall be deemed by the CONTRACTOR and the COUNTY to be an unliquidated sum and no interest shall accrue 
or be payable on the sum finally determined to be due to the CONTRACTOR for any period prior to final 
determination of such sum, whether such determination be by agreement of the CONTRACTOR and the 
COUNTY or by final judgment of the proper court in the event of litigation between the COUNTY and the 
CONTRACTOR.  The CONTRACTOR specifically waives and renounces any and all rights it may have under 
Section 13-6-13 of the Official Code of Georgia and agrees that in the event suit is brought by the CONTRACTOR 
against the COUNTY for any sum claimed by the CONTRACTOR under the Contract or for any extra or additional 
work, no interest shall be awarded on any sum found to be due from the COUNTY to the CONTRACTOR in the 
final judgment entered in such suit.  All final judgements shall draw interest at the legal rate, as specified by law.  
 
008-85 DOCUMENTATION OF COMPLETION OF WORK 
Neither the final payment nor the remaining retainage shall become due until the Contractor submits the following 
documents to the Construction Manager: 
 

A. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected 
with the work have been paid other otherwise satisfied; 

B. The surety's consent to final payment; and 
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C. Any other data reasonably required by the County or Construction Manager establishing 
payment or satisfaction of all such obligations, including releases, waivers of liens, and 
documents of satisfaction of debts, any deliverables and as-builts of work constructed. 

 
In the event that a subcontractor refuses to furnish a release or waiver as required by the County or Construction 
Manager, the Contractor may furnish a bond satisfactory to the County to indemnify the County against such loss. 
 In the event that any lien or indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in discharging such lien or other 
indebtedness, including all costs and reasonable attorney's fees. 
 
 
008-86 GOVERNING LAW 
 
Each and every provision of this agreement shall be construed in accordance with and governed by Georgia law. 
 The parties acknowledge that this contract is executed in FULTON County, Georgia and that the contract is to be 
performed in FULTON County, Georgia.  Each party hereby consents to the FULTON Superior Court's sole 
jurisdiction over any dispute which arises as a result of the execution or performance of this agreement, and each 
party hereby waives any and all objections to venue in the FULTON Superior Court. 
 
008-87  CHANGES IN THE WORK 
 
A. CHANGE ORDERS 
 

1. A Change Order is a written order to the Contractor signed to show the approval and the authorization of 
the County, issued after execution of the Contract, authorizing a change in the Work and/or an 
adjustment in the Contract Sum or the Contract Time.  Change Orders shall be written using forms 
designated by the County with Contractor providing supporting documentation as required by the 
Construction Manager. The Contract Sum and the Contract Time may be changed only by approved 
Change Order pursuant to Fulton County Procedure 800-6.  A Change Order signed by the Contractor 
indicates the Contractor’s agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

 
2. The County, without invalidating the Contract, may order changes in the Work within the general scope of 

the Contract as defined in General Condition 2.  The time allowed for performance of the work and the 
contract price to be paid to the Contractor may be adjusted accordingly. 
  

3.   The contractor shall provide an invoice to the Project Manager with 3 competitive vendor labor and  
             material rates.  10% will be allowed as markup to the contractor. 

 
4. The cost or credit to the County resulting from a change in the Work shall be determined in one or more 

of the following ways: 
 

a. By mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit  evaluation; 

 
b. By unit prices stated in the Contract Documents or subsequently agreed upon; 

 
c. By cost to be determined in a manner agreed upon by the parties and a mutually acceptable 

fixed or percentage fee; or 
 

d. By the method provided in Subparagraph A5 below. 
 

5. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed upon, the Contractor, 
provided a written order signed by the Construction Manager is received, shall promptly proceed with the 
Work involved.  The cost of such Work shall then be determined by the Construction Manager on basis of 
the reasonable expenditures and savings of those performing the Work attributable to the change.  The 
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cost of the change shall include only the items listed in Subparagraph 5a below, and in the case of either 
a decrease or an increase in the Contract Sum, an allowance for overhead and profit in accordance with 
the schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost or credit. 

 
a. In such case, and also under Subparagraph 3a above, the Contractor shall keep and present, in 

such form as the Construction Manager may prescribe, an itemized accounting of all actual 
costs expended, together with appropriate supporting data for inclusion in a Changer Order. 

 
b. All hourly rate charges shall b submitted to the Construction Manager for prior review and 

approval.   All hourly rate charges shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent.  When authorized to proceed for a 
given change and actual expenditures have been made prior to execution of a Changer Order 
for the entire change, such actual expenditures may be summarized monthly, and if approved, 
incorporated into a Changer Order.  When both additions and credits covering related Work or 
substitutions are involved in any one change, the allowance for overhead and profit shall be 
figured on the basis of the net increase or decrease, if any, with respect to that change. 

 
6. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” shall be based on the 

following schedule: 
 

a. Unless otherwise provided in the Contract Documents, “Cost” shall be limited to the following: 
cost of materials incorporated into the Work, including sales tax and cost of delivery; cost of 
direct labor (labor cost may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and fringe benefits required by 
agreement or custom; workers’ or workmen’s compensation insurance; rental value of 
equipment and machinery; costs for preparing Shop Drawings. 

 
b. Unless otherwise provided in the Contract Documents, “Overhead” shall include the following: 

bond and insurance premiums including increase and decreases from change in the Work, 
supervision, superintendence, construction parking, wages of timekeepers, watchmen and 
clerks, small tools, consumable supplies, expendables, incidentals, general office expense, the 
cost of additional reproduction for the Contractor’s subcontractors beyond that agreed upon in 
the Contract Documents, construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges which would be 
customary and expended regardless of the change in the Work due to other overlapping 
activities which are included as part of the original Contract, and all other expenses not included 
in “Cost” above. 

 
c. In the event that a change is issued by the County which would require the expenditure of 

substantial amounts of special supervision (beyond the foreman level) by the Contractor, the 
Contractor may, at the sole direction of the Construction Manager, be allowed to incorporate 
these charges into the agreement cost for the change. 

 
7. In Subparagraphs 3 and 4 above, the allowance for overhead and profit combined, included in the 

total cost or credit to the County, shall be based on the following schedule: 
 

a. For the Contractor, for any work performed by the Contractor’s own forces, ten (10) percent of 
the cost. 

 
b. For the Contractor, for any work performed by a Contractor’s subcontractor, ten (10) percent of 

the amount due the subcontractor. 
 

c. For each subcontractor or sub-subcontractor involved, for any work performed by that 
subcontractor’s or sub-subcontractor’s own forces, ten (10) percent of the cost. 

 
d. For each subcontractor, for work performed by a sub-subcontractor, five (5) percent of the 

amount due to the sub-subcontractor. 
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e. Cost to which overhead and profit is to be applied shall be determined in accordance with 

Subparagraph 5 above unless modified otherwise. 
 

8. In order to facilitate checking of quotations for extras or credits, all Bids or bids, except those so minor 
that their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs, 
including labor cost, materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, they shall be itemized 
also.  In no case shall a change be approved without such itemization. 

 
9. No payment shall be made for any changes to the contract that are not included in a fully executed 

Change Order. 
 
B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 
 

Should concealed conditions be encountered in the performance of the Work below the surface of the 
ground, or should concealed or unknown conditions in an existing structure be at variance with the conditions 
indicated by the Contract Documents, or should unknown physical conditions below the surface of the ground 
or concealed or unknown conditions in an existing structure of an unusual nature, differing materially from 
those ordinarily encountered and generally recognized as inherent in work of the character provided for in this 
Contract, be encountered, the Contract Sum and Contract Time shall be equitably adjusted by Change Order 
upon request by either party made within twenty (20) days after the first observance of the conditions.  No 
such request for equitable adjustment shall be valid unless the Contractor complies with this (20) days notice 
and Subparagraph C.1. below.   

 

The Contractor shall promptly, and before such conditions are disturbed, notify the Construction Manager in 
writing of any claim of concealed, unknown or differing conditions pursuant to this paragraph.  The  
Construction Manager shall authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the Work under this Contract, whether or not changed as a result of 
such conditions, an equitable adjustment shall be recommended to the Construction Manager. 

 
No claim of the Contractor under this clause shall be allowed unless the Contractor has given the notice 
required in (a) above, prior to disturbing the condition. 

 
No claim by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this Contract. 

 
Any materially differing site condition as between what is shown on the Drawings and Specifications and 
actually found on site shall be immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the Construction Manager in writing of 
the differing site condition prior to performance of Work at the site shall constitute a waiver of any claim for 
additional monies. Any Change Order necessitated by the differing site condition shall be processed as 
provided under "Changes in the Contract". 

 
C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall give the 
Construction Manager written notice thereof within twenty (20) days after the occurrence of the event, 
or identification of the conditions, giving rise to such request.  This notice shall be give by the Contractor 
before proceeding to execute the Work, except in an emergency endangering life or property in which 
case the Contractor shall proceed in accordance with Paragraph 10.7 of this Agreement, and 
Subparagraph A.4 above.  No such request shall be valid unless so made within the twenty (20) 
days specified above.  If the County and the Contractor cannot agree on the amount of the adjustment 
in the Contract Sum, it shall be determined by the Construction Manager.  Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 
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2. If the Contractor claims that addition cost is involved because of, but not limited to (1) any written 

interpretation pursuant to General Condition 008-17 of this Agreement, (2) any order by the County to 
stop the Work pursuant to General Conditions 008-25 and 008-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction Manager as the County’s agent, or (3) 
any written order for a minor change in the Work issued pursuant to Paragraph D below, the Contractor 
shall submit a request for an increase in the Contract Sum as provided in Subparagraph C.1 above.  No 
such claim shall be valid unless the Contractor complies with Subparagraph C.1 above. 

 
D. MINOR CHANGES IN THE WORK 
 

The Construction Manager may order minor changes in the Work not involving an adjustment in the Contract 
Price extension of the time allowed for performance of the work and not inconsistent with the intent of the 
Contract Documents.  Such changes shall be effected by a written Change Directive issued by the 
Construction Manager, and shall be binding on the County and the Contractor.  The Contractor shall carry out 
such written orders promptly. 

 
E. BONDS 
 

If any change order results in an increase in the contract price, the contractor shall increase the penal sum of 
the performance and payment bonds to equal the increased price. 

 
008-88  DISAGREEMENT WITH ORDERS FOR CHANGE 
Contractor's written acceptance of a Change Order or other order for changes shall constitute his final and 
binding agreement to the provisions thereof and a waiver of all claims in connection therewith, whether direct or 
consequential in nature.  Should Contractor disagree with any order for changes, he may submit a notice of 
potential claim to the Construction Manager, at such time as the order is set forth in the form of a Change Order.  
Disagreement with the provisions of an order for changes shall not relieve Contractor of his obligation under 
Clause 008-87, Change Orders. 
 
008-89 NO WAIVER OF REMEDIES 
 
Exercise by the County of any remedy is not exclusive of any other remedy available to County and shall not 
constitute a waiver of any such other remedies.  Failure of the County to exercise any remedy, including breach of 
contract remedies, shall not preclude the County from exercising such remedies in similar circumstances in the 
future. 
 
008-90 LAND AND RIGHTS-OF-WAY 
 
The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, the lands upon 
which the work is to be done, right-of-way for access thereto, and such other lands which are designated for the 
use of the Contractor.  The Contractor shall confine the Contractor’s work and all associated activities to the 
easements and other areas designated for the Contractor’s use.  The Contractor shall comply with any limits on 
construction methods and practices which may be required by easement agreements.  If, due to some 
unforeseen reason, the necessary easements are not obtained, the Contractor shall receive an equitable 
extension of contract time dependent upon the effect on the critical path of the project schedule. 
 
008-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
 

A. No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. 

 
B. If the Contractor begins work before DOT’s completion date, he must obtain the approval of DOT 

before starting work in the area.  The state DOT has the right to stop the Contractor’s work the DOT 
area. 
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C. The Contractor shall receive no additional compensation or damages resulting from delay or work 
stoppage from DOT actions or scheduling. 

 
D. Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, 

storm drains, etc. from Georgia Department of Transportation or Fulton County.  The Contractor is 
responsible for obtaining any pertinent DOT revisions. 
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SECTION 9 - SPECIAL CONDITIONS 

 
SECTION 00900 
 
* 02000   SUMMARY OF WORK 
 
* 02010   OCCUPANCY 
 
* 02020   CONSTRUCTION LAYOUT 
 
* 02030   MEASUREMENT AND PAYMENT OR WATER MAIN  
                CONSTRUCTION  
 
 
*SEE FULTON COUNTY STANDARDS AND SPECIFICATIONS  
   FOR WATER MAIN CONSTRUCTION 
 
Note: All work performed under this contract shall be in conformance with Fulton 
County Standards and Specification (Revised August 2005).  The proposed bidder 
should review or obtain a copy of the “ Standards and Specification for Water 
Main Construction” for the Public Works Department before preparing this bid. 
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 SECTION NO. 02000 
 
 

SUMMARY OF WORK  (Waste water) 
 

1.01 LOCATION 

 A. The work described by the Specifications is located in Fulton County, Georgia.  The exact location 
will be assigned when individual projects are determined on as-needed basis. 

 
1.02 WORK INCLUDED 
 
 A. The work to be done under this Contract consists of the repair, installation and emergency repair 

of waste water mains and appurtenances and includes furnishing all materials and equipment and 
performing all labor necessary to complete the work in accordance with Fulton County 
Specifications and the Contract Documents at various locations throughout Fulton County.  

 
1.03 WORK COORDINATION 
 
 A. The Contractor shall coordinate his work with third parties (such as public utilities and telephone 

company) in areas where such parties may have rights to underground property or facilities, and 
request maps or other descriptive information as to the nature and location of such underground 
facilities or property. 

 
 B. The Contractor shall also coordinate his work with owners of private and public property where 

access is required for the performance of the work.  Legal access will be acquired and provided 
by the Owner. 

 
1.04 CONDITIONS AT THE SITES 
 
 A. The Contractor shall make all necessary investigations to determine the existence and location of 

underground utilities. 
 
 B. The Contractor will be held responsible for any damage to and for maintenance and protection of 

existing utilities and structures. 
 
 C. Nothing in these Contract Documents or associated Drawings shall be construed as a guarantee 

that such utilities are in the location indicated or that they actually exist, or that other utilities are 
not within the area of the operations. 

 
 
 END OF SECTION NO.  
 
 
 
 
 
 



2006 Standby Construction – Waste Water System Services                                                                                Section 9,   02010-94 

 

 
94 
 

 

 SECTION NO. 02010 
 
 OCCUPANCY 
 
PART 1 - GENERAL 
 
1.01 PARTIAL OCCUPANCY BY OWNER 
 
 A. Whenever, in the opinion of the Owner, any section or portion of the Work is in 

suitable condition, it may be put into use upon the written order of the Owner 
and such usage will not be held in any way as an acceptance of said work, or 
any part thereof, or as a waiver of any of the provisions of these Specifications 
and the Contract.  Pending final completion and acceptance of the Work, all 
necessary repairs and replacements, due to defective materials or 
workmanship or operations of the Contractor, for any section of the Work so 
put into use shall be performed by the Contractor at Contractor’s own expense. 

 
 END OF SECTION  
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SECTION 02020 
 
 

CONSTRUCTION LAYOUT 
 

1.01 DESCRIPTION 
 
    A. For this project, the following work is required: furnishing, placing, replacing 

when required, marking, and maintaining all construction layout stakes 
necessary for proper guidance and control of construction operations in 
accordance with the provisions of this specification. It shall also include the 
preparation of all construction staking field books. 

 
1.02 MATERIALS 
 
 A. All surveying equipment, stakes and any other material necessary to perform 

the work, shall be furnished by the Contractor and shall be approved by the 
Engineer. 

 
1.03 CONSTRUCTION 
 
 A.  The Engineer will furnish sufficient reference points from which the project 

datum can be re-established. 
 
 B. The Engineer will furnish benchmarks which will be relocated if necessary 

and preserved by the Contractor. The Contractor must check these for 
accuracy after clearing and prior to any construction, and must report any 
discrepancies which are found to the Engineer. Any additional bench marks 
which are needed for construction must be established by the Contractor. 

 
 C.  Any stakes or monuments destroyed or disturbed shall be replaced at the 

Contractor's expense. 
 
 D.  All other line and grade stakes necessary to construct the job shall be set by 

the Contractor. 
 
 E.  The Contractor shall furnish personnel fully qualified and capable of 

establishing or re-establishing all line and grade points necessary to 
complete the work in accordance with plan dimensions and to the tolerance 
generally acceptable to the degree of precision in surveying required for the 
work being performed. 

 
 F.  The Contractor shall furnish a copy of all survey records made by his forces 



2006 Standby Construction – Waste Water System Services                                                                    Section 9,   02020-96 

 

 
96 
 

 

to the Engineer who reserves the right to check, correct where necessary, or 
require any layout work to be revised. These records shall be furnished upon 
request or as they are completed and shall become a part of the permanent 
project records. 

 
 G. Acceptance of all or any part of the Contractor's layout by the Engineer shall 

not relieve the Contractor of his responsibility to secure proper dimensions in 
the completed work. 

 
1.04 MEASUREMENT 
 
 A.   This item will not be measured for payment. 
 
 
 
1.05 PAYMENT 
 
 
 A.   This work will not be paid for separately. The costs shall be included in other 

items of work. 
 
 
 

END OF SECTION NO.  
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SECTION   02030 
 

MEASUREMENT AND PAYMENT 
  WASTEWATER SERVICES 

   
 
PART 1 - GENERAL 
 
1.01 PAYMENTS 
 

A. This Section identifies each Measurement for Payment outlined in the Proposal (Bid 
Schedule) and describes the methods by which payments shall be based. 

 
1.02 NON-PAYMENTS 
 

A. No separate payment shall be made for the restoration of developed property and the cost 
shall be included in the overall prices for the execution of the work unless specifically noted 
otherwise. 

 
B. No separate payment shall be made for cutting of concrete and asphalt pavement, excavation, 

disposal of rubbish and debris, pipe bedding, backfill, dewatering of trench, repair of 
damaged properties. All testing required for the execution of the work shall be done as part 
of the price for the item involved. 

 
C. No separate payment shall be made for, work area protection, recording, safety measures, 

set-up of equipment and set-up of staging area. Payment for these items shall be part of the 
unit price bid for each particular item of work.  

 
D. No separate payment shall be made for providing detail surveys needed for construction. The 

Owner shall furnish bench marks, reference points and stakes to establish a base line for 
locating the principal component of the Work. The Contractor shall be responsible in 
providing further survey necessary to complete the Work. The Contractor shall carefully 
preserve the established points, and in case of willful or careless destruction, the Contractor 
shall be responsible for the costs of reestablishing the bench marks, reference points and 
stakes.    

 
PART 2 - MEASUREMENT AND PAYMENT 
 
2.01 SCOPE 
 

A. The Bid Schedule lists each item of Work for which payment will be made.  If a non-listed 
item of work is required to complete a job prior approval must be obtained in writing from 
the Fulton County Project Manager.  Where the owner changes the scope to include 
additional items of work or requires non-listed work items, invoices shall be required to 
determine the cost of the actual work and a 10% markup will be added. 

 
B. The Bid lists each item of Work for which payment will be made. No payment will be made 

for any items other than those listed in the Bid. 
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C. Required items of work and incidentals necessary for the satisfactory completion of the 

Work which are not specifically listed in the Bid, and which are not specified in this section 
to be measured or to be included in one of the items listed in the Bid, shall be considered as 
incidental to the Work. All costs thereof, including Contractor’s overhead costs and profit, 
shall be considered as included in the lump sum or unit prices bid for the various Bid items. 
The Contractor shall prepare his Bid accordingly. 

 
D. Work includes furnishing all plant, labor, equipment, tools, and materials, which are not 

furnished by the Owner, and performing all operations required to complete the Work 
satisfactorily, in place, as indicated on the Drawings, specified or directed by the Engineer. 

 
2.02 DESCRIPTIONS 

A Measurement of an item of Work will be by the unit indicated in the Bid Schedule. 
 
B Payment will include all necessary and incidental related work not specified to be 
 included in any other item of Work listed in the Bid Schedule. 

 
C. Unless otherwise stated in individual sections of the Specifications or in the Bid Schedule,  

no separate payment will be made for any item of Work, materials, parts, equipment, 
supplies or related items required to perform and complete the Work. The costs for all such 
items required shall be included in the Contract Price bid of which it is a part. 

 
D. Payment will be made at the Contract Price per unit indicated in the Bid Schedule, with the 

total price of the Contract being equal to the Total Bid and then summing the extended prices 
to reflect actual work. Such price and payment shall constitute full compensation to the 
Contractor for furnishing all plant, labor, equipment, tools, and materials not furnished by 
the Owner, and for performing all operations required to provide to the Owner the entire 
Project, complete in place, as specified and as indicated on the Drawings. 

 
E. Products shall mean materials or equipment permanently incorporated into the work. 

 
F. Provide shall mean furnish and install. 

 
2.03 CLEARING AND GRUBBING 
 

A. Payment for Clearing and Grubbing shall be made for the area cleared and grubbed within 
the permanent and construction easements limits only, where the area, in the opinion of the 
Engineer is considered thickly dense with trees and vegetation. The area cleared outside the 
limits shall not be included unless directed by the Engineer 

 
B. Clearing and Grubbing shall include removal and disposal off site materials which include all 

trees, stumps, roots, growth, debris, stumps and other objectionable matter. 
 

C. The cost of moving and reestablishing landscape features within the right-of-way and 
easements shall be included in the unit prices bid for Sewer Lines. 

 
D. No separate payment will be made for clearing in grass area and in non-established 

vegetation area within the right-of-way where sewer line is to be laid.  Cost of such work 
should be included in the unit price bid for Sewer Lines. 
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2.04 TRENCH EXCAVATION AND BACKFILL 
 

A. No separate payment or additional payment shall be made for any special unique method, 
means, techniques or equipment necessary for the Contractor’s compliance with these 
Specifications, regulatory requirements, permits, laws or regulations which govern the 
project. All costs shall be included in the unit price bid for Sewer Lines.  

 
B. No separate payment shall be made for trench excavation. All costs shall be included in the 

unit price bid for Sewer Lines.  
 

C. Sheeting, Bracing, and Shoring 
 

1. No separate payment will be made for providing sheeting, bracing, and timbering 
specified, shown on the Drawings or necessary due to the Contractor’s means of 
construction. All costs for sheeting, bracing, and shoring shall be included in the 
unit price bid for Sewer Lines. 

 
2. No payment will be made for sheeting removed or for sheeting left in place for the 

Contractor’s convenience.  Bedding and Haunching 
 

3. No separate payment will made for material used to provide crushed stone(#57) 
bedding and haunching. The cost of all bedding and haunching materials shall be 
included in the unit price bid for the item to which it relates except for trench 
stabilization. 

 
4. No additional payment will be made for improved bedding required to compensate 

for over excavation of the trench. 
 

5. Additional bedding required to compensate for removed unsuitable materials, as 
directed by the Engineer will be paid through the unit price bid for Trench 
Stabilization.  

 
D. Initial Backfill 

 
1. No separate payment shall be made for initial backfill. 

 
2. No separate payment shall be made for drying out the initial backfill material in 

order to meet the compaction requirements. 
 

3. No separate payment shall be made for the adding of moisture to the initial backfill 
materials in order to meet compaction requirements. 

 
4. No separate payment shall be made for providing select material if the unsuitable 

material cannot meet the compaction requirements. 
 

E. Final Backfill 
 

1. No additional payment will be made for additional material. 
 

2. No additional payment will be made for select backfill material. Payment for select 
material shall be included in the unit price bid for Sewer Lines . 
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3. No additional payment will be made for disposal off site of surplus  excavated 

materials. 
 

4. No additional payment will be made for placing temporary crusher run backfill or 
granular material on top portion of trench on paved areas. Such cost shall be 
included as incidental item for constructing sewer lines. 

 
 
2.05 ROCK EXCAVATION IN PIPE TRENCHES 
 

A. Rock excavation shall be paid for as an extra addition to payment for pipe provided for 
elsewhere in the specifications . Payment will be made for the measured quantity of rock  
excavated, at the sum of the unit prices bid for Rock Excavation. 

 
B. The maximum allowable volume of rock excavated for payment shall be based on a trench 

width equal to the outside diameter of the pipe barrel plus eighteen (18) inches, but not less 
than 36-inches, and depth of rock on the pipe centerline, from the top of the rock to the 
bottom of the rock or the specified bottom of trench, whichever has the higher elevation. 

 
C. The Owner must be given reasonable notice to measure all rock. Payment shall be made 

based on a quantity certified correct by the Owner based on a joint measurement conducted  
 

by and between the Contractor and the Owner. 
 

D. No allowance shall be made for excavation to the extra width for construction of manholes or 
other appurtenances, for excavation to sloping sides, or for excavations made necessary by 
the physical limitations of the Contractor’s equipment. Cost of such additional rock 
excavation shall be included in the unit price bid for the item to which it pertains. 

 
E. If rock is encountered that requires removal by blasting, the Owner will require the 

Contractor to employ a Blasting Engineer to supervise the Work. The Blasting Engineer 
must be approved by the Engineer. It will be the Blasting Engineer’s duty to advise the 
blaster of hole spacing and loading and to make seismic and concussion measurements   
where deemed necessary.  

 
F. No extra payment will be made for blasting. All costs of equipment, labor and materials 

required for blasting shall be included in the unit price bid for Rock Excavation.  
 

G. Payment for blast monitoring shall be made under the Task Allowances provided for Blast 
Monitoring. A fee must be agreed upon by the Owner prior to the Contractor employing an 
independent, qualified specialty subcontractor to monitor the blasting. If the Contractor 
employs the specialty subcontractor prior to the Owner’s approval of the fee, all such costs 
are subject to non-reimbursement. 

 
2.06 SEWER LINES 
 

A. Payment for Sewer Lines shall be made for the quantity installed. Measurement for payment 
shall be made along the centerline of the pipe, through manholes and casings or tunnel. Sewer Lines 
payment shall include  excavation, dewatering, shoring, crushed stone bedding, and haunching 
backfilling, compaction, clean-up and  testing and all related items. Payment shall only be made for a 



2006 Standby Construction – Miscellaneous Waste Water System  Services                                                   Section 9,  02030-101 
 

 101 
 

 

section of pipe that has passed the required tests, and the area completely cleaned-up to the 
satisfaction of the Engineer. 
 
B. No additional payment will be made for replacement of defective materials. 
 
C. No additional payment will be made to cease flow while connection is made. 
 
D. The cost of soil testing involved in the installation of Sewer Lines will be paid by  
 the Contractor from the Task Allowances for Soil, Asphalt and Concrete Testing 

   as directed by the Fulton County Construction Project Manager 
 
2.07 BORE AND JACK CASINGS 
 

A. Payment for bore and jack with steel casings of various sizes shall be at the unit price bid per 
inch per diameter foot for Bore and Jack with Steel Casing and shall include: labor, 
equipment, casing, supports, grout, and accessories for installing casing and carrier pipe per 
details. Measurement for payment shall be made along the centerline of the casing from edge 
to edge of actual bore. Length of casing protruding outside the actual bored area shall not be 
included.   Casing and carrier pipe shall be included in cost for Jack and bore. 

 
B. Payment shall also include excavation and dewatering of access pits and providing sheeting 

and other safety requirements by OSHA.. 
 

C. Payment for carrier pipe shall be included in the unit price bid submitted by the bidder.  No 
additional payment shall be made for the carrier pipe. 

 
D. In the event that rock is encountered during the installation of pipe casing which, in the 

opinion of the Engineer, cannot be removed through the casing, the Engineer may authorize 
the Contractor to complete the crossing by installing a tunnel. 

 
E. No additional payment shall be made for rock excavation if some is encountered during 

boring and jacking operation. 
 

 
F. Payment for steel casing installed by bore and jack shall be made only at the completion of 

all work specified for the casing installation. 
 

G. Payment for bore and jack without casings of various sizes shall be at the unit price bid for  
Bore and Jack without Casing and shall include: labor, equipment, grout, excavation of 
access pits , dewatering, sheeting and other accessories for complete installation. Payment 
for carrier pipe shall be included in the unit price bid for Bore and Jack casing. 

 
2.08 OPEN CUT INSTALLATION WITH STEEL CASING 
 

A. Payment for installing steel casing in an open cut trench shall be made at the unit price bid 
for Open Cut Installation with Steel Casing, and shall include: labor, equipment, casing, 
supports, grout, carrier pipe and accessories for installing casing per details, and all other 
related work necessary for the completion of the work.  

 
B. No additional payment shall be made for excavation, dewatering, shoring and backfilling. 
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C. Payment for carrier pipe shall be included in the unit price bid for Open cut casing. 
 
2.09 SEWER SERVICE LATERALS 
 
A.  The unit price bid for Clean-Out Assembly shall include all labor, material, equipment, and 

tools to install vertical wye, plugs, clean-out, standard metal box and lid, gravel bedding, bends 
and other required fittings necessary to complete the work as shown on Drawings, specified or 
directed by the Engineer. The vertical pipe from the wye to the clean-out at the property line 
will be included in the unit price for clean out assembly. 

 
B.  Payment for Lateral Pipe shall be measured based on linear feet of horizontal pipe installed 

from the main line to the clean-out including installation of wye, and  bends at the main line.  
 
C.  In case of connecting to a manhole, the costs of coring, grouting, sleeves and related items 

shall be included in the unit price bid for Lateral Pipe.      
 
D.  No additional payment shall be made for excavation, dewatering, shoring, backfilling, 

crushed stone bedding and haunching, compaction, testing,  and all related items necessary to 
complete the work. 

 
E.  Payment for soil testing shall be made from the Task Allowances  for Soil, Asphalt and 

Concrete Testing as approved by the assigned Fulton County Construction Manager. 
 
2.10 MANHOLES 
 

 A. Payment for Manholes for different types and sizes shall be measured based on vertical feet installed. 
The vertical feet shall be the total number of vertical feet of respective manhole base, barrel or riser 
and dome or slab top as measured between the inside invert of the downstream sewer pipe to the top 
of the dome or slab top, as shown on the Drawings, and built in accordance with the Specifications. 
All measurement shall be measured to the nearest 0.10 feet. 

 
 B. Payment shall include the furnishing of all labor, materials, equipment and tools for properly 

constructing the manholes complete, including coring, steps, building invert, grouting of holes, 
sleeves, concrete, crushed stone bedding, mastic sealant, brickwork and mortar, excavation, shoring, 
dewatering, backfilling, compaction and all incidental items to complete the work.  Payment for 
Manhole Frame and Cover shall be paid separately based on quantity installed for various type 
including brickwork and mortar and all labor, material, equipment and tools necessary to complete 
the work.    

 
 C. The unit price for Manholes shall include dog house manholes, including pouring and grouting of 

concrete base, construction of  invert, coring and cutting of precast manhole, cutting of existing pipe, 
diverting of flow, dewatering, excavation, shoring, bedding, backfilling, compaction and all related 
items necessary to complete the work. Extension barrel or riser and cone section shall be paid 
separately under standard Manhole per vertical feet. Frame and cover shall be paid separately under 
Manhole Frame and Cover. 

 
 D. Precast concrete safety platform shall be required for deep manholes as indicated on the Drawings, 

specified or as directed by the Engineer. Payment shall be made based on the quantity installed for 
various sizes under Safety Platform. 

 
 E. In the event that outside drop is required when connecting sewer pipe into manhole, the cost of 
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concrete encasement will be paid under Cast-In-Place Concrete per cubic yard installed. The cost of 
the vertical drop pipe including fittings will be paid under Pipe and Fittings For Drop Manhole. No 
additional payment shall be made for coring of manhole wall. Such cost should be considered as 
incidental to the construction of Sewer Lines.       

 
2.11 TIE-IN TO EXISTING MANHOLE 
 
A. The unit price for Tie-In to Existing Manhole shall include excavation, sheeting and shoring, 

dewatering, diverting of flow, coring of existing manhole, link seal, grouting, rebuild invert, 
backfilling , related items and the furnishing of all labor, material, equipment and tools to complete 
the work.  

 
2.12 REBUILD  EXISTING PRECAST CONCRETE MANHOLE 
 
A. The Engineer shall order the Contractor to rebuild an existing precast concrete manhole if in his 

opinion, the existing manhole is deteriorated, structurally unsound, needs reconfiguration, and other 
valid reasons. 

 
B. Payment for rebuilding existing manhole shall be measured based on vertical feet of manhole rebuilt 

which shall include removal of existing manhole, disposal, excavation, dewatering, sheeting and 
shoring, ceasing and diverting of flow, installation of new concrete manhole  base, riser and cone 
sections, bedding, coring, connection to existing pipe, build  invert, brick work, grouting, steps, 
backfilling, compaction, all related items and the furnishing of all labor, material, equipment, and 
tools necessary to complete the work as shown on the Drawings, specified or as directed by the 
Engineer. 

 
2.13 RAISE EXISTING PRECAST CONCRETE MANHOLE 
 
A. The unit price for raising existing precast concrete manhole shall include excavation, removal of cone 

section or sections to be replaced, disposal, sheeting and shoring, dewatering, install new section, 
grouting of joints, steps, brickwork, backfilling, compaction , all related items, and all labor, material, 
equipment and tools necessary to complete the work as indicated on the Drawings, specified or 
directed by the Engineer.    

 
2.14      REMOVE AND REPLACE DRIVEWAY 
 
A. Payment for removing and replacing driveways shall be made as a separate item based on the 

measured quantity replaced at the unit price bid for driveway type. The quantity shall be defined by 
the limits indicated in the Standard Details. The unit price shall include the furnishing of all labor, 
materials, tools and equipment necessary to complete the work as specified or as shown. 

 
B. Payment for soil, asphalt and concrete testing shall be made from the Task Allowances for Soil, 

Asphalt and Concrete Testing. No payment shall be made for tests which fail to verify required 
results. 

 
C. No additional payment will be made for removing and replacing damaged adjacent area of driveway 

caused by the Contractor. 
 
D. No additional payment shall be made for saw cutting driveways.  
 

2.15 REMOVE AND REPLACE CURB AND GUTTER 
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A. Payment for removing and replacing curb and gutter shall be made as a separate item based 

on the measured quantity at the unit price bid for curb and gutter type. The quantity shall be 
defined by the    limits indicated in the Standard Details. 

 
B.  Payment for soil, asphalt and concrete testing shall be made from the Task Allowances for 

Soil, Asphalt and Concrete Testing. No payment shall be made for tests which fail to verify 
required results. 

 
C.  No additional payment will be made for removing and replacing damaged adjacent curb and 

gutter caused by the Contractor. 
 
D.  No additional payment shall be made for saw cutting curb and gutter. 

 
 
2.16 REMOVE AND REPLACE PAVEMENT 
 

A. Payment for removing and replacing pavements will be made as a separate item based on the 
measured quantity at the unit price bid for pavement type.  The quantity shall be defined by 
the limits indicated in the Standard Details. 

 
B. The unit price for Removing and Replacing Concrete Pavement shall include cutting, 

removing and disposing existing pavement and replacing and compaction of base, subbase, 
concrete and all related items, as shown on the Drawings, specified or as directed by the 
Engineer.  

 
C. The unit price for Removing and Replacing Asphalt Pavement shall include cutting, 

removing and disposing existing pavement and replacing and compaction of base, subbase, 
asphalt, concrete and all related items, as shown on the Drawings, specified or as directed by 
the Engineer. This applies to areas  where standard utility cut replacement is not required. 
Replacement of parking lot shall also be covered under this item.  

 
D. The unit price for FC Standard Utility Cut Replacement shall include cutting, removing and 

disposing existing pavement, compaction of subbase, concrete base, asphalt courses and all 
related items, as shown on the Drawings, specified or as directed by the Engineer. 

 
E. The unit price for Type F Asphalt Topping shall include the overlaying of approximately 1-

1/2 inch of Type F asphalt on existing pavement. Areas within utility trenches which require 
standard utility cut replacement shall be paid separately under the FC Standard Utility Cut 
Replacement. 

 
F. The unit price for Milling of Existing Asphalt Pavement shall include milling of minimum of 

1-inch up to 2- inches thick of existing pavement and disposing of waste materials , and all 
related items. 

 
G. Payment for soil, asphalt and concrete testing shall be made from the Task Allowances for 

Soil, Asphalt and Concrete Testing as directed by the Fulton County Construction Project 
Manager. No payment shall be made for tests which fail to verify required results. 

 
H. No additional payment will be made for removing and replacing damaged adjacent 

pavement.  
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 I. For all cuts less than 150 feet in length, temporary asphalt shall be included in the unit cost 

of Fulton County Standard Utility Cut.  For all cuts 150 LF or greater the concrete cap shall 
be poured flush with the existing roadway at no additional cost. 

 
2.17 PAVEMENT MARKING AND STRIPING 
 

A. Payment for pavement marking and striping will be made as a separate item based on the 
measured quantity at the unit price bid for Pavement Marking and Striping. 

 
2.18  REMOVE AND REPLACE CONCRETE SIDEWALK 
 

A. Payment for removing and replacing concrete sidewalk will be made as a separate item based 
on the measured quantity at the unit price bid for Remove and Replace Concrete Sidewalk. 

 
B. The unit price for removing and replacing concrete sidewalk shall include removal and 

disposal of existing sidewalk, concrete, forms, curing and the furnishing of all labor, 
materials , tools and appliances   
  

D. Payment for soil, asphalt and concrete testing shall be made from the Task Allowances for 
Soil, Asphalt and Concrete Testing. No payment shall be made for tests which fail to verify 
required results. 
 

2.19 CAST-IN-PLACE CONCRETE 
 

A. Payment for cast-in-place concrete will be made as a separate item based on measured 
quantity at the unit price bid for specified strength. This is a separate item  from Concrete  
Sidewalk, Concrete Curb and Gutter  and Concrete Pavement. This applies to any concrete 
work as shown on the Drawings, specified or as  directed by the Engineer which is not 
classified under the aforementioned items, or work specified not to be included in any other  
item of work listed in the Bid Schedule.  

 
B. The unit price for cast-in-place concrete shall include excavation, dewatering, sheeting and 

shoring, formworks, concrete, curing and the furnishing of all labor, materials, equipment 
and tools necessary to complete the work as specified or as shown. 

 
C. Payment for reinforcing bars shall be paid under separate item. 

 
D. Payment for soil and concrete testing shall be made shall be made from the Task Allowances 

for Soil, Asphalt and Concrete Testing. No payment shall be made for tests which fail to 
verify required results. 

 
2.20 INSTALL NEW STORM WATER PIPE 
 

E. The unit price for installing storm water pipe shall include excavation, dewatering, sheeting 
and shoring, backfilling, compaction, related items  and the furnishing of all labor, materials, 
equipment and tools necessary to complete the work as specified or as shown. 

 
F. No separate payment will be made for supporting existing storm water pipe when installing 

sewer line crossing over or under storm pipe. Cost for such work should be included in the 
unit price bid for Sewer Line. 
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G. No separate payment will be made for removing and replacing existing storm water pipe for  

the purpose of ease in construction when installing sewer line. Cost of such work should be 
included in the unit price bid for Sewer Line. 

 
2.21 GRASSING 
 

A. Payment for temporary grassing shall be paid separately from permanent grassing. 
Temporary grassing shall be applied to all disturbed area to be left exposed for a period 
greater than 14 days. 

 
B. The unit price  for temporary grassing shall include spreading of fast growing seed, 

mulching, watering and all related items. No additional payment will be made for 
maintenance and repairing damaged work. 

 
C. Payment for permanent grassing shall be paid separately. Permanent grassing shall be 

applied to disturbed area where final grading and dress-up have been completed.  
 

D. The unit price for permanent grassing shall include fine grading of area disturbed, raking, 
pulverizing soil, removal of rocks, coarse soil and other objectionable materials, fertilizing, 
seeding, mulching , watering and all related items. No additional payment will be made for 
maintenance and repairing damaged work. 

 
E. In no case shall one area be paid more than once for temporary and permanent grassing. 

Where an area is  temporarily grassed, which is left permanently, as directed by the 
Engineer, shall only be paid once for temporary grassing. No additional payment shall be 
made for permanent grassing in this case. 

 
C. Payment for temporary and permanent grassing will be measured on a linear foot basis along 

the sewer line centerline at the unit price bid for Grassing. 
 
 
2.22 SODDING       
 

A. Sodding shall be planted as directed by the Engineer. Payment for sodding will be made as a 
separate item based on measured quantity installed for any type. Unit price shall include 
preparation of surface to be planted as described in Permanent Grassing, installation of sod, 
rolling, compacting, watering ,all related items including the furnishing of all labor, 
materials, equipment and  tools necessary to complete the work. 

 
B. No additional payment will be made for maintenance and repairing damaged work. 

 
2.23 SILT FENCE 
 

A. The cost for silt fencing for erosion control purposes, including all materials, labor, 
equipment and tools, as shown on the Drawings, specified or directed by the Engineer shall 
be included in the unit price bid for Silt Fence for various types. 

B. No additional payment will be made for the cost of maintenance and repair work for 
damaged work. 

 
C. No additional payment will be made for the cost of removal and disposal of used materials. 
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Removal of silt fence shall be done only when construction area has been completely 
stabilized with permanent vegetation and all roadways and driveways have been paved 
and/or as directed by the Engineer. 

 
2.24 STAKED HAYBALES 

 
A. Payment for installing haybales shall be made as a separate item based on actual quantity 

installed. Installed haybales that do not serve its primary purpose to control erosion will not 
be paid, unless shown on the Drawings or specified or directed by the Engineer.The unit 
price for staked haybales shall include installation, maintenance, replacement of damaged 
unit, disposal and the furnishing of all labor, materials, equipment and tools necessary to 
complete the work. 

 
2.25 CONSTRUCTION EXIT/ENTRANCE 
 

B. The unit price for installing construction exit/entrance shall include geotextile underliner, 
stone (NRA R-2 1.5 to 3.5 inches stone), maintenance, repair, disposal and furnishing of all 
labor, materials, equipment and tools necessary to complete the work. 

 
C. If the action of the vehicle traveling over the gravel pad does not sufficiently remove the 

mud, the tires should be washed prior to entrance onto public right-of-way. No additional 
payment will be made for the cost of washing of tires. 

 
D. The construction pad may require periodic top dressing with 1.5 to 3.5 stone, as condition 

demand as part of maintenance. Such cost should be included in the unit price bid for 
Construction Exit/Entrance. 

 
E. No. 57 stone is not an acceptable material for construction pad. No additional payment will 

be made should this material be used for this purpose. 
 
2.26 RIPRAP 
 

F. The cost of all riprap, including filter fabric, shown on the Drawings, specified or directed by 
the Engineer shall be included in the unit price bid for Riprap . Quantities shall be measured 
and paid for in square yards. 

 
G. When crossing a stream or ditch, the quantity eligible for payment shall be limited to 10 feet 

upstream and 10 feet downstream from any disturbed area. Extend filter fabric and riprap 
from 5 feet from top of bank, across stream bed to 5 feet past the top of the bank. Any other 
areas at creeks or ditches disturbed by the Contractor, which requires riprap, shall be rip 
rapped at no additional cost to the Owner. 

 
A. Payment for installed Rock Check Dam, Rock Filter Dam and Rock Channel Stabilization 

will be made using the unit price bid for Riprap.  
 
 
2.27 PIGS-IN-A-BLANKET 
 

A. Pigs-in-a-blanket are used for inlet sediment trap, as shown on the Drawings, specified or  as 
directed by the Engineer. Payment shall be measured based on quantity installed by linear 
foot. Unit price shall include fabric, blocks, wires and the furnishing of all labor, materials, 
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equipment and tools necessary for installation, maintenance, and disposal all wastes. 
 
2.28 REPLACE TOP SOIL 
 

A. During clearing of site, lawn sod shall be removed by cutting into maximum size which can 
be handled without tearing, stripping sod and underlying topsoil, and stockpiling for use in 
restoring the surface area. The cost of this work will not be made as a separate item but 
should be included in the unit price bid for Sewer Line. 

 
B. Payment for top soil shall be made only as directed by the Engineer where in his opinion , 

the existing surface soil is not viable for grass and vegetative growth. The unit price shall 
include the removal and disposal of existing surface soil, importing acceptable top soil, 
spreading, raking, fine grading and the furnishing of all labor, materials, equipment and tools 
necessary to complete the work. 

 
2.29 GABION 
 

 Payment for gabion shall be made as a separate item from riprap, based on quantity installed 
as shown on the Drawings, as specified or directed by the Engineer. The unit price shall 
include the furnishing of stones, reinforcing basket, stakes, excavation, grading, compaction, 
and all other labor, materials, equipment and tools necessary to complete the work. 

 
2.30 GEOTEXTILE MATTING 
 

A Geotextile matting or soil stabilization mat are used to establish permanent vegetation on 
steep slopes, channels, or shorelines. 

 
B. The cost of all materials, labor, equipment and tools to install matting required to establish 

permanent vegetation as shown on the Drawings, specified or directed by the Engineer, shall 
be included in the unit price bid for Geotextile Matting. 

 
2.31 DIRT BAG 
 

A. Payment for dirt bag shall be made as a separate item based on quantity installed for the 
purpose of controlling silt during dewatering operation. The unit price shall include the 
furnishing of non-woven bag, gravel bed, straps, and all other labor, materials, equipment 
and tools necessary for a complete work. 

 
B. The dirt bag is considered full and should be removed from the site when it is impractical for 

the bag to filter the sediment out at a reasonable flow rate and should be replaced with a new 
dirt bag. 

 
C. No additional payment will be made for cleaning, maintenance and disposal of dirt bag. 

 
 
 
2.32 TREE PROTECTION 
 

A. Payment for tree protection fence shall be measured  based on quantity installed per linear 
foot.  No additional payment will be made for tree protection fence that has been damaged 
and has to be reestablished due to Contractor’s negligence.  
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2.33 TRAFFIC CONTROL 
 

A. During construction, the work shall be planned and prosecuted so that it can be performed 
with the least interference to all vehicular and pedestrian traffic. All costs for providing 
traffic control in compliance with the Manual on Uniform Traffic Control Devices and 
Georgia DOT Specifications will be borne by the Contractor. Payment for these items shall 
be part of the unit price bid for each particular item of work, except for items specifically 
indicated hereunder as a separate item. 

 
B. Payment for Standard DOT Concrete Barrier shall be based on quantity installed as shown 

on the Drawings, specified or directed by the Engineer. Concrete barrier shall only be 
installed, as directed by the Engineer , in open excavation on roadways and  other areas  
where safety is a concern.  

 
C. It is expected that no excavation on roadways will be left open overnight. Therefore, all 

concrete barriers will be removed from the roadway and moved to a location where vehicular 
and pedestrian traffic are not obstructed. The cost of moving the barriers shall be included in 
the unit price bid. 

D. The unit price for Concrete Barrier shall also include provision of warning lights when 
necessary, removal and disposal, maintenance, repair, and furnishing of all labor, materials, 
equipment and tools necessary to complete the work. Payment shall be based on linear feet 
of barrier  installed per day. No payment will be made for concrete barriers installed that do 
not serve its purpose. 

 
E. When condition warrants, the Engineer shall require the Contractor to provide additional 

MUTCD Standard Safety Barrel on site. The Contractor shall be paid for quantity installed 
per day. However, no additional payment will be made for the costs of providing traffic 
control devices that are required in compliance with MUTCD as indicated in item 2.33-A 
above. 

 
F. The Engineer may require the Contractor to provide a Police Cruiser on site to bolster the  

traffic control in place. The Contractor will be paid based on quantity provided on hourly 
basis. Payment will be made only for time spent on site.  This may be a percentage of the bid 
line item based on actual work versus and 8 hour day. 

 
G. Payment for providing Certified Flagman shall be made as a separate item measured based 

on quantity of certified flagman provided on hourly basis, as directed by the Engineer. The 
flagman shall be certified and dedicated only to maintain and direct traffic flow. An 
individual who works part time as a flagman and laborer or acts in dual capacity will not be 
considered for payment under this item. Such cost shall be included as part of the unit price 
bid for the items involved. .  This may be a percentage of the bid line item based on actual 
work versus and 8 hour day. 

 
H. Proof of certification of flagman may be required by the Engineer prior to performing of any 

traffic related task. 
 
2.34 TRENCH STABILIZATION 
    

A. Where the subgrade is, by nature, too soft and mucky, in the opinion of the Engineer, for 
proper installation of pipe, the Engineer may order the Contractor to undercut the ditch and 



2006 Standby Construction – Miscellaneous Waste Water System  Services                                                   Section 9,  02030-110 
 

 110 
 

 

backfill with granular material (crushed stone, #57). The crushed stone shall be brought to 
grade and compacted. When the unsuitable nature of in-place material arises out of wet 
trench conditions, granular material will be authorized only where alternative techniques 
(including dewatering methods) are impractical as determined by the Engineer. 

 
B. Measurement for payment of Trench Stabilization (crushed stone, #57) will not be made 

where such material is a part of a required pipe foundation bedding or where such material is 
used by the Contractor to increase production or utilize a lesser strength pipe when permitted 
by an improved pipe foundation. Such additional use of granular material in bedding pipe or 
for other purposes is considered an incidental cost of constructing sewer line and no separate 
payment will be made therefore. 

 
C. When use of granular material is authorized, its volume in cubic yards will be computed by 

multiplying (1) the horizontal length of the granular material construction along the sewer 
line centerline by (2) the authorized depth of granular material measured at the side of the 
pipe by (3) the narrowest maximum trench width authorized in the specifications and 
drawings. 

 
D. If during excavation, the subgrade in-place material under roadway or other paved areas is  

found unsuitable, in the opinion of the Engineer for proper backfilling of trench  and 
installation of pavement, the Engineer may order the Contractor to remove such material and 
replace it with trench stabilization material such as suitable earth material (borrow), crusher 
run or M-10 sand. Where trench stabilization is provided, the trench stabilization material 
shall be compacted to the requirement of the specifications. However if the excavated 
material is found suitable but becomes unsuitable later due to improper handling and 
stockpiling by the Contractor, the Contractor shall be responsible for providing suitable 
backfill material acceptable to the Engineer. The Engineer may also order the replacement of 
in-situ materials with trench stabilization materials. Payment of such will be similar as 
described below. 

 
E. Payment for Trench Stabilization shall be full compensation for removing and disposing the 

unsuitable material, furnishing trench stabilization material, over-excavation of trench, 
dewatering, compaction and other related work. Trench Stabilization materials will be 
measured similar to computing granular material described in item C above.  

 
  F. Backfilling the top portion of trench on paved areas temporarily with crusher run or granular 

material to make the road passable or for other purposes  is considered as an incidental cost 
of constructing sewer line, and shall be  the responsibility of the Contractor. No separate 
payment will be made for this work.       

 
G.          No additional payment will be made for disposing surplus material offsite. 

 
 
2.35 REMOVE AND REPLACE EXISTING FENCE 
 

F. Payment of removing and replacing existing fence shall be measured based on quantity 
removed and replaced for various type of fence. Unit price shall include all labor, material, 
equipment and tools necessary to complete the work as shown on the Drawings, specified or 
directed by the Engineer. 

 
2.36 CLEAN-UP AND TESTING 
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A. All costs for clean-up and  testing shall be included in the unit price bid for Sewer Line. 

Final payment shall not be made for any length of line unless both testing and clean-up have 
been performed satisfactorily for that length of line for which payment is being requested. 

 
B. Payment for testing shall be made at the unit price bid for Sewer Line. No separate payment 

shall be made for associated testing  fees. 
 

C. The cost of moving and reestablishing man-made and landscape features, including labor, 
materials and equipment shall be included in the unit price bid for Sewer Line. 

 
 
2.37 CREEK/STREAM CROSSING 
 

A. Payment shall be measured based on a width of flowing water in excess of 6 FT from bottom 
of bank to bottom of bank and 2FT in depth.  This item includes all labor, material, 
equipment  and tools and other incidental items (including dams, pumps etc.) necessary to 
complete the work as shown on the Drawings, specified or directed by the Engineer.   

 
2.37 TASK ALLOWANCES 
 
             A. General 
 

The Contractor shall include in the Total Bid all allowances stated in the Contract 
Documents.   Task allowances shall only be utilized  when directed by the Fulton County 
Engineer (Fulton County Project Manager).  The allowances shall cover the net cost of the 
services provided by a firm selected by the County. The Contractor’s handling costs, labor, 
overhead, profit and other expenses contemplated for the original allowance shall be 
included in the items to which they pertain and not in allowances. 

 
No payment will be made for nonproductive time on the part of testing personnel due to the 
Contractor’s failure to properly coordinate testing activities with the work schedule or the 
Contractor’s problems with maintaining equipment in good working condition. 

 
No payment shall be provided for services, which fail to verify required results. The 
Contractor shall be responsible for payment of failed tests. 

 
B Should the net cost be more or less than the specified amount of the allowance, the Contract 

will be adjusted accordingly by change order. The amount of change order will not recognize 
any changes in handling costs at the site, labor, overhead, profit and other expenses caused 
by the adjustment to the allowance.  

 
C. The County’s authorized representative shall select a firm, which has a valid standby 

contract with the County and issue a notice to proceed describing the required services, 
duration of these services, and the not- to- exceed amount. Upon notification by the County, 
the Contractor shall issue a purchase order to the selected firm. The Contractor shall issue the 
selected firm with conformed contract documents and relevant updates. 

 
D. Documentation 

 
Submit copies of the invoices with each periodic payment request from the firm providing 
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the services. Clearly identify project information, date and type of service. Submit invoice 
back up for all direct expenses. 

 
Submit reports documenting the results of services provided which verify compliance with 
the contract requirements. 

 
E Schedule of Task Allowances 

 
1. Soil, Asphalt and Concrete Testing 

 
Allow the amount provided in the Bid Schedule for the services of a geotechnical 
engineering firm and testing laboratory to verify soils conditions including trench 
excavation and backfill, pile bearing resistance, asphalt coring and density tests, 
testing of concrete cylinders and other similar issues as directed as directed by the 
Engineer. The presence of this allowance in no way relieves the Contractor of the 
responsibility of providing quality assurance of the work such as proper soil 
compaction, proper asphalt and concrete mixtures and other components of  the 
work.   

 
2. Utility Conflict Resolution 

 
Allow the amount provided in the Bid Schedule to resolve any unforeseen utility 
conflicts including relocating and/or replacement. Payment for conflicts with 
existing utilities shall be made only when the sewer line can not be routed to avoid 
the conflict. No payment will be made for any delay or extra cost encountered by the 
Contractor due to protection, avoidance, or relocation of existing utilities, main or 
services or changing the horizontal or vertical alignment of the sewer line.  
 
When deemed necessary as ordered by the Engineer, the Contractor shall perform 
exploratory excavation using special methods to locate existing utilities, where in his 
opinion cannot be done by conventional method due to difficulty and the potential 
danger that may occur. In this case, the Contractor shall submit a price to perform 
such work subject to approval by the Engineer. No work shall be performed unless 
authorized by the Engineer.       

 
3. Construction Surveying 

 
Allow the amount provided in the Bid Schedule for construction surveying by an 
independent surveying firm, selected by the Owner, to perform horizontal and 
vertical alignment checks at the discretion of the Engineer. 

 
This allowance is solely for the use of the Owner at the Engineer’s recommendation 
for verification of the Contractor’s reference points, centerlines, and work 
performed. The presence of this allowance in no way relieves the Contractor of the 
responsibility of installing reference points, centerlines, temporary benchmarks, or 
verifying that the work has been performed accurately. 

 
No payment shall be made for survey work performed by or for the Contractor in the 
reestablishment of reference points, benchmarks, including their restoration, as well 
as centerlines or baseline points. 
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4. Blast Monitoring 
 

Allow the amount provided in the Bid Schedule for the services of an independent, 
qualified specialty subcontractor to monitor the blasting, when directed by the 
Engineer. Payment shall be made based on the provisions of item 2.05 (Rock 
Excavation in Pipe Trenches) above. 

 
 
  5. BYPASS PUMPING 
   

Allow the amount provided in the Bid Schedule to facilitate manhole and line work 
at the discretion of the assigned Fulton County Engineer.  The payment will include 
the pimp rental cost, hoses, gas and required appurtenances with a 10 percent mark-
up to the prime contractor for set-up.  No payment will be made for any additional 
days of rental created by the contractors delay in progressing with the work. 
 

 
6. Telephone Wire Installation for Flow Monitors   (Scope of Work) 

 
The contractor shall supply only the equipment and labor necessary to install 
telephone wire as required to establish and/or maintain connectivity between 
flow monitoring equipment and the telephone company’s “customer interface 
box”.  The Wire will be supplied by Fulton County and the connections will be 
made by the Telephone Company. 

 
a)  The wire shall be installed in sufficient length to connect one end to the 
terminals of the customer interface box and the other end to the terminals of the 
monitor. 

 
b)  The contractor’s obligation for installing the telephone wire shall be limited 
to the laying and burial of the wire (up to 1 foot in depth) in sufficient length 
between the two termination points, and does not include making connections of 
the wire to the monitors or the phone terminal box (distances between points will 
vary from site to site, from fifty feet to possibly one mile). 

 
c)  The contractor shall receive work request for telephone wire installation from 
Fulton County Database Specialists Byron Vance (404-730-7514) and/or 
Anthony Kelly (404-730-5512).  These individuals will coordinate with the 
contractor on how and where the wire will be installed and how to obtain the 
wire from the telephone company, at no cost to the contractor.  Additionally, Mr. 
Vance and Mr. Kelly will coordinate with the contractor for events where 
installation must be done in conjunction with associated work of other vendors. 
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SECTION 10 - PRICING FORMS 

 
BID # ITB XXXXXXXXXX 

2006 STANDBY CONSTRUCTION – MISCELLANEOUS WASTE WATER SYSTEM 
SERVICES 

 

TO THE BOARD OF COMMISSIONERS, FULTON COUNTY, GEORGIA 
 
Submitted ____________________, 200__   
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid as 
principal or principals is or are named herein and that no other person than herein mentioned has any 
interest in this Bid or in the Contract to be entered into; that this Bid is made without connection with 
any other person, company or parties making a bid or Bid; and that it is in all respects fair and in good 
faith without collusion or fraud. 
 
The Bidder if selected will work diligently to provide construction services as needed on individually 
assigned  Waste water Main Construction projects.  The selected contractor will perform all work and 
adhere to Fulton County drawings, specifications, general conditions and will furnish all related contact 
documents as requested by Fulton County.  Specifications for the work and contractual documents 
relative thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of Commissioners of 
Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all necessary materials, 
equipment, machinery, tools, apparatus, means of transportation and labor necessary, and to complete 
the construction of the work in full and complete accordance with the shown, noted, and reasonably 
intended requirements of the Specifications and Contract Documents to the full and entire satisfaction 
of the Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite understanding that 
no money will be allowed for extra work except as set forth in the attached General Conditions and 
Contract Documents for the following prices. 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment on a date to be specified in a written order (Notice to Proceed) by the Owner and to fully 
complete all work under this Contract within the allotted time specified in the individual projects 
Notice to Proceed.  Failure to work diligently on assigned projects and to complete assigned work in 
the allotted time could result in liquidated damages in the amount of $1000.00 per calendar day the 
work is not completed. 
 
The Bidder declares that he understands that the unit price quantities submitted in the bid are fixed unit 
price items and shall not be subject to any increase for the duration of this contract.  Payment for work 
will be based on the actual work and quantities used in relation to the unit price provided by the bidder. 
 Quantities for the unit price items are subject to either increase or decrease, and should the quantities 
of  
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any of the items of work be increased, the Bidder proposes to do the additional work at the unit prices 
stated herein; and should the quantities be decreased, the Bidder also understands that payment will be 
made on the basis of actual quantities of the unit price bid and will make no claim for anticipated 
profits for any decrease in quantities; and that actual quantities will be determined upon completion of 
work, at which time adjustments will be made to the contract amount by direct increase or decrease. 

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for execution, the 
Bid Bond accompanying his bid and the monies payable thereon shall be paid into the funds of the 
Owner as liquidated damages for such failure. 

Bidder acknowledges receipt of Addenda: 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
BIDDER: ________________________________________________________________ 
 
  Signed by: ________________________________________________________ 
    [Type or Print Name] 
 
 Title: _____________________________________________________________ 
 
 Business Address: __________________________________________________ 
 
 _________________________________________________________________ 
 
 
 Business Phone: ___________________________________________________ 
 
 Bidder’s Contractor License No: _______________________________________ 
          [State/County] 
 
 License Expiration Date: _____________________________________________ 
 
 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
_________________________________________________________________Dollars 
 
 
($__________________ ____) according to the conditions of “Instructions to Bidders” and 
provisions thereof.  
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SCOPE OF WORK AND BID PRICE 

 
This work will consist of furnishing all materials, equipments and performing all labor 
necessary for the construction, installation, and emergency repair of miscellaneous waste 
water mains, waste water service lines, and required improvements to the waste water 
distribution system within Fulton County.  The Work includes providing an emergency waste 
water main repair crew on an as needed basis.  All work shall be in conformance with the 
contract documents, general conditions, special conditions, any accompanying plans and 
Fulton County Construction Standards and Specifications.  Being this is a miscellaneous 
standby contract; the location of the work will be in various locations through out Fulton 
County.  Projects will be assigned by issuance of a Notice to Proceed for that individual 
project. 
 
The term of this Contract shall be 365 consecutive calendar days from the date of award by 
the Fulton County Board of Commissioners.  The selected vendor(s) shall be issued work by 
a written/signed Notice to Proceed for individually assigned projects.  Work shall begin no 
later than 10 days from the issuance of a Notice to Proceed.  Fulton County reserves the 
right to renew this contract for one (1) additional 365 consecutive calendar day period 
pending availability of funding, contractor compliance with county rules and policies, 
satisfactory work performance by the contractor and Board of Commissioners approval.  
Option year prices shall be maintained at the rates approved in the initial contract term.  
Fulton County reserves the right to award this contract to one or more qualified vendors 
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4.1 BID SCHEDULE FOR THE 2006 STANDBY MISCELLANEOUS  

WASTE WATER SYSTEM SERVICES CONTRACT  
 

SUBMITTED BID PRICING SHEET FOR:_______________________________________________ 
 
 

 
 

 
WASTE WATER  INSTALLATION  (All pipe will be tested at 5 psi for 45 mins.) 

 
 

 
DESCRIPTION 

 
QTY. 

 
UNIT COST 

  
AMOUNT 

1. 
 
 SEWER SERVICE LATERALS- (Includes pipe and sewer main wye) 
 CLEAN OUT ASSEMBLY- (Includes vertical wye, vertical extension, Metal clean-out box and lid, test 
 plug) 

 
A 

 
   DIP CLEAN OUT ASSEMBLY 

 
200 EA 

 
$ 

 
 
 
$ 

 
B 

 
   PVC CLEAN OUT ASSEMBLY 

 
200 EA 

 
$ 

 
 
 
$ 

 
C 

 
   METAL CLEANOUT BOX AND LID 

 
200 EA 

 
$ 

 
 
 
$ 

 
D 

 
   6-INCH LATERAL DIP 

 
200 LF 

 
$ 

 
 
 
$ 

 
E 

 
   6-INCH LATERAL PVC 

 
200 LF 

 
$ 

 
 
 
$ 

 
2. 

 
   8-INCH PVC GRAVITY SEWER- SCHEDULE 80 

 
A 

 
      0 – 6’ CUT 

 
500 LF 

 
$ 

 
 
 
$ 

 
B 

 
     6’- 8’ CUT 

 
500 LF 

 
$ 

 
 
 
$ 

 
C 

 
      8’ – 12’ CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
D 

 
     12’- 16’ CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
3. 

 
    10-INCH PVC GRAVITY SEWER- SCHEDULE 80 

 
A 

 
      0 – 6’ CUT 

 
500 LF 

 
$ 

 
 
 
$ 

 
B 

 
     6’- 8’ CUT 

 
500 LF 

 
$ 

 
 
 
$ 

 
C 

 
      8’ – 12’ CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
D 

 
     12’- 16’ CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
4. 

 
   12-INCH PVC GRAVITY SEWER- SCHEDULE 80 

 
A 

 
      0 – 6’ CUT 

 
10 LF 

 
$ 

 
 
 
$ 

 
B 

 
     6’- 8’ CUT 

 
10 LF 

 
$ 

 
 
 
$ 

 
C 

 
      8’ – 12’ CUT 

 
10 LF 

 
$ 

 
 
 
$ 



2006 Standby Miscellaneous Waste Water System Services       Section 10 

 118 
 

 

 
D 

 
     12’- 16’ CUT 

 
10 LF 

 
$ 

 
 
 
$ 

 
 
BID SUBMITTED BY: _____________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 
5. 

 
   8-INCH DUCTILE IRON PIPE  GRAVITY SEWER 

 
A 

 
       0 – 6’ CUT 

 
    2000 LF 

 
$ 

 
 
 
$ 

 
B 

 
       6’- 10’ CUT 

 
    2000 LF 

 
$ 

 
 
 
$ 

 
C 

 
      10’ – 14’ CUT 

 
    2000 LF 

 
$ 

 
 
 
$ 

 
D 

 
      14’- 18’ CUT 

 
1000LF 

 
$ 

 
 
 
$ 

 
E 

 
      18’ – 22’ 

 
 500 LF 

 
$ 

 
 
 
$ 

 
F 

 
      22’ OR GREATER CUT 

 
 500 LF 

 
$ 

 
 
 
$ 

 
6. 

 
   12-INCH DUCTILE IRON PIPE  GRAVITY SEWER 

 
A 

 
       0 – 6’ CUT 

 
    2000 LF 

 
$ 

 
 
 
$ 

 
B 

 
       6’- 10’ CUT 

 
    2000 LF 

 
$ 

 
 
 
$ 

 
C 

 
      10’ – 14’ CUT 

 
    2000 LF 

 
$ 

 
 
 
$ 

 
D 

 
      14’- 18’ CUT 

 
1000LF 

 
$ 

 
 
 
$ 

 
E 

 
      18’ – 22’ 

 
  500 LF

 
$ 

 
 
 
$ 

 
F 

 
      22’ OR GREATER CUT 

 
  500 LF

 
$ 

 
 
 
$ 

 
7. 

 
   16-INCH DUCTILE IRON PIPE  GRAVITY SEWER 

 
A 

 
       0 – 6’ CUT 

 
  2000 LF 

 
$ 

 
 
 
$ 

 
B 

 
       6’- 10’ CUT 

 
    1000 LF 

 
$ 

 
 
 
$ 

 
C 

 
      10’ – 14’ CUT 

 
    1000 LF 

 
$ 

 
 
 
$ 

 
D 

 
      14’- 18’ CUT 

 
 500LF 

 
$ 

 
 
 
$ 

 
E 

 
      18’ – 22’ 

 
 100 LF 

 
$ 

 
 
 
$ 

 
F 

 
      22’ OR GREATER CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
8. 

 
   18-INCH DUCTILE IRON PIPE  GRAVITY SEWER 

 
A 

 
       0 – 6’ CUT 

 
   1000 LF 

 
$ 

 
 
 
$ 

 
B 

 
       6’- 10’ CUT 

 
     500 LF 

 
$ 

 
 
 
$ 
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C 

 
      10’ – 14’ CUT 

 
     100 LF 

 
$ 

 
 
 
$ 

 
 
BID SUBMITTED BY: _____________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 

D 
 
      14’- 18’ CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
E 

 
      18’ – 22’ 

 
100 LF 

 
$ 

 
 
 
$ 

 
F 

 
      22’ OR GREATER CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
9. 

 
   24-INCH DUCTILE IRON PIPE  GRAVITY SEWER 

 
A 

 
       0 – 6’ CUT 

 
   1000 LF 

 
$ 

 
 
 
$ 

 
B 

 
       6’- 10’ CUT 

 
     1000 LF

 
$ 

 
 
 
$ 

 
C 

 
      10’ – 14’ CUT 

 
     1000 LF

 
$ 

 
 
 
$ 

 
D 

 
      14’- 18’ CUT 

 
500LF 

 
$ 

 
 
 
$ 

 
E 

 
      18’ – 22’ 

 
100 LF 

 
$ 

 
 
 
$ 

 
F 

 
      22’ OR GREATER CUT 

 
100 LF 

 
$ 

 
 
 
$ 

 
10 

 
   MANHOLES 

 
A 

 
       4 FT PRECAST CONCRETE 

 
  1000 VF 

 
$ 

 
 
 
$ 

 
B 

 
       6 FT PRECAST CONCRETE 

 
    500 VF 

 
$ 

 
 
 
$ 

 
C 

 
       4 FT SAFTY PLATFORM 

 
     10 EA 

 
$ 

 
 
 
$ 

 
D 

 
       6 FT SAFTY PLATFORM 

 
5 EA 

 
$ 

 
 
 
$ 

 
E 

 
      #350 STD FRAME AND COVER 

 
100 EA 

 
$ 

 
 
 
$ 

 
F 

 
      #350 WATERTIGHT FRAME AND 
      COVER 

 
100 LF 

 
$ 

 
 
 
$ 

 
G 

 
      #455 STD FRAME AND COVER 

 
     50 LF 

 
$ 

 
 
 
$ 

 
H 

 
       #455 WATERTIGHT FRAME AND
       COVER 

 
     50 LF 

 
$ 

 
 
 
$ 

 
11 

 
    DIP FORCE MAIN 

 
A 

 
       6-INCH DIAMETER 

 
    500 LF 

 
$ 

 
 
 
$ 

 
B 

 
       8-INCH DIAMETER 

 
     500 LF 

 
$ 

 
 
 
$ 

 
12 

 
    TIE-IN TO EXISTING MANHOLE 
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A 

 
       8-INCH DIAMETER PIPE 

 
      100 EA 

 
$ 

 
 
 
$ 

 
 
BID SUBMITTED BY: _____________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 

B 
 
       10-INCH DIAMETER 

 
      50 EA 

 
$ 

 
 
 
$ 

 
C 

 
       12-INCH DIAMETER PIPE 

 
      50 EA 

 
$ 

 
 
 
$ 

 
D 

 
       18-INCH DIAMETER 

 
      50 EA 

 
$ 

 
 
 
$ 

 
E 

 
       24-INCH DIAMETER PIPE 

 
      50 EA 

 
$ 

 
 
 
$ 

 
13 

 
    REBUILD EXISTING PRECAST CONCRETE MANHOLE 

 
A 

 
       4 -FT DIAMETER 

 
      300 VF 

 
$ 

 
 
 
$ 

 
B 

 
       6 -FT DIAMETER 

 
      100 VF 

 
$ 

 
 
 
$ 

 
33. 

 
    RAISE EXISTING PRECAST MANHOLE 

 
A 

 
       4 FT DIAMETER 

 
      200 VF 

 
$ 

 
 
 
$ 

 
B 

 
       6 FT DIAMETER 

 
      100 VF 

 
$ 

 
 
 
$ 

 
14. 

 
    MANHOLE DROP 

 
A 

 
       DIP MANHOLE DROP 6-INCH DIA

 
      10 EA 

 
$ 

 
 
 
$ 

 
B 

 
       DIP MANHOLE DROP 8-INCH DIA

 
      10 VF 

 
$ 

 
 
 
$ 

 
15. 

 
CONCRETE THRUST COLLARS FOR SPECIFIED FORCEMAIN PIPE 

 
A 

 
       8-IN to 12-IN  DIAMETER 

 
10 EA 

 
$ 

 
 
 
$ 

 
B 

 
     16-IN to 24-IN DIAMETER 

 
10 EA 

 
$ 

 
 
 
$ 

 
16. 

 
BORE AND JACK WITH STEEL CASING  (INCH PER DIAMETER FOOT) * Note: Carrier Pipe,  
spacers and grout are to be included in the bore cost.   

 
A 

 
   0.25-IN WALL THICKNESS  

 
 

 
$ 

 
 
 
$ 

 
1 

 
           12” DIAMETER CASING  

 
200 LF 

 
$ 

 
 
 
$ 

 
2 

 
           16”DIAMETER CASING  

 
150LF 

 
$ 

 
 
 
$ 

 
3 

 
           18” DIAMETER CASING  

 
150LF 

 
$ 

 
 
 
$ 

 
B 

 
   0.375-IN WALL THICKNESS   

 
 

 
$ 

 
 
 
$ 

 
1 

 
           24” DIAMETER CASING  

 
200 LF 

 
$ 

 
 
 
$ 
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2 

 
           36” DIAMETER CASING  

 
100 LF 

 
$ 

 
 
 
$ 

 
 
 
 
 
BID SUBMITTED BY: _____________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 
17. 

 
 BORE AND JACK WITHOUT CASING (FREEBORE) FOR SPECIFIED PIPE (Grout Included) 

 
A 

 
       8-IN  DIAMETER 

 
1000 LF

 
$ 

 
 
 
$ 

 
B 

 
     10-IN  DIAMETER 

 
500 LF 

 
$ 

 
 
 
$ 

 
C 

 
     12-IN  DIAMETER 

 
500 LF 

 
$ 

 
 
 
$ 

 
D 

 
     16-IN  DIAMETER 

 
100 LF 

 
$ 

 
 
 
$ 

 
E 

 
     24-IN  DIAMETER 

 
100 LF 

 
$ 

 
 
 
$ 

 
18. 

 
 OPEN CUT INSTALLATION WITH STEEL CASING)  * Note: Carrier Pipe is to be included 

 
A 

 
   0.25-IN WALL THICKNESS  

 
 

 
$ 

 
 
 
$ 

 
1 

 
           12” DIAMETER CASING  

 
200 LF 

 
$ 

 
 
 
$ 

 
2 

 
           16”DIAMETER CASING  

 
150LF 

 
$ 

 
 
 
$ 

 
3 

 
           18” DIAMETER CASING  

 
150LF 

 
$ 

 
 
 
$ 

 
B 

 
   0.375-IN WALL THICKNESS   

 
 

 
$ 

 
 
 
$ 

 
4 

 
           24” DIAMETER CASING  

 
100 LF 

 
$ 

 
 
 
$ 

 
1 

 
           36” DIAMETER CASING  

 
200 LF 

 
$ 

 
 
 
$ 

 
19. 

 
 REMOVE AND REPLACE DRIVEWAY 

 
A 

 
      CONCRETE DRIVEWAY 

 
1000 SY

 
$ 

 
 
 
$ 

B  
      ASPHALT DRIVEWAY 

 
100 SY 

 
$ 

 
 
 
$ 

 
C 

 
       BRICK DRIVEWAY 

 
10 SY 

 
$ 

 
 
 
$ 

 
D 

 
       DECORATIVE PAVER 

 
10 SY 

 
$ 

 
 
 
$ 

 
E 

 
       GRAVEL DRIVEWAY 

 
50 SY 

 
$ 

 
 
 
$ 

 
20. 

 
 REMOVE AND REPLACE CURB AND GUTTER 

 
A 

 
       CONCRETE CURB AND GUTTER

 
1000 LF

 
$ 

 
 
 
$ 
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B 

 
        CONCRETE CURB 

 
100 LF 

 
$ 

 
 
 
$ 

 
C 

 
        GRANITE CURB 

 
50 LF 

 
$ 

 
 
 
$ 

 
D 

 
         ASPHALT CURB 

 
50 LF 

 
$ 

 
 
 
$ 

 
 
 

SUBMITTED BID PRICING SHEET FOR: :_______________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 
21. 

 
REMOVE AND REPLACE PAVEMENT 

 
A 

 
    CONCRETE PAVEMENT 

 
100 SY 

 
$ 

 
 
 
$ 

 
B 

 
    ASPHALT PAVEMENT 

 
100 SY 

 
$ 

 
 
 
$ 

 
C 

 
    FC STD. UTILITY CUT PAVEMENT  
    (10” Concrete cap, 2” Type E asphalt) 

 
3000 SY

 
$ 

 
 
 
$ 

 
D 

 
    1.5-IN TYPE “F” ASPHALT TOPPING 

 
10,000 SY

 
$ 

 
 
 
$ 

 
E 

 
    MILLING OF EXISTING ASPHALT  

 
10,000SY

 
$ 

 
 
 
$ 

 
22. 

 
PAVEMENT MARKING AND STRIPING 

A      4-IN STD. DOT YELLOW STRIPING  
       (Thermoplastic)  10 LF 

 
$ 

 
 
 
$ 

B      4-IN STD. DOT YELLOW STRIPING 
(Paint)  10 LF 

$  
 $ 

C      4-IN STD. DOT WHITE STRIPING  
      (Thermoplastic)  10 LF 

$  $ 

D      4-IN STD. DOT WHITE STRIPING (Paint)  
10 LF 

$  $ 

E      STD. DOT STOP BAR (Thermoplastic)  
10 EA 

$  $ 

F      STD. DOT STOP BAR (Paint)  
10 EA 

$  $ 

 
23. 

 
REMOVE AND REPLACE CONCRETE SIDEWALK 

 
A 

 
   REMOVE & REPLACE CONCRETE   
    SIDEWALK 100 SY 

 
$ 

 
 
 
$ 

 
24. 

 
   CAST IN PLACE CONCRETE 

 
A 

 
     4000 PSI COMPRESSIVE STRENGTH 100 CY 

 
$ 

 
 
 
$ 
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B      REINFORCING BAR 
5000 LBS 

$  
 $ 

 
C 

 
 WIRE MESH FOR CONCRETE 
REPLACEMENT 10 SY 

 
$ 

 
 
 
$ 

25.  
  INSTALL NEW STORM WASTE WATER PIPE 

 
A 

 
     12-IN RCP 20 LF 

 
$ 

 
 
 
$ 

 
 
 
BID SUBMITTED BY: _____________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 

B 
 
     18-IN RCP 20 LF 

 
$ 

 
 
 
$ 

 
C 

 
     24-IN RCP 20 LF 

 
$ 

 
 
 
$ 

 
D 

 
     12-IN CMP 20 LF 

 
$ 

 
 
 
$ 

 
E 

 
     18-IN CMP 20 LF 

 
$ 

 
 
 
$ 

 
F 

 
     24-IN CMP 20 LF 

 
$ 

 
 
 
$ 

 
26. 

 
  EROSION AND SEDIMENT CONTROL 

 
A 

 
     TEMPORARY GRASSING  12,000 LF 

 
$ 

 
 
 
$ 

 
B 

 
     PERMANENT GRASSING 12,000 LF 

 
$ 

 
 
 
$ 

 
C 

 
     SODDING (ALL TYPES) 5000 SY 

 
$ 

 
 
 
$ 

 
D 

 
     TYPE “A” SILT FENCE 5,000 LF 

 
$ 

 
 
 
$ 

 
E 

 
     TYPE “B” SILT FENCE 5,000 LF 

 
$ 

 
 
 
$ 

 
F 

 
     TYPE “C” SILT FENCE 10,000 LF 

 
$ 

 
 
 
$ 

 
G 

 
     HAYBALES  1,000 EA 

 
$ 

 
 
 
$ 

 
H 

 
     CONSTRUCTION ENTRANCE/EXIT 20 EA 

 
$ 

 
 
 
$ 

 
I 

 
     RIPRAP 300 CY 

 
$ 

 
 
 
$ 
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J     “PIGS IN A BLANKET” 100 LF 

$  
 $ 

 
K 

 
     REPLACE TOP SOIL 

300 SY 

 
$ 

 
 
 
$ 

 
L 

 
     GABION 

15 CY 

 
$ 

 
 
 
$ 

 
M 

 
     GEOTEXTILE MATTING  

1000 SY 

 
$ 

 
 
 
$ 

 
 
 
BID SUBMITTED BY: ____________________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 

N 
 
    DIRT BAGS (SILT CONTROL 
PUMPING  SYSTEM) 1 EA 

 
$ 

 
 
 
$ 

 
27. 

 
TREE PROTECTION 

 
A 

 
    TREE PROTECTION FENCE  
(ACTIVE) 1,000 LF 

 
$ 

 
 
 
$ 

 
B 

 
    TREE PROTECTION TAPE 
(PASSIVE) 1,000 LF 

 
$ 

 
 
 
$ 

 
28. 

 
TRAFFIC CONTROL 

 
A 

 
     STANDARD DOT CONCRETE  
     BARRIER 

EA PER DAY 

 
$ 

 
 
 
$ 

 
B 

 
     MUTCD STANDARD SAFETY 
     BARREL 10 EA/DAY 

 
$ 

 
 
 
$ 

 
C 

 
     POLICE CRUISER 1 EA/DAY 

 
$ 

 
 
 
$ 

 
D 

 
      CERTIFIED FLAGMAN 2 MAN/DAY 

 
$ 

 
 
 
$ 

 
29. 

 
  CLEARING AND GRUBBING 

 
A 

 
      CLEARING & GRUBBING   

15 AC 

 
$ 

 
 
 
$ 

 
30. 

 
  ROCK EXCAVATION: Rock excavation will be determined and verified by an assigned Fulton  
County Engineer.  Rock will not be paid for unless verified.  

 

  A 

 
      EXCAVATION AND REMOVAL  
      OF ROCK 1000 CY 

 
$ 

 
 
 
$ 
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31. 

 
  TRENCH STABILIZATION 

 
A 

 
      SUITABLE EARTH MATERIALS  
      (BORROW) 

 

500 CY 

 
$ 

 
 
 
$ 

 
B 

 
      CRUSHER RUN 

1,000 CY 

 
$ 

 
 
 
$ 

 
C 

 
      CRUSHER STONE, #57 

500 CY 

 
$ 

 
 
 
$ 

 
D 

 
      M-10 SAND 

100 CY 

 
$ 

 
 
 
$ 

 
 
 

SUBMITTED BID PRICING SHEET FOR: :_______________________________________________ 
 
 

 
 

DESCRIPTION 
 

QTY. 
 

UNIT COST 
  

AMOUNT 
 
32. 

 
  REMOVE AND PEPLACE EXISTING FENCE 

 
A 

 
      4-FT HIGH CHAIN LINK 500 LF 

$  
 $ 

 
B 

 
      6-FT HIGH CHAIN LINK FENCE 500 LF 

$  
 $ 

 
C 

 
      4-FT HIGH WOOD FENCE 1 LF 

 
$ 

 
 
 
$ 

 
D 

 
      6-FT HIGH WOOD FENCE 

1 LF 

 
$ 

 
 
 
$ 

 
33. 

 
  STREAM CROSSING – To be measured from bottom of bank, side to side, with flowing  
  water  greater than 6ft wide and 2ft deep.  Includes dam, pumps, gravel and labor. 

 
A 

 
      6 Ft WIDE OR GREATER STREAM  
      CROSSING  10 each 

 
$ 

 
 
 
$ 

 
34. 

 
  MOBILIZATION  

   A 
 
      PER INDIVIDUAL PROJECT 20 Projects

 
$ 

 
 
 
$ 

 
35.   3M LOCATOR MARKERS-  PROGRAMMABLE ELECTRONIC WASTE WATER LINE   

MARKING  DEVICE       (3M 1424-XR-ID or comparable) 

   A 
 
      WASTE WATER LINE MARKER  
       BALLS 3M 1424-XR-ID 

100 each   
 
$ 

 
 
 
$ 

 
36.   TASK ALLOWANCES- WORK TO BE DETERMINED BY A FULTON COUNTY  

REPRESENTATIVE 
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A 

 
        UTILITY CONFLICT RESOLUTION

 

LS 

 
$ 20,000.00 

 
 
 
$20,000.00 

B  
         SOIL, ASPHALT, AND CONCRETE 
         TESTING LS 

 
$ 15,000.00 

 
 
 
$15,000.00 

 
C 

 
         CONSTRUCTION SURVEYING 

LS 

 
$ 10,000.00 

 
 
 
$10,000.00 

 
D 

 
         BLAST MONITORING 

LS 

 
$ 20,000.00 

 
 
 
$20,000.00 

 
E. 

 
         BY-PASS PUMPING 

LS 

 
$ 50,000.00 

 
 
 
$50,000.00 

 
 
 
 
 
 

 

 
TOTAL  WASTE WATER  BID  AMOUNT 

 

 
$ 

 
 
For furnishing all products and performing all labor necessary for the construction 
and completion of assigned miscellaneous waste water system services and 
improvements as entitled, the bidder submits a bid in the amount of: 
 
 
 
 
TOTAL BID AMOUNT: 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
________________________________________________________________Dollars 
 

2006 STANDBY CONSTRUCTION MISCELLANEOUS WASTE WATER SYSTEM 
SERVICES 

 
The undersigned hereby agrees to complete all work on the assigned individual projects within the 
agreed upon days specified in a written Notice To Proceed.  He further agrees that the Owner may 
retain from the monies that are or which may become due the amount of One Thousand (1,000.00) 
Dollars for each and every consecutive calendar day the completion of the Work may be delayed 
beyond the time specified, and such amount so to be retained, is hereby agreed to be liquidated 
damages occurring to the Owner indigent to such delay.  Time is of the essence in the performance 
of the Work.  No verbal authorization for the commencement of work is considered valid.  Only work 
authorized in a written Notice to Proceed and signed by the Director of Public Works will be 
considered valid.   
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Signed this _____ day of _________________  2003. 
 

Contractor:    _____________________  By:   ________________________ 
                   (Name of Company)          (Signature of individual, Partner  

                       or Officer Signing the Proposal)  
 

END OF SECTION 
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PREFACE 

 
STANDARD SPECIFICATIONS  

 
 
 These Standard Specifications have been prepared to complement and include by reference 
the Standard Detail Drawings and to provide the qualitative requirements for products, materials 
and workmanship for construction of additions to and replacements of the Sanitary Sewer system 
(sizes 8-inches through 64 inches and services through 6-inches), which is under the jurisdiction of 
Fulton County. 
 
 All references in these Standard Specifications to “Engineer” shall mean the legal and authorized 
representative of the Department of Public Works, Fulton County.  All references to “Project” shall mean the work 
being constructed under the jurisdiction of these Standard Specifications.  All references to “Contractor” shall mean 
the individual, company or corporation constructing work under the jurisdiction of these Standard Specifications.  All 
references to “Drawings” shall include, by reference, the Standard Detail Drawings accompanying these Standard 
Specifications. 
 
 These Standard Specifications may be supplemented due to exceptional circumstances, with such noted on 
the Drawings or supplemental Specifications approved by Fulton County, Director of Public Works. 
 
 The Standard Detail Drawings included in these Standard Specifications is a supplemental to the Fulton 
County Standard Plans approved by the Board of Commissioners dated October 21, 1992.  In case of discrepancy and 
conflict between the Standard Detail Drawings and Standard Plans, the more stringent requirement shall govern unless 
otherwise directed by the Engineer.  A copy of the Fulton County Standard Plans may be examined at the Fulton 
County Department of Public Works, 141 Pryor Street, Suite 6001, Atlanta, GA 30303.  Contact Ray Wooten, 
Engineer III, for details 
 
 

END OF PREFACE 
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SECTION NO. 01150 
 
 SEWERS AND ACCESSORIES 

PART 1 - GENERAL 
 
1.01 SCOPE 
 

A. This Section describes products to be incorporated into sewers and accessories and 
requirements for the installation and use of these items.  Furnish all products and perform 
all labor necessary to fulfill the requirements of these Specifications. 

 
B. General:  Supply all products and perform all work in accordance with applicable 

American Society for Testing and Material (ASTM), American Water Works Association 
(AWWA), American National Standards Institute (ANSI), or other recognized standards.  
Latest revisions of all standards are applicable. 

 
1.02 QUALIFICATIONS 
 

If requested by the Engineer, submit evidence that manufacturers have consistently produced 
products of satisfactory quality and performance for a period of at least two years. 

 
1.03 SUBMITTALS 
 

 If required by the County or Engineer, Complete product data and engineering data, 
including shop drawings, shall be submitted to the Engineer in accordance with the 
requirements of Section 01340 of the Contract Documents. 

 
1.04 TRANSPORTATION AND HANDLING 
 

A. Unloading:  Furnish equipment and facilities for unloading, handling, distributing and 
storing pipe, fittings, valves and accessories.  Make equipment available at all times for 
use in unloading.  Do not drop or dump materials.  Any materials dropped or dumped will 
be subject to rejection without additional justification. 

 
B. Handling:  Handle pipe, fittings, valves and accessories carefully to prevent shock or 

damage.  Handle pipe by rolling on skids, forklift, or front loader.  Do not use material 
damaged in handling. 

 
C. Lined pipe shall be handled and transported to prevent damage to linings. 

 
1.05 STORAGE AND PROTECTION 
 

A. Store all pipe which cannot be distributed along the route.  Make arrangements for the use 
of suitable storage areas. 
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B. Stored materials shall be kept safe from damage.  The interior of all pipe, fittings and 
other appurtenances shall be kept free from dirt or foreign matter at all times. 

 
C. Pipe shall not be stacked higher than the limits recommended by the manufacturer.  The 

bottom tier shall be kept off the ground on timbers, rails or concrete.  Pipe in tiers shall be 
alternated:  bell, plain end; bell, plain end.  At least two rows of timbers shall be placed 
between tiers and chocks, affixed to each other in order to prevent movement.  The 
timbers shall be large enough to prevent contact between the pipe in adjacent tiers. 

 
D. Store joint gaskets in a cool location, out of direct sunlight.  Gaskets shall not come in 

contact with petroleum products.  Gaskets shall be used on a first-in, first-out basis. 
 
1.06 QUALITY ASSURANCE 
 

A. Product manufacturers shall provide the Engineer with written certification that all 
products furnished comply with all applicable provisions of these Specifications. 

 
B. If ordered by the Engineer, each pipe manufacturer shall furnish the services of a 

competent factory representative to supervise and/or inspect the installation of pipe.  This 
service will be furnished for a minimum of five days during initial pipe installation. 

 

PART 2- PRODUCTS 
 
2.01 DUCTILE IRON PIPE (DIP) 
 

A. Ductile iron pipe shall be utilized where shown on the Drawings. 
 

B. Unless otherwise shown on the Drawings, Ductile iron pipe shall be manufactured in 
accordance with AWWA C151.  All pipe, except specials, shall be furnished in nominal 
lengths of 18 to 20 feet.  Sizes will be as shown on the Drawings.  All pipe shall have a 
minimum pressure rating as indicated in the following table, and corresponding minimum 
wall thickness, unless otherwise specified or shown on the Drawings.  Pipe wall thickness 
shall be determined based on dead loads indicated on the Drawings and the anticipated 
live loads, assuming a minimum HS 20 live load. 

 

Pipe Sizes 
(inches) 

Pressure Class 
(psi) 

 4 – 12 350 

14 – 20 250 

24 200 

30 – 60 150 
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  C. Fittings and Accessories 
 

1. Fittings shall be ductile iron and shall conform to AWWA C110/ANSI A21.10 or 
AWWA C153/ANSI A21.53 with a minimum rated working pressure of 250 psi. 

 
2.  Flanged elbow fittings shall be ANSI pattern using short radius elbows except where 

noted differently on the Drawings.  Special fittings, ductile iron wall pipes and sleeves 
shall conform to the dimensions and details as shown on the Drawings. 

 
  D.   Joints for Ductile Iron Pipe and Fittings 
 

1. General 
 

a. Joints for ductile iron pipe and fittings shall be mechanical joint, flanged joint or 
push-on joint as shown on the Drawings or specified herein. 

b. Unless otherwise shown on the Drawings, specified or directed, all ductile iron 
pipe laid underground shall be joined using push-on type joints. 

c. In all cases, gaskets shall be made of material that will not be damaged by the fluid 
being transported nor by the environment in which the pipe is installed. 

d. Provide the necessary bolts for connections.  All bolts and nuts shall be threaded in 
accordance with ANSI B1.1, Coarse Thread Series, Class 2A external and 2B 
internal fit.  All bolts and nuts shall be made in the U.S.A. 

 
2. Mechanical Joints 

 
a. Joints shall conform to AWWA C111/ANSI A21.11. 
b. Bolts and nuts shall be Tee Head Bolts and nuts of high strength low-alloy steel in 

accordance with ASTM A 242 to the dimensions shown in AWWA C111/ANSI 
A21.11. 

c. Gaskets shall be in accordance with AWWA C111/ANSI A21.11 and shall be 
constructed of plain rubber. 

d. Mechanical joint glands shall be ductile iron. 
 

3. Push-On Joints: Push-on joints and gaskets shall conform to AWWA C111/ANSI 
A21.11.  Details of the joint design shall be in accordance with the manufacturer's 
standard practice such as ACIPCO "Fastite", McWane (Clow) "Bell-Tite", or U.S. 
Pipe "Tyton" joints. 

 
   E. Cement Linings: Pipe and fittings shall be cement lined in accordance with AWWA 

C104/ANSI/AWWA C104/A21.4.  Seal coat is not required. 
 
    F.    Polyethylene Encasement: Polyethylene film shall meet the requirements of AWWA C  
   105. 
 
    G.   Wall Sleeves and Wall Pipes 
 

1. Where piping passes through concrete structures, furnish and install wall sleeves unless 
wall pipes or other provisions are specifically shown on the Drawings.  Wall sleeves 
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shall be accurately located and securely fastened into position before concrete is 
poured. 

 
2. Wall Sleeves 

 
a. For pipe sizes smaller than 3-inches, wall sleeves shall be steel oversize sleeves 

furnished with a full circle, integral, or continuously welded waterstop collar.  The 
sleeve seal shall be the mechanically expanded, synthetic rubber type.  Provide all 
associated bolts, seals and seal fittings, pressure clamps, or plates necessary to 
achieve a watertight installation.  Sleeves shall extend the full thickness of the 
concrete.  Sleeves and seal shall be Link Seal. 

b. For larger pipe sizes, wall sleeves shall be ductile iron mechanical joint wall 
sleeves.  Unless specified or shown otherwise for a specific situation, wall sleeves 
shall be mechanical joint bell-plain end type with waterstop/thrust collar.  The 
collar shall be capable of withstanding a thrust force caused by a 250 psi dead end 
load from either direction on that size pipe.  Sleeves shall be constructed with studs 
and mechanical joint retainer gland on the air side of the concrete structure.  
Provide retainer gland where shown on the Drawings.  Where the concrete 
structure is exposed to dirt on one side and is wet on the other side, construct with 
studs and glands on the dirt side.  Wall sleeves shall be equal to ACIPCO A-10771. 

 
3. Wall Pipes 

 
a. Wall pipes shall be either ductile iron with integral waterstop/thrust collar or 

centrifugally cast ductile iron with a continuously welded waterstop/thrust collar.  
The welded on collar shall be attached to the pipe by the manufacturer.  The collar 
shall be capable of withstanding a thrust force caused by a 250 psi dead end load 
from either direction on that size pipe.  Wall pipes shall be furnished uncoated on 
the outside and cement lined on the inside.  Unless specified or shown otherwise, 
wall pipes shall be flange end type. 

b. Wall pipes shall be cast and/or fabricated and lined in one manufacturer's facilities 
and delivered to the job site ready for use. 

 
2.02 VITRIFIED CLAY PIPE (VCP) 
 

A. Pipe:  All vitrified clay pipe shall be extra strength pipe conforming to ASTM C 700.  
Acceptance shall be on the basis of crushing strength, absorption, hydrostatic, and acid 
resistance requirements as described in Paragraph 4 of ASTM C 700, and inspection for 
compliance with design and freedom from defects.  Vitrified clay pipe shall be furnished 
in minimum lengths of four feet. 

 
B. Joints:  Pipe joints shall be sleeve type joints and shall conform to the applicable 

provisions of ASTM C 425.  Sleeve type joints of PVC or similar materials shall be 
handled and jointed in strict conformance with the pipe manufacturer's recommendations. 

 
C. Acceptance 

 
1. Acceptance shall be on the basis of plant load-bearing tests, material tests, and 

inspection of manufactured pipe for visual defects and imperfections. 
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2. Provide results of tests on pipe, joint material, and made-up joints performed by an 

independent testing laboratory approved by the Engineer.  Include materials, 
absorption, crushing, and hydrostatic leakage tests on pipe of each size in accordance 
with applicable specifications. 

 
3. Inspect pipe after delivery for shape, cracks, uniformity, blisters and imperfect 

surfaces, hammer test, damaged ends, and gasket grooves.  Do not accept or use 
repaired or patched pipe or pipe with repaired or patched gasket grooves or shoulders. 

 
2.03 REINFORCED CONCRETE PIPE (RCP) 
 

A. Pipe 
 

1. Pipe shall be bell and spigot reinforced concrete conforming to ASTM C 76 for Class 
III, IV and V pipe as shown on the Drawings.  Wall thickness design shall correspond 
to Wall C. 

 
2. In addition, the pipe and materials shall meet the following requirements: 

 
a. Concrete shall have a minimum compressive strength of 5,000 psi for Class III and 

IV and 6,000 psi for Class V; 
b. Cement shall meet the requirements of ASTM C 150, Type II; 
c. Absorption shall not exceed six percent when tested in accordance with ASTM C 

497. 
 

3. Reinforced concrete pipe shall be supplied in lengths of at least eight feet, except for 
specials. 

 
B. Joints:  Pipe shall have concrete and rubber O-ring gasket type joints conforming to 

ASTM C 361.  A rectangular groove shall be supplied in the spigot end to receive the 
rubber O-ring gasket, and it shall be so formed that when the joint is complete the gasket 
will be deformed to a rectangular shape and confined on all four sides.  Bell and spigot 
surfaces shall be accurately formed and smooth to provide a close sliding fit with a 
nominal clearance of 1/16-inch. 

 
C. Fittings and Specials: Reinforced concrete pipe fittings and specials shall meet all 

requirements for reinforced concrete pipe, including materials of construction, structural 
strength, linings, and joints.  Provide special adapters or transition pieces for connection to 
pipe of different materials where shown on the Drawings. 

 
D. Acceptance 
 

1.    Acceptance of pipe shall be on the basis of plant load-bearing tests for the load to 
produce 0.01-inch crack, material tests, and inspection of manufactured pipe for visual 
defects and imperfections as described in Paragraph 5.1.1 of ASTM C 76. 
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2. Provide results of tests on pipe, pipe materials, joint material, and made-up joints 

performed by an independent testing laboratory approved by the Engineer.  Include 
materials, absorption, crushing, and hydrostatic leakage tests on pipe of each size in 
accordance with applicable specifications. 

 
  3. Each length of pipe shall be stamped by a regular employee of the approved testing 

laboratory. 
 

4. Inspect pipe after delivery for laboratory stamp, shape, cracks, uniformity, blisters and 
imperfect surfaces, hammer test, damaged ends, and gasket grooves.  Do not accept or 
use pipe with repaired or patched gasket grooves or shoulders.  Any pipe repaired or 
patched is subject to rejection if such repairs or patches, in the opinion of the Engineer 
or County, are not sound and properly finished. 

 
5. The County shall, at its own discretion, select another independent testing laboratory 

to confirm those tests performed by the manufacturer's testing laboratory.  This testing 
laboratory shall observe the tests conducted by the laboratory selected by the 
manufacturer, or, as necessary, conduct its own tests.  The manufacturer shall provide 
the necessary facilities for the performance of these tests at the plant site.  These test 
specimens shall be provided in accordance with paragraph 11 of ASTM C 76. 

 
6. No pipe shall be shipped before it has been cured for a minimum of 14 days. 

 
2.04 POLYVINYL CHLORIDE (PVC) GRAVITY SEWER PIPE 
 

A. Acceptability of PVC pipe for gravity sewers is indicated in the following table: 
 

Standard 
Minimum 
Thickness 

Type PVC1 

 
 

Wall 

 
Acceptable 
Manufactu

rers 

 
 

< 6 

 
 

8 to 
15 

 
 

18 

 
 

21 

 
 

24 

ASTM D 3034 
SDR 35 
12454B 

Solid 
Wall 

Open Yes Yes No No No 

 

   1 As specified in ASTM D 1784 
 
 

B. All pipe shall have a minimum pipe stiffness of 46 psi at five percent deflection as 
determined by ASTM D 2412. 

 
C. PVC gravity sewer pipe shall be supplied in lengths not longer than 13 feet. 

 
D. Fittings 
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1. Fittings 15 inches in diameter and less shall be manufactured in accordance with 
ASTM D 3034.  PVC compound shall be 12454B or 12454C as specified in ASTM D 
1784. 

 
a. For sizes 8-inches and less in diameter, fittings shall be molded in one-piece with 

no solvent welded joints.  Minimum socket depths shall be as specified in ASTM D 
3034, Table 2. 

b.  For sizes 10-inches and larger in diameter, fittings shall be fabricated from pipe 
conforming to ASTM D 3034 using solvent welding.  No field fabrication of 
fittings will be allowed.  All such fabrication shall be performed at the factory and 
the fittings shall be delivered ready for use. 

 
2. Fittings 18 inches in diameter and larger shall be fabricated from pipe conforming to 

ASTM F 679 using solvent welding.  No field fabrication of fittings will be allowed.  
All such fabrication shall be performed at the factory and the fittings shall be delivered 
ready for use. 

 
E. Joints:  Joints for pipe and fittings shall be of the integral bell and spigot type with a 

confined elastomeric gasket having the capability of absorbing expansion and contraction 
without leakage, when tested in accordance with ASTM D 3212.  Gaskets shall meet the 
requirements of ASTM F 477.  The joint system shall be subject to the approval of the 
Engineer and shall be identical for pipe and fittings. 

 
F. Manhole Connections - Solid Wall Pipe: The sewer shall be connected to manholes 

utilizing a boot connection. 
 

G. Acceptance:  Acceptance will be on the basis of the Engineer's inspection and the 
manufacturer's written certification that the pipe and fittings were manufactured and tested 
in accordance with the applicable standards. 

 
2.05 MANHOLES AND PRECAST CONCRETE PRODUCTS 
 

A. Precast Concrete Sections 
 

1. Precast concrete sections shall meet the requirements of ASTM C 478 or ASTM C 
913.  The minimum compressive strength of the concrete in precast sections shall be 
4,000 psi. 

 
2. Wall thickness shall be as shown on the Drawings. 

 
3. Transition slabs or cones which convert bases larger than four feet in diameter to four 

foot diameter risers shall be designed by the manhole manufacturer to carry the live 
and dead loads exerted on the slab. 

 
4. Seal joints between precast sections by means of rubber O-ring gaskets or flexible 

butyl rubber sealant.  Butyl rubber sealants shall meet the requirements of AASHTO 
M-198.  Sealant shall be pre-formed type with a minimum nominal diameter of 1-inch.  
Butyl rubber sealant shall be equal to Kent Seal No. 2 or Concrete Sealants CS202. 
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B. Brick and Mortar:  Brick shall be whole and hardburned, conforming to ASTM C 32 
Grade MS.  Mortar shall be made of one part Portland cement and two parts clean sharp 
sand.  Cement shall be Type 1 and shall conform to ASTM C 150.  Sand shall meet 
ASTM C 144. 

 
C. Iron Castings 

 
1. Cast iron manhole frames and covers shall meet the requirements of ASTM A 48 for 

Class 30 gray iron and all applicable local standards.  All castings shall be tough, close 
grained, smooth and free from blow holes, blisters, shrinkage, strains, cracks, cold 
shots and other imperfections.  No casting will be accepted which weighs less than 95 
percent of the design weight.  Shop drawings must indicate the design weight and 
provide sufficient dimensions to permit checking. 

 
2. Manhole frames and covers shall be as shown on the Standard Details. 

 
3. All frames and covers shall have machined horizontal bearing surfaces. 

 
4. All manholes shall have standard frames and covers except where specifically shown 

otherwise on the Drawings. 
 

5. Watertight covers shall be bolt-down type and shall be equipped with four 1/2-inch 
stainless steel bolts and a 1/8-inch red rubber or rubber O-ring gasket.  Covers shall be 
rotatable and interchangeable.  Bolt holes shall be bored through so that debris entering 
the bolt hole will fall into the manhole.  Bolt holes shall have the full 360 degree circle 
within the cover's radius when bored through the cover. 

 
D. Steps:  Manhole steps shall be polypropylene molded around a steel rod as detailed on the 

Drawings and shall be equal to products of M.A. Industries. 
 

E. Boots:  Provide preformed rubber boots and fasteners equal to those manufactured by 
Kor-N-Seal or Press Seal Gasket Corporation.  Boots may be mechanically attached to the 
manhole or cast into the walls of the manhole. 

 
2.06 MISCELLANEOUS ACCESSORIES 
 

A. Flexible Adapter Couplings 
 

1. Couplings for pipe sizes 15-inches in diameter and less shall be elastomeric plastic 
sleeves designed to connect pipes of dissimilar materials.  Adapters shall provide a 
positive seal against infiltration and exfiltration and remain leakproof and rootproof up 
to 4.3 psi.  The adapter manufacturer shall provide all stainless steel clamps and 
required accessories. 

 
2. Couplings shall be products of Fernco and shall be installed in accordance with the 

manufacturer's recommendations. 
 



Standard Specifications for Waste Water Construction                                                                          01150-9 

 

PART 3 - EXECUTION 
 
3.01 EXISTING UTILITIES AND OBSTRUCTIONS 
 

A. The Drawings indicate utilities or obstructions that are known to exist according to the 
best information available to the County.  The Contractor shall call the Utilities Protection 
Center (UPC) (1-800-282-7411) as required by Georgia law (O.C.G.A. §§25-9-1 through 
25-9-13) and all utilities, agencies or departments that own and/or operate utilities in the 
vicinity of the construction work site, at least 72 hours (three business days) prior to 
construction, to verify the location of the existing utilities. 

 
B. Existing Utility Location: The following steps shall be exercised to avoid interruption of 

existing utility service. 
 

1. Provide the required notice to the utility owners and allow them to locate their facilities 
according to Georgia law.  Field utility locations are valid for only ten days after 
original notice.  The Contractor shall ensure, at the time of any excavation, that a valid 
utility location exists at the point of excavation. 

 
2.  Expose the facility to verify its true location and grade for a distance of at least 200 

feet in advance of pipeline construction to verify its true location and grade.  Repair, 
or have repaired, any damage to utilities resulting from locating or exposing their true 
location. 

 
3.  Avoid utility damage and interruption by protecting it with means or methods 

recommended by the utility owner. 
 

4. Maintain a log identifying when phone calls were made, who was called, area for 
which utility relocation was requested and work order number issued, if any.  The 
Contractor shall provide the Engineer an updated copy of the log bi-weekly, or more 
frequently if required. 

 
C. Conflict with Existing Utilities 

 
1. Horizontal Conflict:  Horizontal conflict shall be defined as when the actual horizontal 

separation between a utility, main, or service and the proposed water main does not 
permit safe installation of the sewer by the use of sheeting, shoring, tieing-back, 
supporting, or temporarily suspending service of the parallel or crossing facility.  The 
Contractor may change the proposed alignment of the sewer to avoid horizontal 
conflicts if the new alignment remains within the available right-of-way or easement 
and complies with regulatory agency requirements after a written request to and 
subsequent approval by the Engineer.  Where such relocation of the sewer is not 
approved by the Engineer, the Contractor shall arrange to have the utility, main, or 
service relocated. 

 
2. Vertical Conflict:  Vertical conflict shall be defined as when the actual vertical 

separation between a utility, main, or service and the proposed sewer does not permit 
the crossing without immediate or potential future damage to the utility, main, service, 
or the sewer.  The Contractor may change the proposed grade of the sewer to avoid 
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vertical conflicts if the changed grade provides minimum required capacity, maintains 
adequate cover and complies with regulatory agencies requirements, after written 
request to and subsequent approval by the Engineer.  Where such relocation of the 
sewer is not approved by the Engineer, the Contractor shall arrange to have the utility, 
main, or service relocated. 

 
D. Electronic Locator: Have available at all times an electronic pipe locator and a magnetic 

locator, in good working order, to aid in locating existing pipe lines or other obstructions. 
 

E. Water and Sewer Separation 
 

1. Sewers should maintain a minimum 10 foot edge-to-edge separation from water mains.  
Where the sewer crosses a water main, an 18-inch vertical separation shall be 
maintained where possible.  Where possible, a full joint of sewer pipe shall be centered 
over the water main.  Any deviation shall be requested in writing to the Engineer. 

 
2. No water main shall be permitted to pass through or come in contact with any part of a 

manhole. 
 
3.02 CONSTRUCTION ALONG HIGHWAYS, STREETS AND ROADWAYS 
 

A. Install pipe lines and appurtenances along highways, streets and roadways in accordance 
with the applicable regulations of, and permits issued by, the Department of 
Transportation and Fulton County with reference to construction operations, safety, traffic 
control, road maintenance and repair. 

 
B.  Traffic Control 

 
1. The Contractor shall provide, erect and maintain all necessary barricades; suitable and 

sufficient lights and other traffic control devices; provide qualified flagmen where 
necessary to direct traffic; take all necessary precautions for the protection of the work 
and the safety of the public.  Flagmen shall be certified by a Georgia DOT approved 
flagman training program. 

 
2. Construction traffic control devices and their installation shall be in accordance with 

the current Manual On Uniform Traffic Control Devices for Streets and Highways. 
 

3. Placement and removal of construction traffic control devices shall be coordinated with 
the Georgia Department of Transportation and Fulton County a minimum of 48 hours 
in advance of the activity. 

 
4. Placement of construction traffic control devices shall be scheduled ahead of associated 

construction activities.  Construction time in street right-of-way shall be conducted to 
minimize the length of time traffic is disrupted.  Construction traffic control devices 
shall be removed immediately following their useful purpose.  Traffic control devices 
used intermittently, such as "Flagmen Ahead", shall be removed and replaced when 
needed. 
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5. Existing traffic control devices within the construction work zone shall be protected 
from damage.  Traffic control devices requiring temporary relocation shall be located 
as near as possible to their original vertical and horizontal locations.  Original locations 
shall be measured from reference points and recorded in a log prior to relocation.  
Temporary locations shall provide the same visibility to affected traffic as the original 
location.  Relocated traffic control devices shall be reinstalled in their original locations 
as soon as practical following construction. 

 
6. Construction traffic control devices shall be maintained in good repair, and shall be 

clean and visible to affected traffic for daytime and nighttime operation.  Traffic 
control devices affected by the construction work zone shall be inspected daily. 

 
7. Construction warning signs shall be black legend on an orange background.  

Regulatory signs shall be black legend on a white background.  Construction sign 
panels shall meet the minimum reflective requirements of the Department of 
Transportation and Fulton County.  Sign panels shall be of durable materials capable of 
maintaining their color, reflective character and legibility during the period of 
construction. 

 
8. Channelization devices shall be positioned preceding an obstruction at a taper length as 

required by the current Manual On Uniform Traffic Control Devices for Streets and 
Highways, as appropriate for the speed limit at that location.  Channelization devices 
shall be patrolled to insure that they are maintained in the proper position throughout 
their period of use. 

 
C. Construction Operations 

 
1. Perform all work along highways, streets and roadways to minimize 
interference with traffic. 
 
2. Stripping:  Where the pipe line is laid along road right-of-way, strip and 
stockpile all sod, topsoil and other material suitable for right-of-way restoration. 
 
3. Trenching, Laying and Backfilling: Do not open the trench any further ahead 
of pipe laying operations than is necessary.  Backfill and remove excess material 
immediately behind laying operations.  Complete excavation and backfill for any 
portion of the trench in the same day. 
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4. Shaping: Reshape damaged slopes, side ditches, and ditch lines immediately 
after completing backfilling operations.  Replace topsoil, sod and any other 
materials removed from shoulders. 
 
5. Construction operations shall include cleanup and utility exploration. 

 
D. Excavated Materials: Do not place excavated material along highways, streets and 

roadways in a manner which obstructs traffic.  Sweep all scattered excavated material off 
the pavement in a timely manner. 

 
E. Drainage Structures:  Keep all side ditches, culverts, cross drains, and other drainage 

structures clear of excavated material.  Care shall be taken to provide positive drainage to 
avoid ponding or concentration of runoff. 

 
F. Landscaping Features:  Landscaping features shall include, but are not necessarily limited 

to:  fences; property corners; cultivated trees and shrubbery; manmade improvements; 
subdivision and other signs within the right-of-way and easement.  The Contractor shall 
take extreme care in moving landscape features and promptly re-establishing these 
features. 

 
G. Maintaining Highways, Streets, Roadways and Driveways 

 
1. Maintain streets, highways, roadways and driveways in suitable condition for 

movement of traffic until completion and final acceptance of the work. 
 

2. During the time period between pavement removal and completing permanent 
pavement replacement, maintain highways, streets and roadways by the use of steel 
running plates.  The edges of running plates shall have asphalt placed around their 
periphery to minimize vehicular impact.  The backfill above the pipe shall be 
compacted, as specified elsewhere up to the existing pavement surface to provide 
support for the steel running plates. 

 
3. Furnish a road grader or front-end loader for maintaining highways, streets, and 

roadways.  Make the grader or front-end loader available at all times.   
 

4. Immediately repair all driveways that are cut or damaged.  Maintain them in a suitable 
condition for use until completion and final acceptance of the work. 

 
3.03 PIPE DISTRIBUTION 
 

A. Pipe shall be distributed and placed in such a manner that will not interfere with traffic. 
 

B. No pipe shall be strung further along the route than 1,000 feet beyond the area in which 
the Contractor is actually working without written permission from the County.  The 
County reserves the right to reduce this distance to a maximum distance of 200 feet in 
residential and commercial areas based on the effects of the distribution to the adjacent 
property owners. 
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C. No street or roadway may be closed for unloading of pipe without first obtaining 
permission from the proper authorities.  The Contractor shall furnish and maintain proper 
warning signs and obstruction lights for the protection of traffic along highways, streets 
and roadways upon which pipe is distributed. 

 
D. No distributed pipe shall be placed inside drainage ditches. 

 
E. Distributed pipe shall be placed as far as possible from the roadway pavement, but no 

closer than five feet from the roadway pavement, as measured edge-to-edge. 
 
3.04 LOCATION AND GRADE 
 

A. The Drawings show the alignment and grade of the sewer and the position of manholes 
and other appurtenances.  The slope shown on the profile and/or called for in the 
Specifications is the slope of the invert of the pipe. 

 
B. Prior to clearing and grubbing, construction staking shall be performed. 

 
C. Construction shall begin at the low end of the sewer and proceed upstream without 

interruption.  Multiple construction sites shall not be permitted without written 
authorization from the Engineer for each site.  As a minimum, cut sheets between 
construction sites shall be submitted and approved before multiple construction sites will 
be permitted. 

 
D. The Contractor shall be responsible for any damage done to reference points, base lines, 

center lines and temporary bench marks, and shall be responsible for the cost of 
re-establishment of reference points, base lines, center lines and temporary bench marks 
as a result of the operations. 

 
3.05 LAYING AND JOINTING PIPE AND ACCESSORIES 
 

A. Lay all pipe and fittings to accurately conform to the lines and grades established by the 
Engineer. 

 
B. Pipe Installation 

 
1. Proper implements, tools and facilities shall be provided for the safe performance of 

the Work.  All pipe, fittings and valves shall be lowered carefully into the trench by 
means of slings, ropes or other suitable tools or equipment in such a manner as to 
prevent damage to sewer materials and protective coatings and linings.  Under no 
circumstances shall sewer materials be dropped or dumped into the trench. 

 
2. All pipe, fittings and appurtenances shall be examined carefully for damage and other 

defects immediately before installation.  Defective materials shall be marked and held 
for inspection by the Engineer, who may prescribe corrective repairs or reject the 
materials. 

 
3. All lumps, blisters and excess coating shall be removed from the socket and plain ends 

of each pipe, and the outside of the plain end and the inside of the bell shall be wiped 
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clean and dry and free from dirt, sand, grit or any foreign materials before the pipe is 
laid.  No pipe which contains dirt shall be laid. 

 
4. Foreign material shall be prevented from entering the pipe while it is being placed in 

the trench.  No debris, tools, clothing or other materials shall be placed in the pipe at 
any time. 

 
5. As each length of pipe is placed in the trench, the joint shall be assembled and the pipe 

brought to correct line and grade.  The pipe shall be secured in place with approved 
backfill material. 

 
6. It is common practice to lay pipe with the bells facing the direction in which work is 

progressing, however, it is not mandatory. 
 

7. Applying pressure to the top of the pipe, such as with a backhoe bucket, to lower the 
pipe to the proper elevation or grade shall not be permitted. 

 
8. Polyethylene Encasement:  Installation shall be in accordance with AWWA C105 and 

the manufacturer's instructions.  All ends shall be securely closed with tape and all 
damaged areas shall be completely repaired to the satisfaction of the Engineer. 

 
C. Alignment and Gradient 

 
1. Lay pipe straight in alignment and gradient or follow true curves, where shown on the 

Drawings, as nearly as practicable.  Do not deflect any joint more than the maximum 
deflection recommended by the manufacturer. 

 
2. Maintain a transit, level and accessories on the job to lay out angles and ensure that 

deflection allowances are not exceeded. 
 

3. The Contractor shall check the invert elevation at each manhole and the pipe invert 
elevation at least three times daily, start, mid-day and end of day.  Elevations shall be 
checked more frequently if more than 100 feet of pipe is installed in a day or if the pipe 
is being constructed at minimum slope. 

 
4. The Contractor shall check the horizontal alignment of the sewer at the same schedule 

as for invert elevations. 
 

D. Expediting of Work: Excavate, lay the pipe, and backfill as closely together as possible, as 
determined by the Engineer.  Do not leave unjointed pipe in the trench overnight.  
Backfill and compact the trench as soon as possible after laying and jointing is completed.  
Cover the exposed end of the installed pipe each day at the close of work and at all other 
times when work is not in progress.  If necessary to backfill over the end of an 
uncompleted pipe or accessory, close the end with a suitable plug, either push-on, 
mechanical joint, restrained joint or as approved by the Engineer. 

 
E. Joint Assembly 

 
1. Joints shall be assembled in accordance with the manufacturer's recommendations. 
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2. The Contractor shall internally inspect each pipe joint to insure proper assembly for 

pipe 30-inches in diameter and larger after the pipe has been brought to final 
alignment. 

 
3. On reinforced concrete pipe, diameters 30-inches and larger, the Contractor shall fill 

the voids, on the pipe joint interior, with grout. 
 

F. Cutting Pipe 
 

1. Cut ductile iron pipe using an abrasive wheel saw. 
 

2. Cut PVC pipe using a suitable saw. 
 

3. Remove all burrs and smooth the end before jointing. 
 

4. The Contractor shall cut the pipe and bevel the end, as necessary, to provide the correct 
length of pipe necessary for installing the fittings, valves, accessories and closure 
pieces in the correct location.  Only push-on or mechanical joint pipe shall be cut. 

 
G. House Connections: Install wyes or tees in locations designated by the Engineer for future 

connection of service lines.  Plug the branch of the wye or tee.  Record the location of 
fittings installed on a copy of the Contract Drawings to be submitted as Record Drawings, 
and on the report form supplied by the County. 

 
3.06 MANHOLE AND PRECAST CONCRETE PRODUCT CONSTRUCTION 
 

A. Construct manholes as shown on the Drawings. 
 

B. Precast Concrete: Handle sections carefully to prevent cracking or chipping.  Provide 
uniform bedding of the bottom section to prevent uneven loading.  Install gaskets and 
joint sealants in accordance with manufacturer's recommendations to produce a watertight 
structure. 

 
C. Brick:  Bed the bottom and sides of every brick in mortar.  Apply a smooth coat of mortar, 

3/4-inch thick, on the inside and outside. 
 

D. Pipe Connections: Seal the connection between the pipe and the manhole as follows: 
 

1. Pipe 36-Inch Diameter and Less: Connect pipe to manhole utilizing rubber boots. 
 

2. Pipe 42-Inch Diameter and Larger: Construct manhole collars as shown on the 
Drawings after the pipe has been sealed into the manhole. 

 
3. If rubber boots are damaged, replace Type I boots with a new boot and repair Type II 

boots by constructing a manhole collar. 
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4. If preformed openings must be enlarged or altered, or if new openings must be made 
in the field, minimize the amount of material removed to provide closely matched 
surfaces for grouting. 

 
E. Inverts:  Form channels as shown on the Drawings, rounded, and troweled smooth with 

brick faces exposed.  Maintain consistent grade through the invert. 
 

F. Top Elevations: Build manholes outside of paved areas to 18-inches above finished grade 
unless otherwise shown on the Drawings or directed by the Engineer.  Build manholes in 
paved areas to existing grades. 

 
G. Drop Connections: Manholes requiring drop connections are shown on the Drawings.  

Construct drop connections of the same materials as the upstream sewer and in 
accordance with the details shown on the Drawings. 

 
H. Frames and Covers: Unless frame and cover is at grade, the frame shall be cast into the 

cone section. 
 

I. Seal all manhole joints and lift holes, both inside and out, with grout.  Between precast 
sections, this is in addition to joint sealant. 

 
3.07 CONCRETE COLLARS 
 
  Construct collars as shown on the Drawings. 
 
3.08 INSPECTION AND TESTING 
 

A. Clean and test lines before requesting final acceptance.  Where any obstruction is met, 
clean the sewers by means of rods, swabs, or other instruments.  When requested by the 
Engineer, flush out lines and manholes before final inspection. 

 
B. Alignment:  Pipe lines shall be straight and show a uniform grade between manholes.  

Correct any discrepancies discovered during inspection. 
 

C. Watertightness:  All sewers constructed shall be tested for watertightness to the maximum 
extent feasible.  Infiltration tests and exfiltration tests shall be performed on all new 
sewers constructed as indicated below, except for those new sewers constructed which 
have active services tied into it as the pipe is being installed.  In such cases the 
watertightness of the sewers less than or equal to 24-inches shall be based on a visual 
inspection, and for sewers 30-inches and larger based on the individual joint test as 
specified below.  All visible leaks, including those found via television inspection, shall 
be repaired. 

 
D. Infiltration Tests 

 
1. Install suitable weirs in manholes selected by the Engineer to determine the leakage of 

ground water into the sewer.  The maximum length of line for each infiltration test 
shall be 5,000 feet.  Install weir for a minimum of four hours before measuring flow.  If 
leakage in any section of the sewer line exceeds 100 gpd/inch diameter/mile, locate and 
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repair leaks.  Repair methods must be approved by the Engineer.  After repairs are 
completed, re-test for leakage. 

 
2. Furnish, install, and remove the necessary weirs, plugs, and bulkheads required to 

perform the leakage tests. 
 

3. Weirs shall be V-notch type equal to Pollard (800/437-1146). 
 

E. Exfiltration Tests 
 

1. Low-Pressure Air Test:  Sewer diameters less than or equal to 24-inches. 
 

a. Prior to air testing, the section of sewer between manholes shall be thoroughly 
cleaned and wetted.  Immediately after cleaning or while the pipe is water soaked, 
the sewer shall be tested with low-pressure air.  At the Contractor's option, sewers 
may be tested in lengths between manholes or in short sections (25 feet or less) 
using inflatable balls pulled through the line from manhole to manhole.  Air shall 
be slowly supplied to the plugged sewer section until internal air pressure reaches 
approximately 4.0 psi.  After this pressure is reached and the pressure allowed to 
stabilize (approximately two to five minutes), the pressure may be reduced to 3.5 
psi before starting the test.  If a 1.0 psi drop does not occur within the test time, 
then the line has passed the test.  If the pressure drops more than 1.0 psi during the 
test time, the line is presumed to have failed the test, and the Contractor will be 
required to locate the failure, make necessary repairs, and retest the line.  Minimum 
test time for various pipe sizes and types is as follows: 

 

Nominal 
Pipe Size, inches 

Time (Min/100 
feet) 

 VCP, 
RCP 

DIP, 
PVC 

6 0.7 5.7 

8 1.2 7.6 

10 1.5 9.4 

12 1.8 11.3 

15 2.1 14.2 

18 2.4 17.0 

21 3.0 19.8 

24 3.6 22.8 
 
 

b. Required test equipment, including inflatable balls, braces, air hose, air source, 
timer, rotameter as applicable, cut-off valves, pressure reducing valve, 0-15 psi 
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pressure gauge, 0-5 psi pressure gauge with gradations in 0.1 psi and accuracy of + 
two percent, shall be provided by the Contractor.  Testing equipment shall be equal 
to Cherne Air-Loc Testing Systems. 

 
c. The Contractor shall keep records of all tests made.  Copy of such records will be 

given to the Engineer or the County.  Such records shall show date, line number 
and stations, operator, and such other pertinent information as required by the 
Engineer. 

 
d. The Contractor is cautioned to observe proper safety precautions in performance of 

the air testing.  It is imperative that plugs be properly secured and that care be 
exercised in their removal.  Every precaution shall be taken to avoid the possibility 
of over-pressurizing the sewer line. 

 
2. Individual Joint Test: Pipe joints for sewers 30-inches in diameter and larger shall be 

air tested individually.  The joint tester assembly shall be placed over the joint and shall 
pressurize the joint area to 4 psi.  The pressure shall not drop more than 2 psi in 10 
seconds.  The joint tester assembly shall be equal to Cherne Industries, Inc. 

 
F. Deflection Test:  All polyvinyl chloride pipe gravity sewers. 

 
1. Test PVC  gravity sewer for excessive deflection by passing a mandrel through the 

pipe. Deflection of the pipe shall not exceed five percent. 
 

2. The mandrel size shall be based upon the maximum possible inside diameter for the 
type of pipe being tested, taking into account the allowable manufacturing tolerances of 
the pipe.  The mandrel shall have an odd number of legs, or vanes, with a quantity of 
such equal to or greater than nine.  The legs of the mandrel shall be permanently 
attached to the mandrel.  A mandrel with variable sizes shall not be allowed.  The 
mandrel shall be constructed of steel, aluminum or other material approved by the 
Engineer, and shall have sufficient rigidity so the legs of the mandrel will not deform 
when pulling through a pipe.  The mandrel dimensions shall be checked by the 
Engineer before use by the Contractor. 

 
3. Excavate and install properly any section of pipe not passing this test.  Re-test until 

results are satisfactory.   
 

4. This test shall be performed twice: 
 

a. once within the first 30 days of installation, and 
b. once during final inspection, but no sooner than 30 days after pavement backfill 

done, at the completion of this contract. 
 

G. Closed Circuit Television: The interior of the gravity sewers shall be subjected to a 
televised inspection.  The audio/video tape shall provide an audio description of what is 
being viewed; provide a continuous running footage indicator between manholes; and be 
prepared in the presence of the County's Inspector.  Prior to Final Acceptance the County 
shall be provided with one copy of the TV inspection report and video cassette showing 
the entire length of gravity sewer being tested.  The report shall contain the condition of 



Standard Specifications for Waste Water Construction                                                                          01150-19 

 

pipe, type of pipe, depth, location of services, length, type joint, roundness, and distance 
between manholes.  Any pipe found to be cracked, leaking, misaligned, bellied or 
otherwise defective shall be removed and replaced. 

 
H. Manholes 

 
1. Prior to testing manholes for watertightness, all liftholes shall be plugged with a 

non-shrink grout, all joints between precast sections shall be properly sealed and all 
pipe openings shall be temporarily plugged and properly braced. 

 
2.   2. Vacuum Tests:  The manhole, after proper preparation as noted above, 

shall be vacuum tested prior to or after backfilling.  The test head shall be placed at the 
inside of the top of the cone section and the compression head inflated to 40 psi to 
effect a seal between the vacuum base and the manhole structure.  Connect the vacuum 
pump to the outlet port with the valve open.  A vacuum of 10-inches of mercury shall 
be drawn and the vacuum pump shut off.  With the valves closed, the time shall be 
measured for the vacuum to drop to 9-inches.  The manhole shall pass if the time is 
greater than that specified in the table below.  If the manhole fails the initial test, 
necessary repairs shall be made with non-shrink grout while the vacuum is still being 
drawn.  Retesting shall proceed until a satisfactory test is obtained.  Vacuum testing 
equipment shall be equal to that as manufactured by P.A. Glazier, Inc. 

 

MINIMUM TEST TIMES FOR VARIOUS 
MANHOLE DIAMETERS AND DEPTHS 

 
Depth 
 (feet) 

Diameter, feet 

 4 5 6 

8 20 28 33 

10 25 33 41 

12 30 39 49 

14 35 48 57 

18 40 52 67 

18 45 59 73 

20 50 65 81 

22 55 72 89 

24 59 78 97 

26 64 85 105 

28 69 91 113 

30 74 98 121 
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3.09 PROTECTION AND RESTORATION OF WORK AREA 
 

A. General:  Return all items and all areas disturbed, directly or indirectly by work under 
these Specifications, to their original condition or better, as quickly as possible after work 
is started. 

 
1. The Contractor shall plan, coordinate, and prosecute the work such that disruption to 

personal property and business is held to a practical minimum. 
 

2.  All construction areas abutting lawns and yards of residential or commercial property 
shall be restored promptly.  Backfilling of underground facilities, ditches, and 
disturbed areas shall be accomplished on a daily basis as work is completed.  
Finishing, dressing, and grassing shall be accomplished immediately thereafter, as a 
continuous operation within each area being constructed and with emphasis placed on 
completing each individual yard or business frontage.  Care shall be taken to provide 
positive drainage to avoid ponding or concentration of runoff. 

 
3. Handwork, including raking and smoothing, shall be required to ensure that the 

removal of roots, sticks, rocks, and other debris is removed in order to provide a neat 
and pleasing appearance. 

 
4. The County or its authorized representative shall be authorized to stop all work by the 

Contractor when restoration and cleanup are unsatisfactory and to require appropriate 
remedial measures. 

 
B. Man-Made Improvements: Protect, or remove and replace with the Engineer's approval, 

all fences, walkways, mail boxes, pipe lines, drain culverts, power and telephone lines and 
cables, property pins and other improvements that may be encountered in the work.  
Fences crossing the easement shall be gated. 

 
C. Cultivated Growth: Do not disturb cultivated trees or shrubbery unless approved by the 

Engineer.  Any such trees or shrubbery which must be removed shall be heeled in and 
replanted under the direction of an experienced nurseryman. 

 
D.  Cutting of Trees: Do not cut trees for the performance of the work except as absolutely 

necessary.  Protect trees that remain in the vicinity of the work from damage from 
equipment.  Do not store spoil from excavation against the trunks.  Remove excavated 
material stored over the root system of trees within 30 days to allow proper natural 
watering of the root system.  Repair any damaged tree over 3-inches in diameter, not to be 
removed, under the direction of an experienced nurseryman.  All trees and brush that 
require removal shall be promptly and completely removed from the work area and 
disposed of by the Contractor.  No stumps, wood piles, or trash piles will be permitted on 
the work site.  The Contractor may chip and grind vegetation and spread over the 
disturbed area if approved by the County. 

 
E. Disposal of Rubbish: Dispose of all materials cleared and grubbed during the construction 

of the project in accordance with the applicable codes and rules of the appropriate county, 
state and federal regulatory agencies. 

 
F. Swamps and Other Wetlands 
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1. The Contractor shall not construct permanent roadbeds, berms, drainage structures or 

any other structures which alter the original topographic features within the easement. 
 

2. All temporary construction or alterations to the original topography will incorporate 
measures to prevent erosion into the surrounding swamp or wetland.  All areas within 
the easement shall be returned to their original topographic condition as soon as 
possible after work is completed in the area.  All materials of construction and other 
non-native materials shall be disposed by the Contractor. 

 
3. The Contractor shall provide temporary culverts or other drainage structures, as 

necessary, to permit the free migration of water between portions of a swamp, wetland 
or stream which may be temporarily divided by construction. 

 
4. The Contractor shall not spread, discharge or dump any fuel oil, gasoline, pesticide, or 

any other pollutant to adjacent swamps or wetlands. 
 

END OF SECTION 
 



Standard Specifications for Waste Water Construction                                                                         01250-1 

 

 

 
 

SECTION NO. 01250 
 

SEWER SERVICE CONNECTIONS 
 

PART 1 - GENERAL 
 
1.07 SCOPE 
 

The work covered by this section shall consist of furnishing and installing service 
connections to sewer mains and manholes, of the size and type shown on the Drawings and 
specified herein. 
 

PART 2- PRODUCTS 
 
2.01 MATERIALS 
 

A. Service connections shall be made at the top or from the side at 45 degrees of the sewer 
line using 6-inch diameter pipe as shown on the Drawings.  Service pipe shall be of the 
same material and quality as the main sewer line. 

 
B. The service connection shall extend from the sewer line to the edge of the permanent 

easement or right-of-way and be plugged with a vertical cleanout of the same material.  
The cleanout shall be sealed with a threaded cap set in a service box. 

 
C. If the service connection ends in rock, the Contractor shall excavate the rock an additional 

10 feet beyond the plugged end. 
 

D. Connection of service lines or risers to sewer line shall be by means of standard tees or 
wyes, or as indicated on the Drawings. 

 

PART 3 - EXECUTION 
 
3.01 INSTALLATION 
 

Laying of service connection lines shall be in accordance with Section 1150 of these 
Specifications. 

 
 

END OF SECTION 
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SECTION NO. 01350 

 
 BORE AND JACK CASINGS 
 

PART 1 - GENERAL 
 
1.08 SCOPE 
 

A. The work covered by this Section includes furnishing all labor, materials and equipment 
required to bore and jack casings and to properly complete pipeline construction as 
described herein and/or shown on the Drawings. 

 
B. Supply all materials and perform all work in accordance with applicable American 

Society for Testing and Materials (ASTM), American Water Works Association 
(AWWA), American National Standards Institute (ANSI) or other recognized standards.  
Latest revisions of all standards are applicable.  If requested by the Engineer, submit 
evidence that manufacturer has consistently produced products of satisfactory quality and 
performance over a period of at least two years. 

 
C. Bore carrier pipe shall be included in the unit price cost.  No additional payments shall be 

made  for the carrier pipe. 
 
1.09 SUBMITTALS 
 

A. If required by the County or Engineer, submit shop drawings, product data and 
experience. 

 
B. Material Submittals:  If required by the County or Engineer, the Contractor shall provide 

shop drawings and other pertinent specifications and product data as follows: 
 

1. Shop drawings for casing pipe showing sizes and connection details. 
 

2. Design mixes for concrete and grout. 
 

3. Casing Spacers. 
 

C. Experience Submittals: Boring and jacking casings is deemed to be specialty contractor 
work.  If the Contractor elects to perform the work, the Contractor shall provide evidence 
as required by the General Conditions, if ordered by the County or Engineer.  A 
minimum of five continuous years of experience in bore and jack casing construction is 
required of the casing installer.  Evidence of this experience must be provided with the 
shop drawings for review by the Engineer. 

 
1.10 STORAGE AND PROTECTION 
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  All materials shall be stored and protected in accordance with the manufacturer's 

recommendations and as approved by the Engineer. 
 

PART 2  - PRODUCTS 

 
2.01 MATERIALS AND CONSTRUCTION 
 

A. Casing 
 

1. The casing shall be new and unused pipe.  The casing shall be made from steel plate 
having a minimum yield strength of 35,000 psi.  The steel plate shall also meet the 
chemical requirements of ASTM A 36. 

 
2. The thicknesses of casing shown in paragraph B. below are minimum thicknesses.  

Actual thicknesses shall be determined by the casing installer, based on its evaluation 
of the required forces to be exerted on the casing when jacking.  Any buckling of the 
casing due to jacking forces shall be repaired at no additional cost to the County. 

 
3. The diameters of casing shown in paragraph B. below and shown on the Drawings are 

minimum.  Larger casings, with the Engineer's approval, may be provided at no 
additional cost to the County, for whatever reasons the Contractor may decide, 
whether casing size availability, line and grade tolerances, soil conditions, etc. 

 
B. Casing Sizes 

 

UNDER RAILROADS 

Pipe 
Diameter, 

inches 

Casing 
Diameter, 

inches 

Wall 
Thickness, 

inches 
(Uncoated) 

6 14 0.282 

8 18 0.313 

10 20 0.344 

12 22 0.375 

14 24 0.407 

16 30 0.469 

18 30 0.469 

20 32 0.501 
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UNDER RAILROADS 

Pipe 
Diameter, 

inches 

Casing 
Diameter, 

inches 

Wall 
Thickness, 

inches 
(Uncoated) 

24 36 0.532 

30 42 0.563 

36 48 0.688 

42 54 0.813 

48 60 0.876 

54 66 1.000 

60 72 1.125 
 
 
 
 

UNDER HIGHWAYS 

Pipe 
Diameter, 

inches 

Casing 
Diameter, 

inches 

Wall 
Thickness, 

inches 

6 12 0.250
8 16 0.250
10 16 0.250
12 18 0.250
14 22 0.250
16 24 0.250
18 30 0.312 

20 30 0.312 

24 36 0.375 

30 42 0.375 

36 48 0.500 

42 56 0.500 

48 60 0.500 

54 66 0.750 
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UNDER HIGHWAYS 

Pipe 
Diameter, 

inches 

Casing 
Diameter, 

inches 

Wall 
Thickness, 

inches 

60 72 0.750 
 
 

C. Casing Spacers: Casing spacers shall meet one of the following requirements: 
 

1. Casing spacers shall be flanged, bolt-on style with a two-section stainless steel shell 
lined with a PVC liner, minimum 0.09-inch thick also having a hardness of 85-90 
durometer.  Runners shall be attached to stainless steel risers which shall be properly 
welded to the shell.  The height of the runners and risers shall be manufactured such 
that the pipe does not float within the casing.  Casing spacers shall be Cascade 
Waterworks Manufacturing Company or Advanced Products & Systems, Inc. 

 
2. Casing spacers shall be a two-section, flanged, bolt on style constructed of heat fused 

PVC coated steel, minimum 14 gauge band and 10 gauge risers, with 2-inch wide 
glass reinforced polyester insulating skids, heavy duty PVC inner liner, minimum 
0.09-inch thick having a hardness of 85-90 durometer, and all stainless steel or 
cadmium plated hardware shall be Pipeline Seal and Insulator, Inc. 

 
D. Grout:  Grout may be used for filling the void between the casing pipe and the carrier 

pipe.  Cement shall conform to ASTM C 150, Type I or Type II.  Grout shall have a 
minimum compressive strength of 100 psi attained within 24 hours. 

 
E. Carrier Pipe: Carrier pipes shall meet requirements as specified in Section 02730 of these 

Specifications. 
 

F. Surface Settlement Markers: Surface settlement markers within pavement areas shall be 
P.K. nails.  Surface settlement markers within non-paved areas shall be wooden hubs. 

 
2.02 EQUIPMENT 
 

A. A cutting head shall be attached to a continuous auger mounted inside the casing pipe. 
 

B. On casing pipe for gravity sewer over 60 feet in length, the installation equipment shall 
include a steering head and a grade indicator. 

 
C. The steering head shall be controlled manually from the bore pit.  The grade indicator 

shall consist of a water level attached to the casing which would indicate the elevation of 
the front end of the casing or some other means for grade indication approved by the 
Engineer. 

 



Standard Specifications for Waste Water Construction                                                                         01350-5 

 

 

PART 3  - EXECUTION 

 
3.01 GENERAL 
 

A. Interpretation of soil investigation reports and data, investigating the site and 
determination of the site soil conditions prior to bidding is the sole responsibility of the 
Contractor.  Any subsurface investigation by the Bidder or Contractor must be approved 
by the appropriate authority having jurisdiction over the site. 

 
B. Casing construction shall be performed so as not to interfere with, interrupt or endanger 

roadway surface and activity thereon, and minimize subsidence of the surface, structures, 
and utilities above and in the vicinity of the casing.  Support the ground continuously in a 
manner that will prevent loss of ground and keep the perimeters and face of the casing, 
passages and shafts stable.  The Contractor shall be responsible for all settlement resulting 
from casing operations and shall repair and restore damaged property to its original or 
better condition at no cost to the County. 

 
C. Face Protection: The face of the excavation shall be protected from the collapse of the soil 

into the casing. 
 

D. Casing Design: Design of the bore pit and required bearing to resist jacking forces are the 
responsibility of the Contractor.  The excavation method selected shall be compatible with 
expected ground conditions.  The lengths of the casing shown on the Drawings are the 
minimum lengths required.  The length of the casing may be extended for the convenience 
of the Contractor, at no additional cost to the County.  Due to restrictive right-of-way and 
construction easements, casing lengths less than the nominal 20 foot length may be 
necessary. 

 
E. Highway Crossings 

 
1. The Contractor shall be held responsible and accountable for the coordinating and 

scheduling of all construction work within the highway right-of-way and posting of 
appropriate permits. 

 
2. Work along or across the highway department rights-of-way shall be subject to 

inspection by such highway department. 
 

3. All installations shall be performed to leave free flows in drainage ditches, pipes, 
culverts or other surface drainage facilities of the highway, street or its connections. 

 
4. No excavated material or equipment shall be placed on the pavement or shoulders of 

the roadway without the express approval of the highway department. 
 

5. In no instance will the Contractor be permitted to leave equipment (trucks, backhoes, 
etc.) on the pavement or shoulder overnight.  Construction materials to be installed, 
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which are placed on the right-of-way in advance of construction, shall be placed in 
such a manner as not to interfere with the safe operation of the roadway. 

 
6. The Contractor shall be responsible for providing the County sufficient information 

to obtain a blasting permit in a timely manner. 
 
 F.  Railroad Crossings 

 
1. The Contractor shall secure permission from the Railroad to schedule work so as not 

to interfere with the operation of the Railroad. 
 

2. Additional insurance is required for each railroad crossing.  The Contractor shall 
furnish the Railroad with such additional insurance as may be needed, cost of the 
same shall be borne by the Contractor. 

 
3. All work on the Railroad right-of-way, including necessary support of tracks, safety of 

operations and other standard and incidental operation procedures may be under the 
supervision of the appropriate authorized representative of the Railroad affected and 
any decisions of this representative pertaining to construction and/or operations shall 
be final and construction must be governed by such decisions. 

 
4. If, in the opinion of the Railroad, it becomes necessary to provide flagging protection, 

watchmen or the performance of any other work in order to keep the tracks safe for 
traffic, the Contractor shall coordinate such work and shall reimburse the Railroad, in 
cash, for such services, in accordance with accounting procedures agreed on by the 
Contractor and affected Railroad before construction is started. 

 
5. No blasting shall be permitted within the Railroad right-of-way. 

 
3.02 GROUNDWATER CONTROL 
 

A. The Contractor shall control the groundwater throughout the construction of the casing. 
 

B. Methods of dewatering shall be at the option and responsibility of the Contractor.  
Maintain close observation to detect settlement or displacement of surface facilities due to 
dewatering.  Should settlement or displacement be detected, notify the Engineer 
immediately and take such action as necessary to maintain safe conditions and prevent 
damage. 

 
C. When water is encountered, provide and maintain a dewatering system of sufficient 

capacity to remove water on a 24 hour basis keeping excavations free of water until the 
backfill operation is in progress.  Dewatering shall be performed in such a manner that 
removal of soil particles is held to a minimum.  Dewater into a sediment trap and comply 
with requirements specified in Section 02125 of these Specifications. 

 
3.03 SAFETY 
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A. Provide all necessary bracing, bulkheads and shields to ensure complete safety to all 

traffic, persons and property at all times during the work.  Perform the work in such a 
manner as to not permanently damage the roadbed or interfere with normal traffic over it. 

 
B. Observe all applicable requirements of the regulations of the authorities having 

jurisdiction over this site.  Conduct the operations in such a manner that all work will be 
performed below the level of the roadbed. 

 
C. Perform all activities in accordance with the Occupational Safety and Health Act of 1970 

(PL-596), as amended, applicable regulations of the Federal Government, OSHA 29CFR 
1926 and applicable criteria of ANSI A10.16-81, "Safety Requirements for Construction 
of Tunnel Shafts and Caissons". 

 
3.04 SURFACE SETTLEMENT MONITORING 
 

A. Provide surface settlement markers for casings 24-inches in diameter and larger.  Place 
marker as specified and as directed by the Engineer.  The Contractor shall place 
settlement markers outside of pavement area, along the centerline of the casing at 20 foot 
intervals and offset 10 feet each way from the centerline of the casing.  Markers shall also 
be placed at each shoulder of the roadway, at each edge of pavement, at the centerline of 
the pavement and at 10 and 25 feet in each direction from the centerline of the casing.  Tie 
settlement markers to bench marks and indices sufficiently removed as not to be affected 
by the casing operations. 

 
B. Make observations of surface settlement markers, placed as required herein, at regular 

time intervals acceptable to the Engineer.  In the event settlement or heave on any marker 
exceeds 1-inch, the Contractor shall immediately cease work and using a method 
approved by the Engineer and the authority having jurisdiction over the project site, take 
immediate action to restore surface elevations to that existing prior to start of casing 
operations. 

 
C. Take readings and permanently record surface elevations prior to start of dewatering 

operations and/or shaft excavation.  The following schedule shall be used for obtaining 
and recording elevation readings: all settlement markers, once a week; all settlement 
markers within 50 feet of the casing heading, at the beginning of each day; more 
frequently at the Engineer's direction if settlement is identified.  Make all elevation 
measurements to the nearest 0.01 foot. 

 
D. The Contractor shall cooperate fully with jurisdictional personnel. Any settlement shall be 

corrected by, and at the expense of, the Contractor. 
 

E. Promptly report any settlement and horizontal movement immediately to the Engineer 
and take immediate remedial action. 

 
3.05 CASING INSTALLATION 
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A. Shaft 

 
1. Conduct boring and jacking operations from a shaft excavated at one end of the 

section to be bored.  Where conditions and accessibility are suitable, place the shaft on 
the downstream end of the bore. 

 
2. The shaft shall be rectangular and excavated to a width and length required for ample 

working space.  If necessary, sheet and shore shaft properly on all sides.  Shaft 
sheeting shall be timber or steel piling of ample strength to safely withstand all 
structural loadings of whatever nature due to site and soil conditions.  Keep 
preparations dry during all operations.  Perform pumping operations as necessary. 

 
3. The bottom of the shaft shall be firm and unyielding to form an adequate foundation 

upon which to work.  In the event the shaft bottom is not stable, excavate to such 
additional depth as required and place a gravel sub-base or a concrete sub-base if 
directed by the Engineer due to soil conditions. 

 
B. Jacking Rails and Frame 

 
1. Set jacking rails to proper line and grade within the shaft.  Secure rails in place to 

prevent settlement or movement during operations.  The jacking rails shall cradle and 
hold the casing pipe on true line and grade during the progress of installing the casing. 

 
2. Place backing between the heels of jacking rails and the rear of the shaft.  The backing 

shall be adequate to withstand all jacking forces and loads. 
 

3. The jacking frame shall be of adequate design for the magnitude of the job.  Apply 
thrust to the end of the pipe in such a manner to impart a uniformly balanced load to 
the pipe barrel without damaging the joint ends of the pipe. 

 
C. Boring and jacking of casing pipes shall be accomplished by the dry auger boring method 

without jetting, sluicing or wetboring. 
 

D. Auger the hole and jack the casing through the soil simultaneously. 
 

E. Bored installations shall have a bored-hole diameter essentially the same as the outside 
diameter of the casing pipe to be installed. 

 
F. Execute boring ahead of the casing pipe with extreme care, commensurate with the rate of 

casing pipe penetration.  Boring may proceed slightly in advance of the penetrating pipe 
and shall be made in such a manner to prevent any voids in the earth around the outside 
perimeter of the pipe.  Make all investigations and determine if the soil conditions are 
such as to require the use of a shield. 
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G. As the casing is installed, check the horizontal and vertical alignment frequently.  Make 
corrections prior to continuing operation.  For casing pipe installations over 100 feet in 
length, the auger shall be removed and the alignment and grade checked at minimum 
intervals of 60 feet. 

 
H. Any casing pipe damaged in jacking operations shall be repaired, if approved by the 

Engineer, or removed and replaced at Contractor's own expense. 
 

I. Lengths of casing pipe, as long as practical, shall be used except as restricted otherwise.  
Joints between casing pipe sections shall be butt joints with complete joint penetration, 
single groove welds, for the entire joint circumference, in accordance with AWS 
recommended procedures.  Prior to welding the joints, the Contractor shall ensure that 
both ends of the casing sections being welded are square. 

 
J. The Contractor shall prepare a contingency plan which will allow the use of a casing 

lubricant, such as bentonite, in the event excessive frictional forces jeopardize the 
successful completion of the casing installation. 

 
K. Once the jacking procedure has begun, it should be continued without stopping until 

completed, subject to weather and conditions beyond the control of the Contractor. 
 

L. Care shall be taken to ensure that casing pipe installed by boring and jacking method will 
be at the proper alignment and grade. 

 
M. The Contractor shall maintain and operate pumps and other necessary drainage system 

equipment to keep work dewatered at all times. 
 

N. Adequate sheeting, shoring and bracing for embankments, operating pits and other 
appurtenances shall be placed and maintained to ensure that work proceeds safely and 
expeditiously.  Upon completion of the required work, the sheeting, shoring and bracing 
shall be left in place, cut off or removed, as designated by the Engineer. 

 
O. Trench excavation, all classes and type of excavation, the removal of rock, muck, debris, 

the excavation of all working pits and backfill requirements of Section 02225 are included 
under this Section. 

 
P. All surplus material shall be removed from the right-of-way and the excavation finished 

flush with the surrounding ground. 
 

Q. Grout backfill shall be used for unused holes or abandoned pipes. 
 

R. Any replacement of carrier pipe in an existing casing shall be considered a new 
installation, subject to the applicable requirements of these Specifications. 

 
3.06 FREE BORING 
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A. Where the Drawings indicate a pipeline is to be installed by boring without casing, the 
Contractor shall construct the crossing by the free bore method.  The free bore method 
shall be accomplished by the dry auger boring method without jetting, sluicing, or wet 
boring. 

 
B.  The diameter of the free bore shall not exceed the pipe bell outside diameter or the pipe 

barrel outside diameter plus 1-inch, whichever is greater. 
 

C. Free boring, where indicated on the Drawings, is to be performed at the Contractor's 
option.  The Contractor may choose to construct the crossing by the conventional bore 
and jack casing methodology. 

 
D. The Contractor shall be responsible for any settlement of the roadway caused by the free 

bore construction activities. 
 
3.07 VENTILATION AND AIR QUALITY 
 
  Provide, operate and maintain for the duration of casing project a ventilation system to 

meet safety and OSHA requirements. 
 
3.08 ROCK EXCAVATION 
 

A. In the event that rock is encountered during the installation of the casing pipe which, in 
the opinion of the Engineer, cannot be removed through the casing, the Engineer may 
authorize the Contractor to complete the crossing by a method established in a change 
order. 

 
B.  At the Contractor's option, the Contractor may continue to install the casing and remove 

the rock through the casing at no additional cost to the County. 
 
3.09 INSTALLATION OF PIPE 
 

A. After construction of the casing is complete, and has been accepted by the Engineer, 
install the pipeline in accordance with the Drawings and Specifications. 

 
B. Check the alignment and grade of the casing and prepare a plan to set the pipe at proper 

alignment, grade and elevation, without any sags or high spots. 
 

C. The carrier pipe shall be held in the casing pipe by one of the following methods: 
 

1. The carrier pipe shall be held in the casing pipe by the use of hardwood blocks spaced 
radially around the pipe and secured together so that they remain firmly in place.  The 
spacing of such blocks longitudinally in the casing pipe shall not be greater than 10 
feet. 
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2. The pipe shall be supported within the casing by use of casing spacers sized to limit 
radial movement to a maximum of 1-inch.  Provide a minimum of one  casing spacer 
per nominal length of pipe.  Casing spacers shall be attached to the pipe at maximum 
18 to 20 foot intervals. 

 
D. Close the ends of the casing with 4-inch brick walls. 

 
3.10 SHEETING REMOVAL 
 
  Remove sheeting used for shoring from the shaft and off the job site.  The removal of 

sheeting, shoring and bracing shall be done in such a manner as not to endanger or 
damage either new or existing structures, private or public properties and also to avoid 
cave-ins or sliding in the banks. 

 
3.11 INTERSTATE RESTORATION 
 
  When boring and jacking operations encroach upon the right-of-ways of the federal 

interstate system, the Contractor shall restore all screening trees with seedlings of like 
species. 

 
 

END OF SECTION 
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SECTION NO. 01450 
 
 TRENCH EXCAVATION AND BACKFILL 
 

PART 1 - GENERAL 
 
1.11 SCOPE 
 

A. The work under this Section consists of furnishing all labor, equipment and materials and 
performing all operations in connection with the trench excavation and backfill required 
to install the pipelines shown on the Drawings and as specified. 

 
B. Excavation shall include the removal of any trees, stumps, brush, debris or other obstacles 

which remain after the clearing and grubbing operations, which may obstruct the work, 
and the excavation and removal of all earth, rock or other materials to the extent necessary 
to install the pipe and appurtenances in conformance with the lines and grades shown on 
the Drawings and as specified. 

 
C. Backfill shall include the refilling and compaction of the fill in the trenches and 

excavations up to the surrounding ground surface or road grade at crossing. 
 

D. The trench is divided into five specific areas: 
 

1. Foundation:  The area beneath the bedding, sometimes also referenced to as trench 
stabilization. 

 
2. Bedding: The area above the trench bottom (or foundation) and below the bottom of 

the barrel of the pipe. 
 

3. Haunching:  The area above the bottom of the barrel of the pipe up to a specified 
height above the bottom of the barrel of the pipe. 

 
4. Initial Backfill: The area above the haunching material and below a plane 12-inches 

above the top of the barrel of the pipe. 
 

5. Final Backfill: The area above a plane 12-inches above the top of the barrel of the 
pipe. 

 
E. The choice of method, means, techniques and equipment rests with the Contractor.  The 

Contractor shall select the method and equipment for trench excavation and backfill 
depending upon the type of material to be excavated and backfilled, the depth of 
excavation, the amount of space available for operation of equipment, storage of 
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excavated material, proximity of man-made improvements to be protected, available 
easement or right-of-way and prevailing practice in the area. 

 
 
1.12 QUALITY ASSURANCE 
 

A. Density:  All references to "maximum dry density" shall mean the maximum dry density 
defined by ASTM D 698, except that for cohesionless, free draining soils "maximum dry 
density" shall mean the maximum index density as determined by ASTM D 4253.  
Determination of the density of foundation, bedding, haunching, or backfill materials in 
place shall meet with the requirements of ASTM D 1556, ASTM D 2922 or ASTM D 
2937. 

 
B. Sources and Evaluation Testing:  Testing of materials to certify conformance with the 

Specifications shall be performed by an independent testing laboratory. 
 
1.13 SAFETY 
 
  Perform all trench excavation and backfilling activities in accordance with the 

Occupational Safety and Health Act of 1970 (PL 91-596), as amended.  The Contractor 
shall pay particular attention to the Safety and Health Regulations Part 1926, Subpart P 
"Excavation, Trenching & Shoring" as described in OSHA publication 2226. 

 

PART 2 - PRODUCTS 
 
2.01 TRENCH FOUNDATION MATERIALS 
 
  Crushed stone shall be utilized for trench foundation (trench stabilization) and shall meet 

the requirements of the Georgia Department of Transportation Specification 800.01, 
Group I (limestone, marble or dolomite) or Group II (quartzite, granite or gneiss).  Stone 
size shall be between No. 57 and No. 4, inclusive. 

 
2.02 BEDDING AND HAUNCHING MATERIALS 
 

A. Unless specified otherwise, bedding and haunching materials shall be crushed stone as 
specified below. 

 
B. Crushed stone utilized for bedding and haunching shall meet the requirements of the 

Georgia Department of Transportation Specification 800.01, Group I (limestone, marble 
or dolomite) or Group II (quartzite, granite or gneiss).  Stone size shall be between No. 57 
and No. 4, inclusive. 

 
C. Filter Fabric - Non-Woven Type 
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1. Filter fabric associated with bedding shall be a UV stabilized, spunbonded, 
continuous filament, needlepunched, and polypropylene, nonwoven geotextile. 

 
2. The fabric shall have an equivalent open size (EOS or AOS) of 120 - 70.  The fabric 

shall also conform to the minimum property values listed in the following table: 
 

 
 
 

Fabric Property 

 
 

Unit 

 
Test Procedure 

Average Value 

   Typical Minimum 

Weight oz/yd2 ASTM D 3776 8.3  

Thickness mils ASTM D 1777 105  

Grab Strength lbs. ASTM D 4632 240 210 

Grab Elongation % ASTM D 4632 >50 50 

Tear Strength lbs. ASTM D 4533 100 85 

Mullen Burst psi ASTM D 3786 350 320 

Puncture Resistance lbs. ASTM D 4833 115 100 

Permittivity sec-1 ASTM D 4491 1.7  

Water Permeability cm/sec ASTM D 4491 0.4  

Water Flow Rate gpm/ft2 ASTM D 4491 120  

UV Resistance (500 hrs) % ASTM D 4355 >85  

pH   2 - 13  

 
3. If ordered by the Engineer, the filter fabric manufacturer shall furnish the services of 

a competent factory representative to supervise and/or inspect the installation of pipe.  
This service will be furnished for a minimum of 10 days during initial pipe 
installation. 

 
4. Filter fabric shall be equal to Polyfelt TS 700, Trevira 1125 or SuPac 7-MP. 

 
2.03 INITIAL BACKFILL 
 

A. Initial backfill material shall be crushed stone or earth materials as specified for bedding 
and haunching materials. 

 
B. Earth materials utilized for initial backfill shall be suitable materials selected from 

materials excavated from the trench.  Suitable materials shall be clean and free of rock 
larger than 2-inches at its largest dimension, organics, cinders, stumps, limbs, frozen 
earth or mud, man-made wastes and other unsuitable materials.  Should the material 
excavated from the trench be saturated, the saturated material may be used as earth 
material, provided it is allowed to dry properly and it is capable of meeting the 
specified compaction requirements.  When necessary, initial backfill materials shall be 
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moistened to facilitate compaction by tamping.  If materials excavated from the trench 
are not suitable for use as initial backfill material, provide select material conforming 
to the requirements of this Section. 

 
2.04 FINAL BACKFILL 
 
  Final backfill material shall be general excavated earth materials, shall not contain rock 

larger than 2-inches at its greatest diameter, cinders, stumps, limbs, man-made wastes 
and other unsuitable materials.  If materials excavated from the trench are not suitable for 
use as final backfill material, provide select material conforming to the requirements of 
this Section. 

 
2.05 SELECT BACKFILL 
 
  Select backfill shall be materials that meet the requirements as specified for bedding, 

haunching, initial backfill or final backfill materials, including compaction requirements. 
 
2.06 CONCRETE 
 
  Concrete for bedding, haunching, initial backfill or encasement shall have a compressive 

strength of not less than 3,000 psi, with not less than 5.5 bags of cement per cubic yard 
and a slump between 3 and 5-inches.  Ready-mixed concrete shall be mixed and 
transported in accordance with ASTM C 94.  Reinforcing steel shall conform to the 
requirements of ASTM A 615, Grade 60. 

 
2.07 FLOWABLE FILL 
 
  Flowable fill, where required for trench backfill, shall meet the requirements of Georgia 

Department of Transportation Standard Specifications, Section 600 for Excavatable or 
Non-Excavatable type. 

 
2.08 GRANULAR MATERIAL 
 
  Granular material, where required for trench backfill, shall be sand, river sand, crushed 

stone or aggregate, pond screenings, crusher run, recycled concrete, or other angular 
material.  Granular material shall meet gradation requirements for Size No. 57 or finer. 

 
 

PART 3 - EXECUTION 
 
3.01 TRENCH EXCAVATION 
 

A. Topsoil and grass shall be stripped a minimum of 6-inches over the trench excavation site 
and stockpiled separately for replacement over the finished grading areas. 
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B. Trenches shall be excavated to the lines and grades shown on the Drawings with the 
centerlines of the trenches on the centerlines of the pipes and to the dimensions, which 
provide the proper support, and protection of the pipe and other structures and accessories. 

 
C. Trench Width for Pipelines 

 
1. The sides of all trenches shall be vertical, as much as possible, to a minimum of one 

foot above the top of the pipe.  Unless otherwise indicated on the Drawings, the 
maximum trench width shall be equal to the sum of the outside diameter of the pipe 
plus two feet.  The minimum trench width shall be that which allows the proper 
consolidation of the haunching and initial backfill material. 

 
2. Excavate the top portion of the trench to any width within the construction easement 

or right-of-way, which will not cause unnecessary damage to adjoining structures, 
roadways, pavement, utilities, trees or private property.  Where necessary to 
accomplish this, provide sheeting and shoring. 

 
3. Where rock is encountered in trenches, excavate to remove boulders and stones to 

provide a minimum of 6-inches clearance between the rock and any part of the pipe 
or manhole.  The maximum allowable width of rock excavation for payment shall be 
based on a trench width equal to the outside diameter of the pipe barrel plus 
18-inches, but the total allowable rock excavation width for payment will not be less 
than 36-inches. 

 
4. Wherever the prescribed maximum trench width is exceeded, the Contractor shall use 

the next higher Class or Type of bedding and haunching as shown on the Drawings 
for the full trench width as actually cut.  The excessive trench width may be due to 
unstable trench walls, inadequate or improperly placed bracing and sheeting which 
caused sloughing, accidental over-excavation, intentional over-excavation 
necessitated by the size of the Contractor's tamping and compaction equipment, 
intentional over-excavation due to the size of the Contractor's excavation equipment, 
or other reasons beyond the control of the Engineer or the County. 

 
D. Depth 

 
1. The trenches shall be excavated to the required depth or elevation, which allow for the 

placement of the pipe and bedding to the dimensions shown on the Drawings. 
 

2. Where rock is encountered in trenches for pipelines, excavate to the minimum depth, 
which will provide clearance below the pipe barrel of 8-inches for pipe 21-inches in 
diameter and smaller and 12-inches for larger pipe and manholes.  Remove boulders 
and stones to provide a minimum of 6-inches clearance between the rock and any part 
of the pipe, manhole or accessory. 

 
E. Excavated Materials 
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1. Excavated materials shall be placed adjacent to the work to be used for backfilling as 
required.  Topsoil shall be carefully separated and lastly placed in its original location. 

 
2. Excavated material shall be placed sufficiently back from the edge of the excavation 

to prevent caving of the trench wall, to permit safe access along the trench and not 
cause any drainage problems.  Excavated material shall be placed so as not to damage 
existing landscape features or man-made improvements. 

 
3.02 SHEETING, BRACING AND SHORING 
 

A. Sheeting, bracing and shoring shall be performed in the following instances: 
 

1. Where sloping of the trench walls does not adequately protect persons within the 
trench from slides or cave-ins. 

 
2. In caving ground. 

 
3. In wet, saturated, flowing or otherwise unstable materials.  The sides of all trenches 

and excavations shall be adequately sheeted, braced and shored. 
 

4. Where necessary to prevent damage to adjoining buildings, structures, roadways, 
pavement, utilities, trees or private properties which are required to remain. 

 
5. Where necessary to maintain the top of the trench within the available construction 

easement or right-of-way. 
 

B. In all cases, excavation protection shall strictly conform to the requirements of the 
Occupational Safety and Health Act of 1970, as amended. 

 
C. Timber:  Timber for shoring, sheeting, or bracing shall be sound and free of large or loose 

knots and in good, serviceable condition.  Size and spacing shall be in accordance with 
OSHA regulations. 

 
D. Steel Sheeting and Sheet Piling: Steel sheet piling shall be the continuous interlock type.  

The weight, depth and section modulus of the sheet piling shall be sufficient to restrain 
the loads of earth pressure and surcharge from existing foundations and live loads.  
Procedure for installation and bracing shall be so scheduled and coordinated with the 
removal of the earth that the ground under existing structures shall be protected against 
lateral movement at all times.  The Contractor shall provide closure and sealing between 
sheet piling and existing facilities. 

 
E. Trench Shield: A trench shield or box may be used to support the trench walls.  The use of 

a trench shield does not necessarily preclude the additional use of bracing and sheeting.  
When trench shields are used, care must be taken to avoid disturbing the alignment and 
grade of the pipe or disrupting the haunching of the pipe as the shield is moved.  When 
the bottom of the trench shield extends below the top of the pipe, the trench shield shall be 
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raised in 6-inch increments with specified backfilling occurring simultaneously.  At no 
time shall the trench shield be "dragged" with the bottom of the shield extending below 
the top of the pipe. 

 
F. Remove bracing and sheeting in units when backfill reaches the point necessary to protect 

the pipe and adjacent property.  Leave sheeting in place when in the opinion of the 
Engineer it cannot be safely removed or is within three feet of an existing structure, 
utility, or pipeline.  Cut off any sheeting left in place at least two feet below the surface. 

 
G. Sheet piling within three feet of an existing structure or pipeline shall remain in place, 

unless otherwise directed by the Engineer. 
 
 
3.03 TRENCH ROCK EXCAVATION 
 

A. Definition of Trench Rock: Any materials in the original bed and in well-defined ledges 
which in the opinion of the Engineer, cannot be removed with pick, shovel, ditching 
machine, backhoe and other similar devices and which requires drilling, blasting, jack 
hammering, and bull pointing. Concrete and masonry structures to be removed which 
require drilling and blasting for removal, shall be considered rock unless otherwise 
provided elsewhere in the specifications.  Boulders and detached pieces of rock, having 
volumes of more than one cubic yard, shall be considered rock. 

 
B. Blasting:  Exhaust other practical means of excavating prior to utilizing blasting as a 

means of excavation.  However, if rock is encountered that requires removal by blasting, 
the Owner will require the Contractor to employ a Blasting Engineer to supervise the 
work.  The Blasting Engineer must be approved the Engineer.  It will be the Blasting 
Engineer’s duty to monitor the blasting by use of seismograph, identify the areas where 
light charges must be used, conduct pre-blast and post-blast inspection of structures, 
including photographs or videos, and maintain a detailed written log, to advise the blaster 
of hole spacing and loading and to make seismic and concussion measurements where 
deemed necessary.  The Contractor shall cooperate with the Blasting Engineer by 
uncovering and exposing pipe and structures for Instrument mounting.  He shall also 
advise the Engineer when each shot is ready so that measurements may be taken if 
needed. 

 
1. Blasting and Ordinances:  Blasting operations shall be conducted in strict accordance 

with all existing ordinances and regulations and shall be done only with the Blasting 
Engineer’s approval and under his supervision.  All blasting shall be done during 
daylight hours.  No loaded holes shall be left overnight. 

 
2. Protection of Surroundings:  All exposed structures shall be carefully protected from 

the effects of the blasts and all blasts shall be covered with blasting mats, dirt, heavy 
timers or other suitable material.  The blasting shall be done by experienced workmen.  
Any damage done shall be promptly repaired by the Contractor at his own expense. 
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3. Storage of Blasting Supplies:  All blasting supplies shall be stored in a manner 
approved by the State Fire Marshal, and watchman shall be stationed at all times at the 
place of storage.  In no case shall caps or other exploders be kept at the place where 
dynamite or other explosives are stored. 

 
4. Delay of Shots:  All shots shall be delayed so as to minimize ground vibrations with 

maximum peak particle velocity, as measured at the nearest structure (pipe, etc.) not 
to exceed two (2) inches per second.  The overpressure (noise or concussion) shall be 
minimized and sufficient stemming and matting shall be used to prevent overpressure 
in excess of 120 db.  Precaution shall be taken to minimize flying rock and sufficient 
matting shall be used to prevent rocks from striking any person or structure. 

 
5. Overpressure (concussion):  Overpressure shall be recorded on direct-recording tape, 

preferably on the same recording of the vibration.  The instrument used for measuring 
concussion shall be the type specifically designed for impact-type overpressure from 
blasting. 

 
6. Records of Shots:  The blaster shall maintain an accurate log of each shot, listing as a 

minimum the following: date, time, station number, manufacturer and type of 
explosive, method of firing, total weight of explosive, number of delays, number of 
holes, hole depth, maximum weight of explosive per delay, amount of stemmings, and 
type of matting. 

 
C. Removal of Rock:  Dispose of rock off site that is surplus or not suitable for use as riprap 

or backfill. 
D. The Contractor shall notify the Engineer prior to any blasting.  Additionally, the 

Contractor shall notify the Engineer and local fire department before any charge is set. 
 

3.04 DEWATERING EXCAVATIONS 
 

A. Dewater excavation continuously to maintain a water level two feet below the bottom of 
the trench. 

 
B. Control drainage in the vicinity of excavation so the ground surface is properly pitched to 

prevent water running into the excavation. 
 

C. There shall be sufficient pumping equipment, in good working order; available at all 
times, to remove any water that accumulates in excavations.  Where the utility crosses 
natural drainage channels, the work shall be conducted in such a manner that unnecessary 
damage or delays in the prosecution of the work will be prevented.  Provision shall be 
made for the satisfactory disposal of surface water to prevent damage to public or private 
property. 

 
D. In all cases, accumulated water in the trench shall be removed before placing bedding or 

haunching, laying pipe, placing concrete or backfilling. 
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E. Where dewatering is performed by pumping the water from a sump, crushed stone shall 
be used as the medium for conducting the water to the sump.  Sump depth shall be at least 
two feet below the bottom of the trench; Pumping equipment shall be of sufficient 
quantity and/or capacity to maintain the water level in the sump two feet below the 
bottom of the trench.  Pumps shall be a type such that intermittent flows can be 
discharged.  A standby pump shall be required in the event the operating pump or pumps 
clog or otherwise stop operation. 

 
F. Dewater by use of a well point system when pumping from sumps does not lower the 

water level two feet below the trench bottom.  Where soil conditions dictate, the 
Contractor shall construct well points cased in sand wicks.  The casing, 6 to 10-inches in 
diameter, shall be jetted into the ground, followed by the installation of the well point, 
filling casing with sand and withdrawing the casing. 

 
3.05 TRENCH FOUNDATION AND STABILIZATION 
 

A. The bottom of the trench shall provide a foundation to support the pipe and its specified 
bedding.  The trench bottom shall be graded to support the pipe and bedding uniformly 
throughout its length and width. 

 
B. If, after dewatering as specified above, the trench bottom is spongy, or if the trench bottom 

does not provide firm, stable footing and the material at the bottom of the trench will still 
not adequately support the pipe, the trench will be determined to be unsuitable and the 
Engineer shall then order trench stabilization by directing the Contractor to over excavate 
trench bottom and fill with crushed stone. 

 
C. Where the replacement of unsuitable material with crushed stone does not provide an 

adequate trench foundation, the trench bottom shall be excavated to a depth of at least two 
feet below the specified trench bottom.  Place filter fabric in the bottom of the trench and 
support the fabric along the trench walls until the trench stabilization, bedding, haunching 
and pipe have been placed at the proper grade.  The ends of the filter fabric shall be 
overlapped above the pipe. 

 
D. Where trench stabilization is provided, the trench stabilization material shall be compacted 

to at least 90 percent of the maximum dry density, unless shown or specified otherwise. 
 
3.06 BEDDING AND HAUNCHING 
 

A. Prior to placement of bedding material, the trench bottom shall be free of any water, loose 
rocks, boulders or large dirt clods. 

 
B. Bedding material shall be placed to provide uniform support along the bottom of the pipe 

and to place and maintain the pipe at the proper elevation.  The initial layer of bedding 
placed to receive the pipe shall be brought to the grade and dimensions indicated on the 
Drawings.  All bedding shall extend the full width of the trench bottom.  The pipe shall be 
placed and brought to grade by tamping the bedding material or by removal of the excess 
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amount of the bedding material under the pipe.  Adjustment to grade line shall be made by 
scraping away or filling with bedding material.  Wedging or blocking up of pipe shall not 
be permitted.  Applying pressure to the top of the pipe, such as with a backhoe bucket, to 
lower the pipe to the proper elevation or grade shall not be permitted.  Each pipe section 
shall have a uniform bearing on the bedding for the length of the pipe, except immediately 
at the joint. 

 
C. At each joint, excavate bell holes of ample depth and width to permit the joint to be 

assembled properly and to relieve the pipe bell of any load. 
 

D. After the pipe section is properly placed, add the haunching material to the specified 
depth.  The haunching material shall be shovel sliced, tamped, vigorously chinked or 
otherwise consolidated to provide uniform support for the pipe barrel and to fill 
completely the voids under the pipe, including the bell hole.  Prior to placement of the 
haunching material, the bedding shall be clean and free of any water, loose rocks, 
boulders or dirt clods. 

 
E. Gravity Sewers and Accessories:  Lay PVC pipe with minimum Class "B" bedding.  Lay 

all other pipe with Class "C" bedding, unless shown or specified otherwise. 
 

1. Class "A":  Excavate the bottom of the trench flat at a minimum depth as shown on 
the Drawings, below the bottom of the pipe barrel.  Lay pipe to line and grade on 
concrete block.  Place concrete to the full width of the trench and to a height of 
one-fourth of the outside diameter of the pipe above the invert. 

 
2. Class "B":  Excavate the bottom of the trench flat at a minimum depth as shown on 

the Drawings, below the bottom of the pipe barrel.  Place and compact bedding 
material to the proper grade.  Haunching material shall then be carefully placed by 
hand and compacted to provide full support under and up to the centerline of the pipe. 

 
3. Class "C":  Excavate the bottom of the trench flat at a minimum depth as shown on 

the Drawings, below the bottom of the pipe barrel.  Place and compact bedding 
material to the proper grade.  Haunching material shall then be carefully placed by 
hand and compacted to provide full support under and up to a height of one-fourth the 
outside diameter of the pipe above the bottom of the pipe barrel. 

 
4. Type 5:  Excavate the bottom of the trench flat at a minimum depth as shown on the 

Drawings, below the bottom of the pipe barrel.  Place and compact bedding material 
to the proper grade before installing pipe.  After the pipe has been brought to the 
proper grade, haunching material shall be carefully placed by hand and compacted to 
the top of the pipe. 

 
F. Manholes:  Excavate to a minimum of 12-inches below the planned elevation of the base 

of the manhole.  Place and compact crushed stone bedding material to the required grade 
before constructing the manhole. 
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G. Excessive Width and Depth 
 

1. Gravity Sewers: If the trench is excavated to excess width, provide the bedding class 
with the next higher bedding factor.  Type 5 Bedding may be used in lieu of Class 
"A" bedding, where Class "A" bedding is necessitated by excessive trench width. 

 
2. If the trench is excavated to excessive depth, provide crushed stone to place the 

bedding at the proper elevation or grade. 
 

H. Compaction:  Bedding and haunching materials under pipe, manholes and accessories 
shall be compacted to a minimum of 90 percent of the maximum dry density, unless 
shown or specified otherwise. 

 
3.07 INITIAL BACKFILL 
 

A. Initial backfill shall be placed to anchor the pipe, protect the pipe from damage by 
subsequent backfill and ensure the uniform distribution of the loads over the top of the 
pipe. 

 
B. Place initial backfill material carefully around the pipe in uniform layers to a depth of at 

least 12-inches above the pipe barrel.  Layer depths shall be a maximum of 6-inches for 
pipe 18-inches in diameter and smaller and a maximum of 12-inches for pipe larger than 
18-inches in diameter. 

 
C. Backfill on both sides of the pipe simultaneously to prevent side pressures. 

 
D. Compact each layer thoroughly with suitable hand tools or tamping equipment. 

 
E. Initial backfill shall be compacted to a minimum 90 percent of the maximum dry density, 

unless shown or specified otherwise. 
 

F. If materials excavated from the trench are not suitable for use as backfill materials, 
provide select backfill material conforming to the requirements of this Section for initial 
backfill. 

 
3.08 CONCRETE ENCASEMENT FOR PIPELINES 
 
  Where concrete encasement is shown on the Drawings for pipelines, excavate the trench 

to provide a minimum of 12-inches clearance from the barrel of the pipe.  Lay the pipe to 
line and grade on solid concrete blocks or solid bricks.  In lieu of bedding, haunching and 
initial backfill, place concrete to the full width of the trench and to a height of not less 
than 12-inches above the pipe bell.  Do not backfill the trench for a period of at least 24 
hours after concrete is placed. 

 
3.09 FINAL BACKFILL 
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A.  Backfill carefully to restore the ground surface to its original condition. 
 
B.  The top 6-inches shall be topsoil obtained as specified in "Trench Excavation" of this 
Section. 
 
 C.  Excavated material, which is unsuitable for backfilling, and excess material, shall be 
disposed of in a manner approved by the Engineer.  Surplus soil may be neatly distributed 
and spread over the site, if approved by the Engineer, except that surplus soil shall not be 
distributed and spread over the site in areas under Corps of Engineers jurisdiction.  If such 
spreading is allowed, the site shall be left in a clean and sightly condition and shall not 
affect pre-construction drainage patterns.  Surplus rock from the trenching operations shall 
be removed from the site. 

 

D.  If materials excavated from the trench are not suitable for use as backfill materials, 
provide select backfill material conforming to the requirements of this Section. 

 
E. After initial backfill material has been placed and compacted, backfill with final backfill 

material.  Place backfill material in uniform layers, compacting each layer thoroughly as 
follows: 

 
1. In 6-inch layers, if using light power tamping equipment, such as a "jumping jack" 

 
2. In 12-inch layers, if using heavy tamping equipment, such as hammer with tamping 

feet 
 

3. In 24-inch layers, if using a hydra-hammer 
 

F. Settlement:  If trench settles, re-fill, compact and grade the surface to conform to the 
adjacent surfaces. 

 
G. Final backfill shall be compacted to a minimum 90 percent of the maximum dry density, 

unless specified otherwise. 
 
3.10 ADDITIONAL MATERIAL 
 
  Where final grades above the pre-construction grades are required to maintain minimum 

cover, additional fill material will be as shown on the Drawings.  Utilize excess material 
excavated from the trench, if the material is suitable.  If excess excavated materials are 
not suitable, or if the quantity available is not sufficient, provide additional suitable fill 
material. 

 
3.11 BACKFILL WITHIN RIGHT-OF-WAYS 
 
  Compact backfill underlying pavement and sidewalks, and backfill under dirt and gravel 

roads to a minimum 95 percent of the maximum dry density. 
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3.12 BACKFILL WITHIN GEORGIA DOT RIGHT-OF-WAY  
 
  Backfill within the Georgia DOT right-of-way shall meet the requirements stipulated in 

the "Utility Accommodation Policy and Standards", published by the Georgia 
Department of Transportation. 

 
3.13 FLOWABLE FILL 
 

A. Where flowable fill is required, excavate the trench to provide a minimum of 6-inches 
clearance on either side of the pipe barrel.  Lay the pipe to line and grade on solid 
concrete blocks or bricks.  In lieu of bedding, haunching and initial backfill, place 
flowable fill to the full width and depth of the trench. 

 
B. Flowable fill shall be protected from freezing for a period of 36 hours after placement.  

Minimum temperature of flowable fill at point of delivery shall be 50 degrees F. 
 

C. The Contractor shall provide steel plates over flowable fill in road locations. 
 
3.14 COMPACTED GRANULAR MATERIAL 
 
  Where compacted granular material is required as initial and final backfill material, it 

shall be placed after bedding and haunching material specified elsewhere has been 
placed.  Compacted granular material shall be compacted to a minimum 95 percent of the 
maximum dry density. 

 
3.15 TESTING AND INSPECTION 
 

A. The soils testing laboratory is responsible for the following: 
 

1. Compaction tests in accordance with Article 1.02 of this Section. 
 

2. Field density tests for each two feet of lift, one test site between each manhole, every 
100 feet within road rights-of-way, or more frequently if ordered by the Engineer.  
The County shall direct where density tests will be performed along the Project route. 

 
3. Inspecting and testing stripped site, subgrades and proposed fill materials. 

 
B. The Contractor's duties relative to testing include: 

 
1. Notifying laboratory of conditions requiring testing. 

 
2. Coordinating with laboratory for field-testing. 

 
3. Paying costs for additional testing performed beyond the scope of that required and 

for re-testing where initial tests reveal non-conformance with specified requirements. 
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4. Providing excavation as necessary for laboratory personnel to conduct tests. 

 
C. Inspection 

 
1. Earthwork operations, acceptability of excavated materials for bedding or backfill, 

and placing and compaction of bedding and backfill is subject to inspection by the 
Engineer. 

 
2. Foundations and shallow spread footing foundations are required to be inspected by a 

geotechnical engineer, who shall verify suitable bearing and construction. 
 

D. Comply with applicable codes, ordinances, rules, regulations and laws of local, municipal, 
state or federal authorities having jurisdiction. 

 
 
 

END OF SECTION 
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SECTION NO. 01550 

 
 CLEARING AND GRUBBING 
 

PART 1 - GENERAL 
 
1.14 SCOPE 
 

A. Clearing and grubbing includes, but is not limited to, removing from the Project site, 
trees, stumps, roots, brush, structures, abandoned utilities, trash, debris and all other 
materials found on or near the surface of the ground in the construction area and 
understood by generally accepted engineering practice not to be suitable for construction 
of the type contemplated.  Precautionary measures that prevent damage to existing 
features to remain is part of the Work. 

 
B. Clearing and grubbing operations shall be coordinated with temporary and permanent 

erosion and sedimentation control procedures. 
 
1.15 QUALITY ASSURANCE 
 

A. The Contractor shall comply with applicable codes, ordinances, rules, regulations and 
laws of local, municipal, state or federal authorities having jurisdiction over the 
Project.  All required permits of a temporary nature shall be obtained for construction 
operations by the Contractor. 

 
B. Open burning will not be allowed. 

 
1.03 JOB CONDITIONS 
 

A. Location of the Work: The area to be cleared and grubbed is shown schematically on 
the Drawings or specified below.  It includes all areas designated for construction. 

PART 2 - PRODUCTS 
 
2.01 EQUIPMENT 
 

A. The Contractor shall furnish equipment of the type normally used in clearing and 
grubbing operations including, but not limited to, tractors, trucks, loaders and root 
rakes. 
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PART 3 - EXECUTION 
 
3.01 SCHEDULING OF CLEARING 
 

A. The Contractor shall clear at each construction site only that length of the 
right-of-way, permanent or construction easement which would be the equivalent of 
one month's pipe laying. 

 
B. The Engineer may permit clearing for additional lengths of the pipe line provided that 

temporary erosion and sedimentation controls are in place and a satisfactory stand of 
temporary grass is established.  Should a satisfactory stand of grass not be possible, no 
additional clearing shall be permitted beyond that specified above. 

 
C. A satisfactory stand of grass shall have no bare spots larger than one square yard.  

Bare spots shall be scattered and the bare area shall not comprise more than one 
percent of any given area. 

 

3.02 CLEARING AND GRUBBING 
A. Clear and grub the permanent easement or 10 feet, whichever is greater on each side of 

the pipeline before excavating.  Remove all trees, growth, debris, stumps and other 
objectionable matter.  Clear the construction easement or road right-of-way only if 
necessary. 

 
B. Materials to be cleared, grubbed and removed from the Project site include, but are not 

limited to, all trees, stumps, roots, brush, trash, organic matter, paving, miscellaneous 
structures, houses, debris and abandoned utilities. 

 
C. Grubbing shall consist of completely removing roots, stumps, trash and other debris 

from all graded areas so that topsoil is free of roots and debris.  Topsoil is to be left 
sufficiently clean so that further picking and raking will not be required. 

 
D. All stumps, roots, foundations and planking embedded in the ground shall be removed 

and disposed of.  Piling and butts of utility poles shall be removed to a minimum 
depth of two feet below the limits of excavation for structures, trenches and roadways 
or two feet below finish grade, whichever is lower. 

 
E. Landscaping features shall include, but are not necessarily limited to, fences, cultivated 

trees, cultivated shrubbery, property corners, man-made improvements, subdivision and 
other signs within the right-of-way and easement.  The Contractor shall take extreme 
care in moving landscape features and promptly re-establishing these features.  Fences 
shall be provided with a gate across the permanent easement.  Existing structures shall be 
relocated such that they are off the easement. 
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F. Surface rocks and boulders shall be grubbed from the soil and removed from the site if 
not suitable as rip rap. 

 
G. Where the tree limbs interfere with utility wires, or where the trees to be felled are in 

close proximity to utility wires, the tree shall be taken down in sections to eliminate the 
possibility of damage to the utility. 

 
H. Any work pertaining to utility poles shall comply with the requirements of the 

appropriate utility. 
 

I. All fences adjoining any excavation or embankment that, in the Contractor's opinion, 
may be damaged or buried, shall be carefully removed, stored and replaced.  Any fencing 
that, in the Engineer's opinion, is significantly damaged shall be replaced with new fence 
material. 

 
J. The Contractor shall exercise special precautions for the protection and preservation of 

trees, cultivated shrubs, sod, fences, etc. situated within the limits of the construction area 
but not directly within excavation and/or fill limits.  The Contractor shall be held liable 
for any damage the Contractor's operations have inflicted on such property. 

 
K. The Contractor shall be responsible for all damages to existing improvements resulting 

from Contractor's operations. 
 
3.03 DISPOSAL OF DEBRIS 
 
The debris resulting from the clearing and grubbing operation shall be hauled to a disposal site 

secured by the Contractor and shall be disposed of in accordance with all requirements of 

federal, state, county and municipal regulations.  No debris of any kind shall be deposited 

in any stream or body of water, or in any street or alley.  No debris shall be deposited upon 

any private property except with written consent of the property owner.  In no case shall 

any material or debris be left on the Project, shoved onto abutting private properties or 

buried on the Project. 

  
 

END OF SECTION 
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SECTION NO. 01650 

 
 REMOVING AND REPLACING PAVEMENT 
 

PART 1 - GENERAL 
 
1.16 SCOPE 
 

A. The work to be performed under this Section shall consist of removing and replacing 
existing pavement, sidewalks and curbs in paved areas where such have been removed for 
construction of utilities and appurtenances. 

 
B.  Existing pavement, sidewalks and curbs shall be replaced to the current County standards 

or to match existing, whichever is more stringent. 
 
1.17 SUBMITTALS 
 
  If required by the County or Engineer, provide certificates stating that materials supplied 

comply with Specifications.  Certificates shall be signed by the asphalt producer and the 
Contractor. 

 
1.18 CONDITIONS 
 

A. Weather Limitations 
 

1. Apply bituminous tack coat only when the ambient temperature in the shade has been 
at least 50 degrees F for 12 hours immediately prior to application. 

 
2. Do not conduct paving operations when surface is wet or contains excess of moisture 

which would prevent uniform distribution and required penetration. 
 

3. Construct asphaltic courses only when atmospheric temperature in the shade is above 
40 degrees F, when the underlying base is dry and when weather is not rainy. 

 
4. Place base course when air temperature is above 35 degrees F and rising. 

 
B. Grade Control: Establish and maintain the required lines and grades for each course 

during construction operations. 
 

PART 2 - PRODUCTS 
 
2.01 MATERIALS AND CONSTRUCTION 
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A. Graded Aggregate Base Course: Graded aggregate base course shall be of uniform quality 

throughout and shall meet the requirements of Section 815.01 of the Georgia Department 
of Transportation Standard Specifications. 

 
B. Black Base: Black base course shall be of uniform quality throughout and shall conform 

to the requirements of Section 828 of the Georgia Department of Transportation Standard 
Specifications. 

 
C. Bituminous Tack Coat: The bituminous tack coat shall conform to the requirements of 

Section 400 of the Georgia Department of Transportation Standard Specifications. 
 

D. Surface Course: The surface course for all asphaltic concrete pavement shall conform to 
the requirements of Section 400, Type "E" of the Georgia Department of Transportation 
Standard Specifications. 

 
E. Concrete:  Provide concrete and reinforcing for concrete pavement or base courses in 

accordance with the requirements of the Georgia Department of Transportation Standard 
Specifications, Section 430.  Concrete shall be of the strength classifications shown on the 
Drawings. 

 
F. Special Surfaces: Where driveways or roadways are disturbed or damaged which are 

constructed of specialty type surfaces, e.g., brick or stone, these driveways and roadways 
shall be restored utilizing similar, if not original, materials.  Where the nature of these 
surfaces dictate, a specialty contractor shall be used to restore the surfaces to their 
previous or better condition.  Special surfaces shall be removed and replaced to the limits 
to which they were disturbed. 

 
2.02 TYPES OF PAVEMENTS 
 

A. General:  All existing pavement removed, destroyed or damaged by construction shall be 
replaced with the same type and thickness of pavement as that existing prior to 
construction, unless otherwise directed by the Engineer.  Materials, equipment and 
construction methods used for paving work shall conform to the Georgia Department of 
Transportation specifications applicable to the particular type required for replacement, 
repair or new pavements. 

 
B. Aggregate Base: Aggregate base shall be constructed in accordance with the requirements 

of Section 310 of the Georgia Department of Transportation Standard Specifications.  The 
maximum thickness to be laid in a single course shall be 6-inches compacted.  If the 
design thickness of the base is more than 6-inches, it shall be constructed in two or more 
courses of approximate equal thickness.  After the material placed has been shaped to line, 
grade and cross-section, it shall be rolled until the course has been uniformly compacted 
to at least 100 percent of the maximum dry density when Group 2 aggregate is used, or to 
at least 98 percent of maximum dry density when Group 1 aggregate is used. 
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C. Concrete Pavement: Concrete pavement or base courses shall be replaced with concrete.  
The surface finish of the replaced concrete pavement shall conform to that of the existing 
pavement.  The surface of the replaced concrete base course shall be left rough.  The slab 
depth shall be equivalent to the existing concrete pavement or base course, but in no case 
less than 6-inches thick.  Transverse and longitudinal joints removed from concrete 
pavement shall be replaced at the same locations and to the same types and dimensions as 
those removed.  Concrete pavements or concrete base courses shall be reinforced. 

 
D.  Asphaltic Concrete Base, Bituminous Tack Coat and Surface Course:  Asphaltic concrete 

base, tack coat and surface course construction shall conform to Georgia Department of 
Transportation Standard Specifications, Section 400.  The pavement mixture shall not be 
spread until the designated surface has been previously cleaned and prepared, is intact, 
firm, properly cured, dry and the tack coat has been applied.  Apply and compact the base 
in maximum layer thickness by asphalt spreader equipment of design and operation 
approved by the Engineer.  After compaction, the black base shall be smooth and true to 
established profiles and sections.  Apply and compact the surface course in a manner 
approved by the Engineer.  Immediately correct any high, low or defective areas by 
cutting out the course, replacing with fresh hot mix, and immediately compacting to 
conform and thoroughly bond to the surrounding area. 

 
E. Surface Treatment Pavement: Bituminous penetration surface treatment pavement shall 

be replaced with a minimum thickness of 1-inch conforming to Section 424, Georgia 
Department of Transportation Standard Specifications. 

 
F. Gravel Surfaces: Existing gravel road, drive and parking area replacement shall meet the 

requirements of graded aggregate base course.  This surfacing may be authorized by the 
Engineer as a temporary surface for paved streets until replacement of hard surfaced 
pavement is authorized. 

 
G. Temporary Measures: During the time period between pavement removal and complete 

replacement of permanent pavement, maintain highways, streets and roadways by the use 
of steel running plates anchored to prevent movement.  The backfill above the pipe shall 
be compacted, as specified in Section 02225 of these Specifications, up to the existing 
pavement surface to provide support for the steel running plates.  All pavement shall be 
replaced within seven calendar days of its removal. 

 

PART 3 - EXECUTION 
 
3.01 LOCATIONS FOR PAVEMENT REPLACEMENT 
 

A. Type I Pavement Replacement (see Detail No. G-5) shall be used for pavement 
replacement for: 

 
1. All point repairs; 
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2. All trenches, longitudinal or crossing installations, less than 12-inches wide; 
 

3. All trenches for roadway crossings where the trench width at the top of the pipe is less 
than or equal to three feet, and the trench depth is less than or equal to eight feet. 

 
4. At Contractor's option, in lieu of Type II and Type III Pavement Replacement. 

 
B. Type II Pavement Replacement (see Detail No. G-6) shall be used for pavement 

replacement for: 
 

1. All trenches for roadway crossings which do not meet the criteria for Type I Pavement 
Replacement; 

 
2. All trench longitudinal installations which do not meet the criteria for Type III 

Pavement Replacement. 
 

3. At Contractor's option, in lieu of Type III Pavement Replacement. 
 

C. Type III Pavement Replacement shall be used only for longitudinal installations and 
where the trench width at the top of the pipe is greater than four feet. 

 
D.  "Graded Aggregate" pavement repair shall be used only where approved by the Engineer. 

 
E.  The Standard Utility Cuts Pavement Replacement (FC DWG No. 905) shall be used for  

      all County asphalt roadways, and where applicable, as determined by the Engineer. 

 
3.02 REMOVING PAVEMENT 
 

A. General:  Remove existing pavement as necessary for installing the pipe line and 
appurtenances. 

 
B. Marking:  Before removing any pavement, mark the pavement neatly paralleling pipe 

lines and existing street lines.  Space the marks the width of the trench. 
 

C. Breaking:  Break asphalt pavement along the marks using pavement shearing equipment, 
jack hammers or other suitable tools.  Break concrete pavement along the marks by 
scoring with a rotary saw and breaking below the score by the use of jack hammers or 
other suitable tools. 

 
D. Machine Pulling: Do not pull pavement with machines until the pavement is completely 

broken and separated from pavement to remain. 
 

E. Damage to Adjacent Pavement:  Do not disturb or damage the adjacent pavement.  If the 
adjacent pavement is disturbed or damaged, remove and replace the damaged pavement. 
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F.  Sidewalk:  Remove and replace any sidewalks disturbed by construction for their full 
width and to the nearest undisturbed joint. 

 
G. Curbs:  Tunnel under or remove and replace any curb disturbed by construction to the 

nearest undisturbed joint. 
 

H. Cutting:  Before removing any existing pavement, saw cut the pavement in full thickness. 
 
3.03 REPLACING PAVEMENT 
 

A. Preparation of Subgrade: Upon completion of backfilling and compaction of the backfill, 
arrange to have the compaction tested by an independent testing laboratory approved by 
the Engineer.  After compaction testing has been satisfactorily completed, replace all 
pavements, sidewalks and curbs removed. 

 
1. The existing street pavement or surface shall be removed along the lines of the work 

for the allowable width specified for the trench or structure.  After the installation of 
the sewerage or water works facilities and after the backfill has been compacted 
suitably, the additional width of pavement to be removed, as shown on the Drawings, 
shall be done immediately prior to replacing the pavement. 

 
2. Trench backfill shall be compacted for the full depth of the trench as specified in 

Section 02225 of these Specifications. 
 

3. Temporary trench backfill along streets and driveways shall include 6-inches of 
crushed stone or cherty clay as a temporary surfacing of the trenches.  This temporary 
surface shall be maintained carefully at grade and dust-free by the Contractor until the 
backfill of the trench has thoroughly compacted in the opinion of the Engineer and 
permission is granted to replace the street pavement. 

 
4. When temporary crushed stone or chert surface is considered by the Engineer to be 

sufficient surface for gravel pavement, the surface shall be graded smooth and to an 
elevation that will make the final permanent surfacing level with the adjacent 
surfacing that was undisturbed. 

 
B. Pavement Replacement 

 
1. Prior to replacing pavement, make a final cut in concrete pavement 12-inches back 

from the edge of the damaged pavement with a concrete saw.  Remove asphalt 
pavement 12-inches back from the edge of the damaged pavement using pavement 
shearing equipment, jack hammers or other suitable tools.  Pavement cuts shall be 
parallel or perpendicular to the road centerline as much as practical.  On parallel 
installations the final cut shall be long and straight and consistent. 
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2. Replace all street and roadway pavement as shown on the Drawings.  Replace 
driveways, sidewalks and curbs with the same material, to nearest existing 
undisturbed construction joint and to the same dimensions as those existing. 

 
3. If the temporary crushed stone or chert surface is to be replaced, the top 6-inches shall 

be removed and the crushed stone surfacing for unpaved streets or the base for the 
bituminous surface shall be placed. 

 
4. Following this preparation, the chert or crushed stone base shall be primed with a 

suitable bituminous material and surfaced with the proper type of bituminous surface 
treatment.  

 
5. Where the paved surface is to be replaced with asphaltic concrete pavement, concrete 

pavement or with a concrete base and a surface course, the temporary chert or crushed 
stone surface and any necessary backfill material, additional existing paving and new 
excavation shall be removed to the depth and width shown on the Drawings.  All 
edges of the existing pavement shall be cut to a straight, vertical edge.  Care shall be 
used to get a smooth joint between the old and new pavement and to produce an even 
surface on the completed street.  Concrete base slabs and crushed stone bases, if 
required, shall be placed and allowed to cure for three days before bituminous 
concrete surface courses are applied.  Expansion joints, where applicable, shall be 
replaced in a manner equal to the original joint. 

 
6. Where driveways or roadways, constructed of specialty type surfaces, e.g., brick or 

stone are disturbed or damaged, these driveways and roadways shall be restored 
utilizing similar materials.  Where the nature of these surfaces dictate, a specialty 
contractor shall be used to restore the surfaces to their previous or better condition.  
Special surfaces shall be removed and replaced to the limits to which they were 
disturbed. 

 
C. Pavement Resurfacing 

 
1. Certain areas to be resurfaced are specified or noted on the Drawings.  Where 

pavement to be resurfaced has been damaged with potholes, the Contractor shall 
remove all existing loose pavement material and fill the hole with black base, as 
specified, to the level of the existing pavement.  After all pipe line installations are 
complete and existing pavement has been removed and replaced along the trench 
route, apply tack coat and surface course as specified. 

 
2. Resurfacing limits shall be perpendicular to the road centerline.  The limits of 

resurfacing shall be 10 feet beyond the edge of the pavement replacement on the main 
road being resurfaced, and to the point of tangency of the pavement on the side streets. 

 
D. Pavement Striping: Pavement striping removed or paved over shall be replaced with the 

same type, dimension and material as original unless directed otherwise by the Engineer. 
 



Standard Specifications for Waste Water Construction                                                                         01650-7 

 

 

3.04 SIDEWALK AND CURB REPLACEMENT 
 

A. Construction 
 

1. All concrete sidewalks and curbs shall be replaced with concrete. 
 

2. Preformed joints shall be 1/2-inch thick, conforming to the latest edition of AASHTO 
M 59 for sidewalks and AASHTO M 123 for curbs. 

 
3. Forms for sidewalks shall be of wood or metal, shall be straight and free from warp, 

and shall be of sufficient strength, when in place, to hold the concrete true to line and 
grade without springing or distorting. 

 
4. Forms for curbs shall be metal and of an approved section.  They shall be straight and 

free from distortions, showing no vertical variation greater than 1/8-inch in 10 feet and 
no lateral variation greater than 1/4-inch in 10 feet from the true plain surface on the 
vertical face of the form.  Forms shall be of the full depth of the structure and 
constructed such to permit the inside forms to be securely fastened to the outside 
forms. 

 
5. Securely hold forms in place true to the lines and grades indicated on the Drawings. 

 
6. Wood forms may be used on sharp turns and for special sections, as approved by the 

Engineer.  Where wooden forms are used, they shall be free from warp and shall be 
the nominal depth of the structure. 

 
7. All mortar and dirt shall be removed from forms and all forms shall be thoroughly 

oiled or wetted before any concrete is deposited. 
 

B.  When a section is removed, the existing sidewalk or curb shall be cut to a neat line, 
perpendicular to both the centerline and the surface of the concrete slab.  Existing 
concrete shall be cut along the nearest existing construction joints; if such joints do not 
exist, the cut shall be made at minimum distances shown on the Drawings. 

 
C.  Existing concrete sidewalks and curbs that have been cut and removed for construction 

purposes shall be replaced with the same width and surface as the portion removed.  
Sidewalks shall have a minimum uniform thickness of 4-inches.  The new work shall be 
neatly jointed to the existing concrete so that the surface of the new work shall form an 
even, unbroken plane with the existing surfaces. 

 
 

D. The subgrade shall be formed by excavating to a depth equal to the thickness of the 
concrete, plus 2-inches.  Subgrade shall be of such width as to permit the proper 
installation and bracing of the forms.  Subgrades shall be compacted by hand tamping or 
rolling.  Soft, yielding or unstable material shall be removed and backfilled with  
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 satisfactory material.  Place 2-inches of porous crushed stone under all sidewalks and 
curbs and compacted thoroughly, then finish to a smooth, unyielding surface at proper 
line, grade and cross section. 

 
E. Joint for Curbs: 

 
1. Joints shall be constructed to match existing and as specified.  Construct joints true to 

line with their faces perpendicular to the surface of the structure and within 1/4-inch 
of their designated position. 

 
2. Thoroughly spade and compact the concrete at the faces of all joints filling all voids. 

 
3. Install expansion joint materials at the point of curve at all street returns.  Install 

expansion joint material behind the curb at abutment to sidewalks and adjacent 
structures. 

 
4. Place contraction joints every 10 feet along the length of the curbs and gutters.  Form 

contraction joints using steel templates or division plates which conform to the cross 
section of the structure.  Leave the templates in place until the concrete has set 
sufficiently to hold its shape, but remove them while the forms are still in place.  
Contraction joint templates or plates shall not extend below the top of the steel 
reinforcement or they shall be notched to permit the reinforcement to be continuous 
through the joint.  Contraction joints shall be a minimum of 1-1/2-inches deep. 

 
F. Expansion joints shall be required to replace any removed expansion joints or in new 

construction wherever shown on the Drawings.  Expansion joints shall be true and even, 
shall present a satisfactory appearance, and shall extend to within 1/2-inch of the top of 
finished concrete surface.  

 
G. Finishing 

 
1. Strike off the surface with a template and finish the surface with a wood float using 

heavy pressure, after which, contraction joints shall be made and the surface finished 
with a wood float or steel trowel. 

 
2. Finish the face of the curbs at the top and bottom with an approved finishing tool of 

the radius indicated on the Drawings. 
 

3. Finish edges with an approved finishing tool having a 1/4-inch radius. 
 

4. Provide a final broom finish by lightly combing with a stiff broom after troweling is 
complete. 
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5. The finished surface shall not vary more than 1/8-inch in 10 feet from the established 
grade. 

 
H. Driveway and Sidewalk Ramp Openings 

 
1. Provide driveway openings of the widths and at the locations indicated on the 

Drawings and as directed by the Engineer. 
 

2. Provide sidewalk ramp openings as indicated on the Drawings, in conformance with 
the applicable regulations and as directed by the Engineer. 

 
I. Concrete shall be suitably protected from freezing and excessive heat. It shall be kept 

covered with burlap or other suitable material and kept wet until cured.  Provide necessary 
barricades to protect the work.  All damage caused by people, vehicles, animals, rain, the 
Contractor's operations and the like shall be repaired by the Contractor, at no additional 
expense to the County. 

 
3.05 MAINTENANCE 
 
  The Contractor shall maintain the surfaces of roadways built and pavements replaced 

until the acceptance of the Project.  Maintenance shall include replacement, scraping, 
reshaping, wetting and rerolling as necessary to prevent raveling of the road material, the 
preservation of reasonably smooth surfaces and the repair of damaged or unsatisfactory 
surfaces, to the satisfaction of the Engineer.  Maintenance shall include sprinkling as may 
be necessary to abate dust from the gravel surfaces. 

 
3.06 SUPERVISION AND APPROVAL 
 

A. Pavement restoration shall meet the requirements of the regulatory agency responsible for 
the pavement.  Obtain agency approval of pavement restorations before requesting final 
payment. 

 
B. Obtain the Engineer's approval of restoration of pavement, such as private roads and 

drives, that are not the responsibility of a regulatory agency. 
 

C. Complete pavement restoration as soon as possible after backfilling. 
 

D.  Failure of Pavement: Should any pavement restoration or repairs fail or settle during the 
life of the Contract, including the bonded period, promptly restore or repair defects. 

 
3.07 CLEANING 
 
  The Contractor shall remove all surplus excavation materials and debris from the street 

surfaces and rights-of-way and shall restore street, roadway or sidewalk surfacing to its 
original condition. 

 
END OF SECTION 
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SECTION NO. 01750 

 
 SOIL EROSION AND SEDIMENT CONTROL 

PART 1 - GENERAL 
 
1.19 SCOPE 
 

A. The work specified in this Section consists of providing, maintaining and removing 
temporary erosion and sedimentation controls. 

 
B. Temporary erosion controls, include, but are not limited to, grassing, mulching, watering 

and reseeding on-site surfaces and spoil and borrow area surfaces, and providing 
interceptor ditches at ends of berms and at those locations which will ensure that erosion 
during construction will be either eliminated or maintained within acceptable limits as 
established by the Georgia Erosion and Sedimentation Act of 1975, as amended, Section 
402 of the Federal Clean Water Act, and applicable codes, ordinances, rules, regulations 
and laws of local and municipal authorities having jurisdiction. 

 
C. Temporary sedimentation controls include, but are not limited to, silt dams, traps, 

barriers, filter stone and appurtenances at the foot of sloped surfaces which will ensure 
that sedimentation pollution will be either eliminated or maintained within acceptable 
limits as established by the Federal Clean Water Act of 1987, as amended. 

 
D. Land disturbance activity shall not commence until the Building Permit or Land 

Disturbance Permit (LDP) has been issued, which authorizes land disturbance activities. 
 

E. Basic Principles 
 

1. Conduct the earthwork and excavation activities in such a manner to fit the 
topography, soil type and condition. 

 
2. Minimize the disturbed area and the duration of exposure to erosion elements. 
 

3. Stabilize disturbed areas immediately. 
 

4. Safely convey run-off from the site to an outlet such that erosion will not be increased 
off site. 

 
5. Retain sediment on site that was generated on site. 

 
6. Minimize encroachment upon watercourses. 
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F. Temporary Erosion and Sedimentation Control: In general, temporary erosion and 
sedimentation control procedures shall be directed toward: 

 
1. Preventing soil erosion at the source. 

 
2. Preventing silt and sediment from entering any waterway if soil erosion cannot be 

prevented. 
 

3. Preventing silt and sediment from migrating downstream in the event it cannot be 
prevented from entering the waterway. 

 
G. Permanent Erosion Control: Permanent erosion control measures shall be implemented to 

prevent sedimentation of the waterways and to prevent erosion of the Project site. 
 

1.20 QUALITY ASSURANCE 
 

A. General:  Perform all work under this Section in accordance with all pertinent rules and 
regulations including, but not necessarily limited to, those stated herein and these 
Specifications. 

 
B. Conflicts:  Where provisions of pertinent rules and regulations conflict with these 

Specifications, the more stringent provisions shall govern. 

PART 2 - PRODUCTS 
 
2.01 TEMPORARY EROSION AND SEDIMENTATION CONTROL MATERIALS 
 

A. Silt Fence: Silt fence shall meet the requirements of Section 171 - Temporary Silt Fence 
of the Department of Transportation, State of Georgia, Standard Specification, latest 
edition.  Silt fence fabric must be on the Georgia DOT Qualified Product List. 

 
B. Hay bales shall be clean, seedfree cereal hay type. 

 
C. Netting shall be 1/2-inch, galvanized steel, chicken wire mesh. 

 
D.  Filter stone shall be crushed stone conforming to Georgia Department of Transportation 

Table 800.01H, Size Number 3. 
 

E.  Concrete block shall be hollow, non-load-bearing type. 
 

F.  Plywood shall be 3/4-inch thick exterior type. 
 

G. Blanket and matting materials shall be in conformance with Georgia Department of 
Transportation Qualified Product List (QPL #62 for blankets, QPL #49 for matting). 
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H. Dirtbag shall be a non-woven bag which is sewn with a double needle machine using a 
high strength thread.  The dirtbag seam shall have an average wide width strength per 
ASTM D-4884. 

 
2.02 RIP RAP 
 

A. Use sound, tough, durable stones resistant to the action of air and water.  Slabby or shaley 
pieces will not be acceptable.  Specific gravity shall be 2.0 or greater.  Rip rap shall have 
less than 66 percent wear when tested in accordance with AASHTO T-96.  Unless shown 
or specified otherwise, stone rip rap shall be Type 1 rip rap. 

 
B. Type 1 Rip Rap: The largest pieces shall have a maximum volume of two cubic feet.  At 

least 35 percent of the mass shall be comprised of pieces that weigh 125 pounds or more.  
The remainder shall be well graded down to the finest sizes.  Rock fines shall comprise a 
maximum of 10 percent of the total mass.  Rock fines are defined as material passing a 
No. 4 sieve.  Rip rap size shall conform to Georgia Department of Transportation Section 
805.01 Stone Dumped Rip Rap, Type 1. 

 
C. Type 3 Rip Rap: The largest pieces shall have a maximum approximate volume of one 

cubic foot.  At least 35 percent of the mass shall be comprised of pieces that weigh 15 
pounds or more.  The remainder shall be well graded down to the finest sizes.  Rock fines 
shall comprise a maximum of 10 percent of the total mass.  Rock fines are defined as 
material passing a No. 4 sieve.  Rip rap size shall conform to Georgia Department of 
Transportation Section 805.01 Stone Dumped Rip Rap, Type 3. 

 
D. 200 Pound Rip Rap: Minimum weight of individual stones shall be 200 pounds. 

 
2.03 FILTER FABRIC 
 

A. The filter fabric for use under rip rap shall be a monofilament, polypropylene woven 
fabric or a non-woven fabric meeting the specifications as established by Task Force 25 
for the Federal Highway Administration.  The filter fabric shall have an equivalent 
opening size (EOS) of 70. 

 
B. Filter fabric under rip rap shall be equal to Mirafi, Amoco or Exxon. 

 
2.04 CONCRETE 

 
A. Concrete shall have a compressive strength of not less than 3,000 psi, with not less than 

5.5 bags of cement per cubic yard and a slump between 3 and 5-inches.  Ready-mixed 
concrete shall be mixed and transported in accordance with ASTM C 94.  Reinforcing 
steel shall conform to the requirements of ASTM A 615, Grade 60. 

 

PART 3 - EXECUTION 
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3.01 GENERAL 
 

A. Provide all materials and promptly take all actions necessary to achieve effective erosion 
and sedimentation control in accordance with the Georgia Erosion and Sedimentation Act 
of 1975, as amended, local enforcing agency guidelines, and these Specifications. 

 
3.02 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 

A. Temporary erosion and sedimentation control procedures should be initially directed 
toward preventing silt and sediment from entering the creeks.  The preferred method is to 
provide an undisturbed natural buffer, extending a minimal 25 feet from the top of the 
bank, to filter the run-off.  Should this buffer prove infeasible due to construction 
activities being too close to the creek, or if the amount of sediment overwhelms the buffer, 
the Contractor shall place silt fences to filter the run-off and, if necessary, place 
permanent rip rap to stabilize the creek banks.  When excavation activities disturb the 
previously stated preventative measures, or if they are not maintained, or whenever the 
construction activities cross the creeks, the check dams shall be installed downstream and 
within 200 feet of the affected area. 

 
B. Silt dams, silt fences, traps, barriers, check dams, appurtenances and other temporary 

measures and devices shall be installed as indicated on the approved plans and working 
drawings, or as directed by Engineer, shall be maintained until no longer needed, and 
shall then be removed.  Deteriorated hay bales and dislodged filter stone shall be replaced 
with new materials.  Detention ponds, if constructed, shall be maintained in a condition 
ensuring that unfiltered water will not leave the pond. 

 
C. Where permanent grassing is not appropriate, and where the Contractor's temporary 

erosion and sedimentation control practices are inadequate, the Engineer may direct the 
Contractor to provide temporary vegetative cover with fast growing seedings.  Such 
temporary vegetative cover shall be provided by the Contractor in compliance with the 
Manual for Erosion and Sedimentation Control in Georgia, specifically in the selection of 
species, planting dates and application rates for seedings, fertilizer and mulching, with the 
exception that kudzu shall not be permitted. 

 
D. All erosion and sedimentation control devices, including check dams, shall be inspected 

by the Contractor at least weekly and after each rainfall occurrence and cleaned out and 
repaired by the Contractor as necessary. 

 
E. Temporary erosion and sedimentation control devices shall be installed and maintained 

from the initial land disturbance activity until the satisfactory completion and 
establishment of permanent erosion control measures.  At that time, temporary devices 
shall be removed. 

 
3.03 PERMANENT EROSION CONTROL 
 

A. Permanent erosion control shall include: 
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1. Restoring the work site to its original contours, unless shown otherwise on the 

Drawings or directed by the Engineer. 
 

2. Permanent vegetative cover shall be performed in accordance with Article 3.04 of this 
Section. 

 
3. Permanent stabilization of steep slopes and creeks shall be performed in accordance 

with Article 3.05 of this Section. 
 

B. Permanent erosion control measures shall be implemented as soon as practical after the 
completion of pipe installation or land disturbance for each segment of the Project.  In no 
event shall implementation be postponed when no further construction activities will 
impact that portion or segment of the Project.  Partial payment requests may be withheld 
for those portions of the Project not complying with this requirement. 

 
3.04 GRASSING 
 

A. General 
 

1. All references to grassing, unless noted otherwise, shall relate to establishing 
permanent vegetative cover as specified herein for seeding, fertilizing, mulching, etc. 

 
2. When final grade has been established, all bare soil, unless otherwise required by the 

Contract Documents, shall be seeded, fertilized and mulched in an effort to restore to 
a protected condition.  Critical areas shall be sodded as approved or directed by the 
Engineer. 

 
3. Specified permanent grassing shall be performed at the first appropriate season 

following establishment of final grading in each section of the site. 
 

4. Permanent grassing shall be of a perennial species. 
 

B. Replant grass removed or damaged in residential areas using the same variety of grass and 
at the first appropriate season.  Where sod is removed or damaged, replant such areas 
using sod of the same species of grass at the first appropriate season.  Outside of 
residential or landscaped areas, grass the entire area disturbed by the work on completion 
of work in any area.  In all areas, promptly establish successful stands of grass. 

 
C. Grassing activities shall comply with the Manual for Erosion and Sediment Control in 

Georgia, specifically for the selection of species, with the exception that kudzu shall not 
be permitted, planting dates and application rates for seeding, fertilizer and mulching.  
Where permanent vegetative cover (grassing) cannot be immediately established (due to 
season or other circumstances) the Contractor shall provide temporary vegetative cover.  
The Contractor must return to the site (at the appropriate season) to install permanent 
vegetation in areas that have received temporary vegetative cover. 
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3.05 RIP RAP 
 

A. Unless shown otherwise on the Drawings, rip rap shall be placed where ordered by the 
Engineer, at all points where banks of streams or drainage ditches are disturbed by 
excavation, or at all points where natural vegetation is removed from banks of the streams 
or drainage ditches.  Carefully compact backfill and place rip rap to prevent subsequent 
settlement and erosion.  This requirement applies equally to construction along side a 
stream or drainage ditch as well as crossing a stream or drainage ditch. 

B. When trenching across a creek, place rip rap a distance of 10 feet upstream and 10 feet 
downstream from the top of the trench excavation.  Place rip rap across creek bottom, 
across creek banks and extend rip rap placement five feet beyond the top of each creek 
bank. 

 
C. Preparation of Foundations: The ground surface upon which the rip rap is to be placed 

shall be brought in reasonably close conformity to the correct lines and grades before 
placement is commenced.  Where filling of depressions is required, the new material shall 
be compacted with hand or mechanical tampers.  Unless at creek banks or otherwise 
shown or specified, rip rap shall begin in a toe ditch constructed in original ground around 
the toe of the fill or the cut slope.  The toe ditch shall be two feet deep in original ground, 
and the side next to the fill or cut shall have that same slope.  After the rip rap is placed, 
the toe ditch shall be backfilled and the excess dirt spread neatly within the construction 
easement. 

 
D. Placement of Filter Fabric:  The surface to receive fabric shall be prepared to a relatively 

smooth condition free from obstructions, depressions and debris.  The fabric shall be 
placed with the long dimension running up the slope and shall be placed to provide a 
minimum number of overlaps.  The strips shall be placed to provide a minimum width of 
one foot of overlap for each joint.  The filter fabric shall be anchored in place with 
securing pins of the type recommended by the fabric manufacturer.  Pins shall be placed 
on or within 3-inches of the centerline of the overlap.  The fabric shall be placed so that 
the upstream strip overlaps the downstream strip.  The fabric shall be placed loosely so as 
to give and therefore avoid stretching and tearing during placement of the stones.  The 
stones shall be dropped no more than three feet during construction.  The fabric shall be 
protected at all times during construction from clogging due to clay, silts, chemicals or 
other contaminants.  Any contaminated fabric or any fabric damaged during its 
installation or during placement of rip rap shall be removed and replaced with 
uncontaminated and undamaged fabric at no expense to the County. 

 
E. PLACEMENT OF RIP RAP 

 
1. Rip rap shall be placed on a 6-inch layer of soil, crushed stone or sand overlaying the 

filter fabric.  This 6-inch layer shall be placed to maximize the contact between the 
soil beneath the filter fabric and the filter fabric.  Rip rap shall be placed with its top 
elevation conforming with the finished grade or the natural slope of the stream bank 
and stream bottom. 
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2. Stone rip rap shall be dumped into place to form a uniform surface and to the 

thickness specified on the Drawings.  The thickness tolerance for the course shall be 
-6-inches and +12-inches.  If the Drawings or the Bid do not specify a thickness, the 
course shall be placed to a thickness of not less than 18-inches. 

 
 
 

END OF SECTION 
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Technical Services Group 

 
SECTION NO. 01850 

 
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 
1.01 GENERAL 
 
 A. The Contractor shall submit shop drawings, product data and samples as required by 

the Contract Documents or as requested by the Engineer. 
 
 B. Related Requirements: 
 
  1. General Conditions 
 
1.02 SHOP DRAWINGS AND PRODUCT DATA 
 

A. Submit shop drawings, product data, and/or samples covering the following items of 
work. 

 
  1. Paving and surfacing materials 
  2. Concrete mix design 
  3. Water pipe material 
  4. Ductile iron pipe 
  5. Precast concrete structures 
  6. Manhole frames, covers and flexible joints 
  7. Pumps 
  8. Pump motors 
  9. Pump controls 
  10. Electrical equipment 
  11. Building specialties 
  12. Valves 
  13. Chemical Feed and Storage Equipment 
  14. Structural steel 
  15. Miscellaneous metals 
  16. Paints, waterproofing 
  17. Hoisting Equipment 
  18. Instrumentation and SCADA Equipment 
  19. Flow measurement equipment 
  20. Piping layouts 
   
 B. Submit shop drawings and product data for any additional items of work as 

necessary for the successful completion of the project. 
 
 C. Shop drawings for any structure shall consist of such detailed plans as may be 

required for the prosecution of the work but not included in the Drawings. All necessary shop 
drawings shall be furnished by and through the Contractor. They shall include shop details, 
erection plans, and bending diagrams for reinforcing steel. Review by the Engineer must be 
obtained before any work involving these plans may be performed. Plans for falsework, 
centering and form work may also be required, and such cases shall be likewise subject to 
review by the Engineer. 
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1.03 CONTRACTOR'S RESPONSIBILITIES 
 
 A. Approve shop drawings, product data and samples prior to submission. 
 B. Determine and verify: 
 
  1. Field measurements and quantities. 
  2. Field construction criteria. 
  3. Materials of construction. 
  4. Catalog numbers and similar data. 
  5. Conformance with specifications. 
 
 C. Coordinate each submittal with requirements of the work of other submittals and of 

the Contract Documents. 
 
 D. Notify the Engineer in writing, at time of submission, of any deviations in the 

submittals from the requirements of the Contract Documents in order that, if the deviations 
are deemed acceptable, suitable action may be taken for proper adjustment. Otherwise, the 
Contractor will not be relieved of the responsibility for executing the work in accordance 
with the Drawings and Specifications even though such shop drawings have been reviewed 
by the Engineer. 

 
 E. Fabrication or work which requires submittals shall not begin until return of 

submittals after the Engineer's review. 
 
 F. Keep one set of approved and reviewed shop drawings on the job site at all times. 
 
 G. Produce the required shop drawings. 
 
1.04 SUBMISSION REQUIREMENTS 
 
 A. Make submittals promptly in accordance with approved schedule, and in such 

sequence as not to cause delay in the work or in the work of any other contractor. 
 
 B. Number of submittals required 
 
 1. Shop drawings and product data: The Contractor shall submit seven copies 

of shop drawings and product data to the Engineer for review. 
 
 2. Samples: The Contractor shall submit two samples, with tags and properly 

identified, for each item requiring samples. 
 
 C. Each submission must be accompanied by a consecutively numbered letter of 

transmittal in duplicate, listing the contents of the submission and identifying each item by 
reference to Specification Section or Drawing number. 

 
 D. Submittals shall contain: 
 
 1. The date of submission and the dates of any previous submissions. 
 
 2. The Project title and number. 
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 3. Contract identification. 
 4. The names of: 
 
  a. Contractor. 
  b. Supplier. 
  c. Manufacturer. 
 
 5. Identification of the product, with the Specification Section number. 
 6. Field dimensions, clearly identified as such. 
 7. Relation to adjacent or critical features of the work or materials. 
 8. Applicable standards, such as ASTM or Federal Specification numbers. 
 9. Identification of deviations from Contract Documents. 
 10. Identification of revisions on resubmittals. 
 11. An 8 inch by 3 inch blank space for Contractor and Engineer stamps. 
 12. Contractor's stamp shall be initialed or signed, certifying to approval of the 

submittal, to the verification of products, field measurements and field construction 
criteria, and to the coordination of the information within the submittal with the 
requirements of the work and of Contract Documents. 

 
 E. Catalog plates and other similar materials that cannot be conveniently labeled shall 

be bound in suitable covers bearing the identifying data. 
 
 F. Shop drawings shall be accompanied by all required certifications and other such 

supporting materials, and shall be submitted in such sequence or in such groups that all 
related items may be reviewed together. When shop drawings cannot be reviewed because 
the submission is not complete, or because related shop drawings or items have not been 
received, such shop drawings will be returned without action or will be held until the lacking 
materials are received. Any delay to the project resulting from the submission of incomplete 
shop drawing data shall be the responsibility of the Contractor and shall not constitute 
grounds for a project time extension. 

 
 G. Other special requirements may be listed in the Specifications and/or given to the 

Contractor at the preconstruction conference. 
 
1.05 RESUBMISSION REQUIREMENTS 
 
 A. Make any corrections or changes to the submittals required by the Engineer and 

resubmit for review. 
 
 B. Shop drawings and product data: 
 
 1. Revise initial drawings or data, and resubmit as specified for the initial 

submittal. 
 
 2. Indicate any changes which have been made other than those requested by 

the Engineer. 
 
 C. Samples: Submit new samples as required for initial submittal. 
 
1.06 DISTRIBUTION 
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 A. Distribute shop drawings and product data which have been reviewed by the 
Engineer to: 

 
 1. Job site file. 
 2. Subcontractors. 
 3. Supplier or Manufacturer. 
 4. As requested by Engineer. 
 
1.07 ENGINEER'S DUTIES 
 
 A. Review submittals with reasonable promptness and in accordance with the shop 

drawing schedule. 
 
 B. Affix stamp and initials or signature, and indicate whether the review is complete, or 

resubmittal is required. 
 
 C. Return submittals to the Contractor for distribution, or for resubmission. 
 
1.08 REVIEW OF DRAWINGS 
 
 A. Review of shop drawings will be general, for conformance with the design concept 

of the project and compliance with the information given in the Contract Documents, and 
will not include verification of quantities, detailed dimensions, nor adjustments of 
dimensions to actual field conditions. Review shall not be construed as permitting any 
departure from the Contract requirements, as authorization of any increase in price, or as 
relieving the Contractor of the responsibility for any error in details, dimensions or otherwise 
that may exist. 

 
 B. Review by the Engineer of Contractor's shop drawings does not relieve the 

Contractor of any responsibility for accuracy of dimensions and details. The Contractor shall 
be responsible for agreement and conformity of his shop drawings with the Drawings and 
Specifications. 

 
 C. Allow a minimum of 30 days for the Engineer’s initial processing of each submittal.  

This time frame shall also apply to resubmitted shop drawings. 
 
1.09 PAYMENT 
 
 A. The contract price shall include the cost of furnishing all shop drawings, product data 

and samples. No extra payment will be made for such drawings, data, and samples. 
 

  
END OF SECTION  
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 SECTION NO. 01950 
 
 CONTROL OF MATERIALS 
 
PART I - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. The Contractor shall submit to the Engineer for review a list of the source  
  of supply for all materials and equipment before orders are placed. 
 
1.02 RELATED WORK 
 
 A Section 01310: Construction Schedule 
 B. Section 01340: Shop Drawings, Product Data and Samples 
 C. Section 01600: Material and Equipment 
 D. Section 01630: Substitutions and Product Options 
 
1.03 REFERENCE STANDARDS 
 
 A. American Society of Testing Materials (ASTM) 
 B. American Concrete Institute (ACI) 
 
PART 2 - MATERIALS 
 
2.01 QUALITY OF MATERIALS 
 
 A. Suppliers of reinforcing steel, fabricated metal work, and metal castings may be 

required to submit guarantees of conformity with Drawings and Specifications. 
 
 B. Representative preliminary samples of the character and quantity prescribed may 

be submitted by the Contractor or manufacturer for examination and tested in accordance 
with the standard tests of materials. 

 
 C. Only materials conforming to the requirements of the Specifications and approved 

by the Engineer shall be used in the project. 
 
 D. All materials proposed to be used may be inspected or tested at any time during 

their preparation and use. 
 
 E. If it is found that the sources of supply which have been accepted do not furnish a 

uniform product, or if the product from any source proves unacceptable at any time, the 
Contractor shall furnish material from other acceptable sources. 

 
F. No material which, after acceptance, has in any way become unfit for use shall be 
used in the work. 

 
2.02 TESTING OF MATERIALS 
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 A. Unless otherwise specified, standard tests of materials shall be in accordance with 
the Specifications and tests of the American Society of Testing Materials, and by a 
commercial testing laboratory approved by the Engineer. 

 
 B. Reports of tests shall promptly be furnished to the Engineer. 
 
 C. Tests shall be arranged by the Contractor with the cost of all tests paid for by the 

Contractor unless otherwise specified. 
 
2.03 MATERIAL SCHEDULE AND TESTS 
 
 A. The following schedule of materials and the standard tests to which each is to be 

subjected is given for the Contractor's guidance, latest revision of standard specifications 
shall apply. 

 
  1. Portland Cement: 
 
 a. Any quantity - Certificate of mill test to be furnished by producers 

of laboratory tests Made as per ASTM C- 150. 
 
  2. Sand: For use in Portland Cement Concrete: 
 
   a. Any quantity - Tests to indicate conformity with ASTM C-33. 
 

 3. Stone and Gravel: For use in Portland Cement Concrete:  
  (Coarse aggregate) 
 
   a. Any quantity - Similar to Sand 
 

 4. Portland Cement Concrete: Cylinder Compression Tests of Concrete placed in the 
work, from three sets of three cylinders from the same batch of concrete for each day's 
placing of each class of concrete of each 50 cubic yards or fraction thereof. One set shall be 
broken at seven days, one at 28 days, and one set held in reserve. 

 
  5. Ductile Iron Pipe, and Special Castings: 
 
 a. Any quantity - Certified tests furnished by foundry; field tests for 

dimensions, coating and holes; hammer test. 
 
  6. Structural Steel: 
 
 a. Any quantity - Field inspection for rust, shape, and dimensions. 
 
 b. 25 to 200 tons - Independent shop inspection and certified copies 

of mill tests. 
 
    c. For structures and Buildings - See ASTM A-36. 
 
  7. Concrete Reinforcement Steel: 
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 a. Up to 50 thousand pounds - Field inspection for rust, shape and 
dimensions. 

 
b. 50 thousand pounds and up - Independent laboratory inspection as per 

ASTM A-615 and A-82 
 
 

END OF SECTION NO.  
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SECTION NO. 02050 

  
TESTING LABORATORY SERVICES 

 
 
PART 1- GENERAL 
 
1.01 SCOPE 
 
 A. This Section includes testing which the Owner may require, beyond that testing 

required of the manufacturer, to determine if materials provided for the Project meet the 
requirements of these Specifications. 

 
 B. This work also includes all testing required by the Owner to verify work performed 

by the Contractor is in accordance with the requirements of these Specifications, i.e., 
concrete strength and slump testing, soil compaction. etc. 

 
 C. This work does not include materials testing required in various sections of these 

Specifications to be performed by the manufacturer, e.g., testing of pipe. 
 
 D. The testing laboratory or laboratories will be selected by the Owner. The testing 

laboratory or laboratories will work for the Owner. 
 
1.02 PAYMENT FOR TESTING SERVICES 
 
 A. The cost of testing services required by the Contract to be provided by the 

Contractor shall be paid for by the Owner through their respective TASK ALLOWANCE. 
 
 B. The cost of additional testing services not specifically required in the 

Specifications, but requested by the Owner or Engineer, shall be paid for by the Owner 
through the TASK ALLOWANCE. 

 
 C. The cost of material testing described in various sections of these Specifications or 

as required in referenced standards to be provided by a material manufacturer, shall be 
included in the price bid for that item and shall not be paid for by the Owner. 

 
 D. The cost of retesting any item that fails to meet the requirements of these 

Specifications and/or false starts due to the Contractor's failure to properly schedule testing 
technicians shall be paid for by the Contractor. Retesting shall be performed by the testing 
laboratory working for the Owner. 

 
1.03 LABORATORY DUTIES 
 
 A. Cooperate with the Owner, Engineer and Contractor. 
 B. Provide qualified personnel promptly on notice. 
 C. Perform specified inspections, sampling and testing of materials. 
  1. Comply with specified standards, ASTM, other recognized authorities,  
   and as specified. 
 

2. Ascertain compliance with requirements of the Contract Documents. 
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 D. Promptly notify the Engineer and Contractor of irregularity or deficiency of work 

which are observed during performance of services. 
 
 E. Promptly submit three copies (two copies to the Engineer and one copy to the 

Contractor) of report of inspections and tests in addition to those additional copies required 
by the Contractor with the following information included: 

 
  1.  Date issued 
  2. Project title and number 
  3. Testing laboratory name and address 
  4. Name and signature of inspector 
  5. Date of inspection or sampling 
  6. Record of temperature and weather 
  7. Date of test 
  8. Identification of product and Specification section 
  9. Location of Project 
  10. Type of inspection or test 
  11. Results of test 
  12. Observations regarding compliance with the Contract Documents 
 
  F. Perform additional services as required. 
 
 G. The laboratory is not authorized to release, revoke, alter or enlarge on requirements 

of the Contract Documents, or approve or accept any portion of the Work. 
 
1.04 CONTRACTOR RESPONSIBILITIES 
 
 A. Cooperate with laboratory personnel, provide access to Work and/or 

manufacturer's requirements. 
 
 B. Provide to the laboratory, representative samples, in required quantities, of 

materials to be tested. 
 

C. Furnish copies of mill test reports. 
 
 D. Furnish required labor and facilities to: 
 
  1. Provide access to Work to be tested; 
  2. Obtain and handle samples at the site; 
  3. Facilitate inspections and tests; 
 

 4. Build or furnish a holding box for concrete cylinders or other samples as required  
  by the laboratory. 

 
 E. Notify the laboratory sufficiently in advance of operation to allow for the 

assignment of personnel and schedules of tests. 
 
 F. Laboratory Tests: Where such inspection and testing are to be conducted by an 

independent laboratory agency, the sample(s) shall be selected by such laboratory or 
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agency, or the Engineer, and shipped to the laboratory by the Contractor at Contractor's 
expense. 

 
 G. Copies of all correspondence between the Contractor and testing agencies shall be 

provided to the Engineer. 
 
1.05 QUALITY ASSURANCE 
 
 A. Testing shall be in accordance with all pertinent codes and regulations and with 

procedures and requirements of the American Society for Testing and Materials (ASTM). 
 
1.06 PRODUCT HANDLING 
 
 A. Promptly process and distribute all required copies of test reports and related 

instructions to insure all necessary retesting or replacement of materials with the least 
possible delay in the progress of the Work. 

 
1.07 FURNISHING MATERIALS 
 
 A. The Contractor shall be responsible for furnishing all materials necessary for testing. 
 
1.08 CODE COMPLIANCE TESTING 
 
 A. Inspections and tests required by codes or ordinances or by a plan approval 

authority, and made by a legally constituted authority, shall be the responsibility of, and 
shall be paid for by the Contractor, unless otherwise provided in the Contract Documents. 

 
1.09 CONTRACTOR'S CONVENIENCE TESTING 
 
 A. Inspection or testing performed exclusively for the Contractor's convenience shall 

be the sole responsibility of the Contractor. 
 
1.10 SCHEDULES FOR TESTING 
 
 A. Establishing Schedule 
 
 1. The Contractor shall, by advance discussion with the testing laboratory 

selected by the Owner, determine the time required for the laboratory to perform its 
tests and to issue each of its findings, and make all arrangements for the testing 
laboratory to be on site to provide the required testing. 

 
   2. Provide all required time within the construction schedule. 
 
 B. When changes of construction schedule are necessary during construction, coordinate all 

such changes of schedule with the testing laboratory as required. 
 
 C. When the testing laboratory is ready to test according to the determined schedule, but is 

prevented from testing or taking specimens due to incompleteness of the Work, all extra costs for 
testing attributable to the delay will be back-charged to the Contractor and shall not be borne by the 
Owner. 
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1.11 TAKING SPECIMENS 
 
 A. Unless otherwise provided in the Contract Documents, all specimens and samples 

for tests will be taken by the testing laboratory or the Engineer. 
 
1.12 TRANSPORTING SAMPLES 
 
 A. The Contractor shall be responsible for transporting all samples, except those taken 

by testing laboratory personnel, to the testing laboratory. 
 
 
 
 END OF SECTION  
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 SECTION NO. 02150 
 
 INSPECTION OF WORK 
 
1.01 ENGINEER'S INSPECTION 
 
 A. The Engineer shall have the right of access to and inspection of the work at all times. 

Materials, equipment and products shall be subject to the Engineer's review as specified 
herein. 

 
 B. The Engineer is responsible for general surveillance of the work on behalf of the Owner. 

The Engineer is not responsible for construction means, methods, sequences, or procedures 
or for safety precautions and programs in connection with the work. The Engineer is not 
responsible for supervision of the work and shall not give instruction to the Contractor's 
personnel as to methods of execution of the work. The Engineer is not responsible for the 
Contractor's failure to carry out the work in accordance with the Contract Documents. 

 
1.02 CONTRACTOR'S DUTIES 
 
 A. The Contractor is responsible for all materials, equipment, methods, and procedures in 

execution of the work. 
 
 B. The Contractor shall correct to the satisfaction of the Engineer any work or material found 

to be defective or of deficient quality. Such corrections shall be made by the Contractor at 
no additional expense to the Owner. 

 
1.03 RIGHT OF ENTRY 
 
 A. Representatives of Fulton County System, the Environmental Protection Division of the 

Georgia Department of Natural Resources, and the U.S. Department of Agriculture, Soil 
Conservation Services and others as may be identified by the Owner shall have access to 
the work wherever it is in preparation or progress. The Contractor shall provide proper 
facilities for such access and inspection. 

 
 

END OF SECTION NO.  
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 SECTION NO. 02250 
 
 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
1.01 WORK INCLUDED 
 
 A. The work covered by this Section includes furnishing all labor, equipment, and 

materials required for temporary control of construction operations. 
 
1.02 PUMPING 
 
 A. The Contractor shall furnish and operate pumping and appurtenant piping for 

dewatering, flow rerouting, or any similar purposes. 
 
 B. Pumping equipment which could disturb the public shall be operated only during a 

standard work day or as approved by the Engineer. 
 
 C. No discharge of raw sewage will be permitted to area water courses under any 

circumstances. 
 
1.03 TEMPORARY FACILITIES 
 
 A. The Contractor shall provide all temporary facilities for water, heat, electric light, 

and power as required for the work during the entire period of operations. Contractor shall be 
responsible for payment of utilities costs for the duration of construction. 

 
 B. The Contractor shall provide temporary toilets as required and shall maintain them in 

a sanitary condition for the duration of the work and remove them at completion. 
 
 C. On or before the completion of the work, the Contractors shall remove all temporary 

facilities, together with all rubbish and trash, as directed by the Engineer. 
 
1.04 STORAGE 
 
 A. The Contractor shall secure adequate storage to accommodate the required 

equipment, vehicles, and materials for the period of performance of the Contract. 
 
1.05 CONTRACTOR'S OFFICE  (NOT USED IN THIS CONTRACT) 
 
 A. The Contractor shall maintain an office convenient to the site of the work during the 

period of construction, at which he or his authorized agent shall be while work is in progress. 
The size of the office shall be as required for general use and to provide space for project 
meetings. Furnishings shall be provided as necessary. The office shall be provided with 
telephone service. Copies of the Contract, Drawings and Specifications and approved shop 
drawings shall be kept on file at this office for reference at any time. The Contractor's 
attention is directed to Section 01720, Project Record Documents of these Specifications. 
Notices, instructions, orders, directions or other communications from the Engineer, left at 
this office, shall be considered as received by the Contractor. 

 
1.06 OWNER'S/ENGINEER'S FIELD (NOT USED IN THIS CONTRACT)  
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A. The Contractor shall furnish proper and adequate office space and facilities for the use of the 

Resident Engineer and Inspectors.  A separate room shall be provided at least 12’x14’ either in 

connection with the Contractor’s office or in a separate structure, equipped with lights, heat air 

conditioning, desk, chair, and three drawer file cabinet.   

 
1.07 CONSTRUCTION UTILITIES 
 
 A. The plant permanent lighting and power systems, may be utilized, if available, to 

provide light and power to construction offices, and for construction purposes. The 
Contractor shall pay all power company installation and use charges for the electrical energy 
utilized for the construction related power and light. The Contractor shall make his own 
arrangements at his own expenses for obtaining the water supply necessary for construction 
purposes, and he shall pay for all water consumed during construction. 

 
1.08 TEMPORARY BUILDINGS (NOT USED IN THIS CONTRACT) 
 
 A. The Contractor may build temporary buildings or other structures for housing 

personnel, tools, machinery and supplies at approved sites, and shall maintain their 
surroundings in a sanitary and satisfactory manner at all times. On or before the completion 
of the work, all such structures shall be removed, together with all rubbish and trash, at the 
expense of the Contractor. 

 
1.09 REMOVAL 
 
 A. The Contractor shall remove temporary facilities from the site of the work when so 

notified by the Engineer. 
 
1.10 USE OF PREMISES 
 
 A. The Contractor shall not load nor permit any part of any structures to be loaded with 

a weight which will endanger its safety. 
 
 B. The Contractor shall confine his apparatus, the storage of materials and the 

operations of his workmen to the limits defined by laws, ordinances, permits or directions of 
the Engineer and shall not unduly encumber the premises with his materials. 

 
 C. The Contractor shall enforce the instructions of the Engineer regarding signs, 

advertisements, fire and smoking. 
 
1.11 MAINTENANCE DURING CONSTRUCTION 
 
 A. The Contractor shall maintain, at his expense, the work during construction and until 

final acceptance of all work under the Contract. Continuous and effective work shall be 
prosecuted day by day, with adequate equipment and forces as required to keep the backfill, 
pavement, structures, pipe lines and other features in satisfactory and acceptable condition at 
all times. 
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 B. In the event the Contractor fails to remedy any unsatisfactory situation, within 
twenty-four hours after receipt of written notice from the Engineer describing the 
unsatisfactory conditions, the Owner may be immediately proceed with adequate forces and 
equipment to maintain the project, and the entire cost of this maintenance will be deducted 
from the monies otherwise due the Contractor under the Contract. 

 
 C. As an alternative to the above specified maintenance, the cost of all of the items 

which are not properly maintained may be deducted at the Contract Prices from the current 
partial payment request even if such items have been paid for in previous estimates. 

 
1.12 CLEAN-UP AND DISPOSAL 
 
 A. At the end of each day's operation, the Contractor shall thoroughly clear the work 

site of all dirt or debris, and generally restore the site to an acceptable condition. Upon 
completion of the work, all excess material and rubbish shall be removed from the job site 
and disposal of. The surrounding construction area shall be left in as good a condition as that 
which existed prior to construction. 

 
 B. The Contractor shall transport and expeditiously dispose of all materials removed 

from the construction site. Disposal shall be at a site approved by the Engineer at no 
additional cost to the Owner, and in a manner consistent with all applicable codes and 
regulations. 

 
1.13 TRAFFIC CONTROLS 
 
 A. The Contractor shall provide all signs, barriers, markers, and flagmen as required to 

maintain traffic. 
 
 B. The Contractor shall maintain traffic at all times, as practicable. 
 
 C. No road shall be closed to traffic without the approval of the Engineer. 
 D. Open trenches adjacent to traveled rights-of-way shall be properly barricaded, 

bridged, or otherwise maintained safe for traffic. 
 
1.14 ACCESS ROADS 
 
 A. Streets, road and drives used by the Contractor for access to and from the site of the 

work shall be protected from damage caused by the normal traffic of vehicles used for or in 
connection with construction work. Any such damage done shall be repaired immediately 
and left in good condition at the end of the construction period. Any new access road 
construction shall be all weather and have drainage structures placed as shown or as required. 

 
1.15 RESTORATION OF PAVING 
 
 A. The Contractor shall restore in a neat and acceptable manner all streets, roadways, or 

other areas where trenches have been opened. 
 
 1. Bituminous concrete, and prime and seal paving shall be restored so that the 

wearing surface and base course shall each be one and one-half times the original 
thickness. 
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 2. Gravel surfacing shall be restored to its original thickness with a size gravel 

to match the existing, but in no case shall restored surfacing be less than 4 inches. 
 
 B. The Contractor shall restore concrete curbs, gutters, and walks to the size and shape 

as were existing. Damaged sections shall be replaced with complete new sections. Patching 
of damaged sections will not be permitted. 

 
 
 
1.16 RESTORATION OF DEVELOPED PROPERTY 
 
 A. The Contractor shall replace or restore as nearly as practicable to their original 

condition, all clothes line posts, mailboxes, fences, lawns, hedges, shrubs and other such 
items which have been disturbed by the performance of the work. 

 
 B. The Contractor shall reseed, mulch and maintain trenches in lawn until 4 inch stand 

of grass has been produced. Seed shall be of the type to produce a stand of grass similar to 
the existing. 

 
1.17 TREE AND PLANT PROTECTION 
 
 A. The Contractor shall preserve and protect existing trees and plants at the site which 

are designated to remain and those adjacent to the site. 
 
 B. Temporary barriers to a height of six feet shall be provided around each tree, or 

around each group of trees, or around plants to be protected. 
 
 C. The Contractor shall carefully supervise excavating, grading and filling, and 

subsequent construction operations to prevent damage. 
 
 D. The Contractor shall consult with the Engineer, and remove those roots and branches 

which interfere with construction. 
 
 E. The Contractor shall replace, or suitably repair, trees and plants designated to 

remain, which have been damaged or destroyed due to construction operation. 
 
 F. Reasonable care shall be taken during construction to avoid damage to vegetation. 

Ornamental shrubbery and tree branches shall be temporarily tied back, where appropriate, to 
minimize damage. Trees which receive damage to branches shall be trimmed of those 
branches to improve the appearance of the tree. Tree trunks receiving damage from 
equipment shall be treated with a tree dressing. 

 
1.18 SOIL EROSION 
 
 A. The Contractor shall be required to take the necessary steps to minimize siltation and 

soil erosion during construction. This work shall consist of furnishing all labor, equipment, 
and materials and performing all operations in connections with the construction, installation, 
and maintenance of all erosion and pollution controls through the use of berms, sediment 
basins, mulches, hay erosion checks, ditches, debris filters, and other devices. 
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 B. Temporary pollution control shall be coordinated with the permanent landscape 

program to assure economical, effective and continuous erosion control throughout the 
construction period. 

 
 

END OF SECTION  
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 SECTION NO. 02350 
 
 JOB SITE SECURITY 
 
PART 1 - GENERAL 
 
1.01 BARRICADES, LIGHTS and SIGNALS 
 
  A. The Contractor shall furnish and erect such barricades, fences, lights and danger 

signals and shall provide such other precautionary measures for the protection of persons or 
property and of the Work as necessary. Barricades shall be painted in a color that will be 
visible at night. From sunset to sunrise, the Contractor shall furnish and maintain at least one 
light at each barricade and sufficient numbers of barricades shall be erected to keep vehicles 
from being driven on or into any Work under construction. 

 
 B. The Contractor will be held responsible for all damages to the Work due to failure of 

barricades, signs and lights and whenever evidence is found of such damage, the Contractor 
shall immediately remove the damaged portion and replace it at the Contractor’s cost and 
expense. The Contractor’s responsibility for the maintenance of barricades, signs and lights 
shall not cease until the Project has been accepted by the Owner. 

 
 C. The Contractor shall employ, when necessary, watchmen on the work and shall, when 

necessary, erect and maintain such strong and suitable barriers and such light as will 
effectively prevent the happening of any accident to health and/or property. Lights shall be 
maintained for the hours between sunset to sunrise. 

 
 

END OF SECTION  
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 SECTION NO. 02450 
 
 DUST CONTROL 
 
PART 1 - GENERAL 
 
1.01 SCOPE 
 
 A. Limit blowing dust caused by construction by applying water or employing other 

appropriate means or methods to maintain dust control subject to the approval of the Owner. 
As a minimum, this may require the use of a water wagon twice a day to suppress dusty 
conditions. 

 
10.2 PROTECTION OF ADJACENT PROPERTY 
 
 A. The Bidders shall visit the site and note the buildings, landscaping, roads, parking 

areas, and other facilities near the Work site that may be damaged by their operations. The 
Contractor shall make adequate provision to fully protect the surrounding area and will be held 
fully responsible for all damages resulting from Contractor’s operations. 

 
 B. Protect all existing facilities (indoors and out) from damage by dust, spray or spills 

(indoors or out). Protect motors, bearings, electrical gear, instrumentation and building or other 
surfaces from dirt, dust, welding fumes, paint spray, spills or droppings causing wear, 
corrosion, malfunction, failure or defacement by enclosure, sprinkling or other dust palliatives, 
masking and covering, exhausting or containment. 

 
 

END OF SECTION  
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SECTION NO. 02550 
 

MATERIAL AND EQUIPMENT 

PART 1 – GENERAL 
 
1.01 SCOPE 
 
A. These requirements for material and equipment apply, in general, to all equipment. They                

supplement the detailed equipment specifications. In case of conflict, the detailed material 

and equipment specification shall govern. 

 
1.02 COORDINATION 
 

A. The Contractor shall assume full responsibility for the coordination of the installation 
of all equipment, materials and products furnished under these Contract Documents. 
The Contractor shall be completely responsible for verification that all structures, 
piping and equipment components furnished by him and/or his subcontractors and 
suppliers are compatible. 

 
1.03 PATENT ROYALTIES 
 

A. All royalties and fees for patents covering materials, articles, apparatus, devices, or 
equipment shall be included in prices bid by the Contractor. Attention is directed to 
the requirements of the General Conditions concerning patents. 

 
1.04 ERECTION AND SETTING 
 

A. The Contractor shall take all measurements necessary to properly fit his work in the 
field, and he shall be governed by and responsible for those measurements and the 
proper working out of all details. 

 
1.05 SPECIAL TOOLS AND ACCESSORIES 
 

A. Equipment, including valves and hydrants, requiring periodic repair and adjustment 
shall   be furnished complete with all special tools, instrument, and accessories 
required for proper maintenance. Equipment requiring special devices for lifting or 
handling shall be furnished complete with those devices.  

 
1.06 PAINTING 
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A. Unless otherwise specified in the detailed specifications, all equipment including 
valves and hydrants shall be hop painted. Shop painting shall consist of preparing 
surfaces in accordance with the requirements of the manufacturer and applying the 
manufacturer’s standard primer.  

 
1.07 TRANSPORTATION HANDLING AND STORAGE 
 

A. The Contractor shall be responsible for providing satisfactory storage facilities which 
are acceptable to the Engineer. In the event that satisfactory facilities cannot be 
provided on site, a satisfactory warehouse, acceptable to the Engineer, will be 
provided by the Contractor for such time until equipment, materials, and products 
can be accommodated at the site.  

 
B. The Contractor shall be responsible for the maintenance and protection of all 

equipment, materials, and products placed in storage and shall bear all costs of 
storage, preparation for transportation, transportation, rehandling and preparation for 
installation. 

 
 

END OF SECTION  
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SECTION NO. 02650 
 

SUBSTITUTION AND PRODUCT OPTIONS 
 

PART 1 - GENERAL 
 
1.01 EQUIPMENT BIDS 
 

A. Equipment bids shall be submitted in accordance with the procedures set forth in 
the Instruction to Bidders. 

 
1.02 MATERIAL AND EQUIPMENT LIST 
 

A. Within 30 days after Notice of Award, the Contractor shall submit for approval a 
complete list of materials and equipment proposed for use in connection with the 
project. Partial lists submitted from time to time will not be considered. 

 
B. After any material or piece of equipment has been approved, no change in brand 

or make will be permitted unless satisfactory written evidence is presented to 
prove that the manufacturer cannot make scheduled delivery of approved material 
or that material delivered has been rejected and the substitution of a suitable 
material is an urgent necessity, or that other conditions have become apparent 
which indicates that approval of such other material is in the best interest of the 
Owner.   

 
1.03 SUBMISSIONS FOR PRODUCT SUBSTITUTION 
 

A. Product substitutions may be proposed by the Contractor in accordance with 
procedures outlined in the Instructions to Bidders, as indicated by the “or equal” 
phrase appearing throughout these Specifications, provided the substitute product 
is equal to or better than named products.   

  
B. The Contractor shall furnish sufficient detailed information so that an evaluation 

can be made of any proposed “equal” product. This information shall be 
submitted with the shop drawings. Submission of inadequate or incomplete 
information as required to properly evaluate a proposed “or equal” product will be 
sufficient grounds for rejection. Submission shall include, but is not limited, to the 
following: 

 
1. Performance capabilities. 
2. Materials and construction details. 
3. Manufacturer’s production and service capabilities. 
4. Evidence of proven reliability. 
5. Specific references to characteristics either superior or inferior to specified 

requirements. 
6. Detailed estimate of operating and maintenance costs. 
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1.04 EVALUATION OF PRODUCT SUBSTITUTIONS 
 

The information required to be furnished for evaluation of product substitutions will be 
evaluated as follows: 
 
A. Performance capabilities, and materials and construction details will be evaluated 

based upon conformance with the Specifications. Products that do not conform to 
the Specifications will not be acceptable. 

 
 
B. Manufacturer’s production and service capabilities, and evidence of proven 

reliability will be acceptable if the following is furnished: 
 

1. Written evidence that the manufacturer has not less than three years 
experience in the design and manufacture of the substitute product.    

 
2. Written evidence of at least one application, of a type and size similar to 

the proposed substitute product, in successful operation for a period of at 
least one year.          

 
3. In lieu of furnishing evidence of a manufacturer’s experience and 

successful operation of an application of the product to be substituted, the 
Contractor may furnish a cash deposit or bond, which will guarantee 
replacement if the product furnished, does not satisfy the other 
requirements specified in this section. The amount of cash deposit or bond 
will be subject to the approval of the Engineer. 

 
C. Specific reference to characteristics either superior or inferior to specified 

requirements will be evaluated based on their net effect on the project. Products 
with any characteristics inferior to those specified will not be acceptable unless 
offset by characteristics that, in the opinion of the Engineer, will cause the overall 
effect of the product on the project to be at least equal to that of those specified. 

              
D. The detailed estimate of operating and maintenance costs will be evaluated based 

on comparison with similar data on the specified products. Proposed substitute 
products which have an operating and maintenance costs, which, in the opinion of 
the Engineer, exceeds that of the specified products, will not be considered equal 
and will not be acceptable.    

 
1.05 REIMBURSEMENT 
 

A. The Contractor shall be responsible for all costs associated with the product 
substitutions, which require major design changes to related, or adjacent work 
made necessary by the substitutions.   
 
                                END OF SECTION  
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SECTION 02750   
 

CLEANING 
 
PART 1 - GENERAL 
 
1.01 SCOPE 
 
 A. This Section covers the general cleaning which the Contractor shall be required to 

perform both during construction and before final acceptance of the Project unless 
otherwise shown on the Drawings or specified elsewhere in these Specifications. 

 
1.02 QUALITY ASSURANCE 
 
 A. Daily, and more often if necessary, conduct inspections verifying that requirements 

of cleanliness are being met. 
 
 B. In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 
 
1.03 HAZARDOUS MATERIAL AND WASTE 
 
 A. The Contractor shall handle hazardous waste and materials in accordance with 

applicable local, state, and federal regulations. Waste shall also be disposed of in WFPA 
approved landfills as applicable. 

 
 B. The Contractor shall prevent accumulation of wastes which create hazardous conditions. 
 
 C. Burning or burying rubbish and waste materials on the site shall not be allowed. 
 
 D. Disposal of hazardous wastes or materials into sanitary or storm waters shall not be 

allowed. 
 
1.04 DISPOSAL OF SURPLUS MATERIALS 
 
 A. Unless otherwise shown on the Drawings, specified or directed, the Contractor 

shall legally dispose off the site all surplus materials and equipment from demolition and 
shall provide suitable off-site disposal site, or utilize a site designated by the Owner. 

 
PART 2 - PRODUCTS 
 
2.01 CLEANING MATERIALS AND EQUIPMENT 
 
 A. Provide all required personnel, equipment and materials needed to maintain the 

specified standard of cleanliness. 
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2.02 COMPATIBILITY 
 
 A. Use only the cleaning materials, methods and equipment which are compatible 

with the surface being cleaned, as recommended by the manufacturer of the material or as 
approved by the Engineer. 

 
 
PART 3 - EXECUTION 
 
3.01 PROGRESS CLEANING 
 A. General 
 
  1. Do not allow the accumulation of scrap, debris, waste material and 

other items not required for construction of this Work. 
 
  2. At least each week, and more often if necessary, completely 

remove all scrap, debris and waste material from the job site. 
 
  3. Provide adequate storage for all items awaiting removal from the 

job site, observing all requirements for fire protection and protection of the 
environment. 

 
 B. Site 
 
  1. Daily and more often if necessary, inspect the site and pick up all 

scrap, debris and waste material. Remove all such items to the place designated for 
their storage. 

 
  2. Re-stack materials stored on site weekly. 
 
  3. At all times maintain the site in a neat and orderly condition which 

meets the approval of the Engineer. 
 
 C. Structures 
 
  1. Weekly and more often if necessary, inspect the structures and 

pick up all scrap, debris and waste material. Remove all such items to the place 
designated for their storage. 

 
  2. Weekly and more often if necessary, sweep all interior spaces 

clean. "Clean", for the purpose of this subparagraph, shall be interpreted as 
meaning free from dust and other material capable of being removed by using a 
hand-held broom. 

 
  3. As required preparatory to installation of successive materials, 

clean the structures or pertinent portions as recommended by the manufacturer of 
the successive material. 

 
  4. Following the installation of finish floor materials, clean the finish 

floor daily. "Clean", for the purpose of this paragraph, shall be interpreted as 
meaning free from all foreign material which, in the opinion of the Engineer, may 
be injurious to the finish floor material. 
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  5. Schedule cleaning operation so that dust and other contaminants 
resulting from cleaning operations will not fall on wet, recently painted surfaces. 

 
3.02 FINAL CLEANING 
 
 A. Definitions: Unless otherwise specifically specified, "clean" for the purpose of this 

Article shall be interpreted as the level of cleanliness generally provided by commercial 
building maintenance subcontractors using commercial quality building maintenance 
equipment and materials. 

 
 B. General: Prior to completion of the Work, remove from the job site all tools, 

surplus materials, equipment, scrap, debris and waste. Conduct final progress cleaning as 
described in 3.01 above. 

 
 C. Site: Unless otherwise specifically directed by the Engineer, hose down all paved 

areas on the site and all sidewalks; rake clean other surfaces of the grounds. Completely 
remove all resultant debris. 

 
 D. Structures 
 
  1. Remove all traces of soil, waste material, splashed material, and 

other foreign matter to provide a uniform degree of exterior cleanliness. Visually 
inspect all exterior surfaces and remove all traces of soil, waste material, and other 
foreign matter. Remove all traces of splashed materials from adjacent surfaces. If 
necessary to achieve a uniform degree of exterior cleanliness, hose down the 
exterior of the structure. In the event of stubborn stains not removable with water, 
the Engineer may require light sandblasting or other cleaning at no additional cost 
to the Owner. 

 
  2. Visually inspect all interior surfaces and remove all traces of soil, 

waste material, smudges and other foreign matter. Remove all paint droppings, 
spots, stains and dirt from finished surfaces. 

 
  3. Clean all glass inside and outside. 
 
  4. Polish all surfaces requiring the routine application of buffed 

polish. Provide and apply polish as recommended by the manufacturer of the 
material being polished. 

 
 E. Post-Construction Cleanup: All evidence of temporary construction facilities. haul 

roads, work areas, structures, foundations of temporary structures, stockpiles of excess or 
waste materials, or any other evidence of construction, as directed by the Engineer. 

 
 F. Restoration of Landscape Damage: Any landscape feature damaged by the 

Contractor shall be restored as nearly as possible to its original condition at the Contractor's 
expense. The Engineer will decide what method of restoration shall be used. 

 
 G. Timing: Schedule final cleaning as approved by the Engineer to enable the Owner 

to accept the Project. 
 
3.03 CLEANING DURING OWNER'S OCCUPANCY 
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 A. Should the Owner occupy the Work or any portion thereof prior to its completion 
by the Contractor and acceptance by the Owner, responsibilities for interim and final 
cleaning of the occupied spaces shall be as determined by the Engineer in accordance with 
the Supplementary Conditions of the Contract Documents. 

 
 
 

END OF SECTION NO.  
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SECTION 02850  
 

PROJECT RECORD DOCUMENTS 
 
 
 
1.01 GENERAL 
 
 A. The Contractor shall maintain at the site for the Owner one record copy of: 
 
  1. Drawings. 
  2. Specifications. 
  3. Addenda. 
  4. Change orders and other modifications to the Contract. 
  5. Engineer field orders or written instructions. 
  6. Approved shop drawings, product data, and samples. 
  7. Field test records. 
 
 B. Related Requirements: 
 
  1. Section 01050: Construction Layout 
  2. Section 01200: Project Meetings 
  3. Section 01340: Shop Drawings, Product Data, and Samples 
  4. Section 01500: Construction Facilities and Temporary Controls 
 
1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 
 
 A. The Contractor shall store record documents and samples in the field office apart 

from documents used for construction. 
 
  1. Provide files and racks for storage of documents. 
  2. Provide locked cabinet or secure storage space for storage of samples. 
 
 B. Documents and samples shall be filed in accordance with Data Filing Format of the 

Uniform Construction Index. 
 
 C. Documents shall be maintained in a clean, dry, legible condition and in good order. 

Record documents shall not be used for construction purposes. 
 
 D. Documents and samples shall be available at all times for inspection by the Engineer. 
 
1.03 MARKING DEVICES 
 
 A. The Contractor shall provide felt tip marking pens for recording information in the 

color code designated by the Engineer. 
 
1.04 RECORDING 
 
 A. Each document shall be labeled "PROJECT RECORD" in large printed letters. 
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 B. Record information shall be kept current with construction progress. 
 
 C. Record Drawings: 
 
 1. The Contractor shall keep an accurate record of variations between the 

work actually provided and that shown on the Contract Drawings. The 
representation of such variations shall conform to standard drafting practice and 
shall include such supplementary notes, legends and details as may be necessary 
for legibility and clear portrayal of the construction. 

 
   2. Do not conceal any work until required information is recorded. 
 
 3. Following the construction of the project, Contractor shall provide a 

Record Survey performed by a Registered Professional Land Surveyor. Survey 
shall accurately reflect installed location, depth, pipe size and other pertinent 
details. Cost for the survey shall be included in the price bid for pipe and no 
separate payment will be made for this survey. 

 
1.05 SUBMITTAL 
 
 A. Sketches showing the "Record" information shall be provided monthly to the 

Engineer and submitted with the partial pay request. 
 
 B. The Contractor shall have the complete set of Record Documents certified as to 

their completeness and correctness by the Resident Inspector and shall deliver the certified 
Record Documents to the Engineer with the final pay estimate. 

 
  C. Each submittal shall be accompanied by a transmittal letter in  
   duplicate, containing: 
 
  1. Date. 
  2. Project title and number. 
  3. Contractor's name and address. 
  4. Title and number of each Record Document. 
  5. Signature of the Contractor or his authorized representative. 
 
 
 
 

END OF SECTION NO.   
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 SECTION NO. 02950 
 
 WARRANTIES AND BONDS 
 
PART 1 - GENERAL 
 
1.01 PROJECT MAINTENANCE AND WARRANTY 
 
 A. Maintain and keep in good repair the Work covered by these Drawings and 

Specifications until acceptance by Owner. 
 
 B. The Contractor shall warrant for a period of one year from the date of Owner’s 

written acceptance of certain segments of the Work and /or Owner’s written final 
acceptance of the Project, as defined in the Contract Documents, that the completed Work 
is free from all defects due to faulty products or workmanship and the Contractor shall 
promptly make such corrections as may be necessary by reason of such defects. The Owner 
will give notice of observed defects with reasonable promptness. In the event that the 
Contractor should fail to make such defects, the Owner may do so and charge the 
Contractor the cost thereby incurred. The Performance Bond shall remain in full force and 
effect throughout the warranty period. 

 
 C. The Contractor shall not be obligated to make replacements which become 

necessary because of ordinary wear and tear, or as a result of improper operation or 
maintenance, or as a result of improper work or damage by another Contractor or the 
Owner, or to perform any work which is normally performed by a maintenance crew during 
operation. 

 
 D. In the event of multiple failures of major consequences prior to the expiration of 

the one year warranty described above, the affected unit shall be disassembled, inspected 
and modified or replaced as necessary to prevent further occurrences. All related 
components which may have been damaged or rendered non-serviceable as a consequence 
of the failure shall be replaced. A new 12 month warranty against defective or deficient 
design, workmanship, and materials shall commence on the day that the item is 
reassembled and placed back into operation. As used herein, multiple failure shall be 
interpreted to mean two or more successive failures of the same kind in the same item or 
failures of the same kind in two or more items. Major failures may include, but are not 
limited to, cracked or broken housings, piping, or vessels, excessive deflections, bent or 
broken shafts, broken or chipped gear teeth, premature bearing failure, excessive wear or 
excessive leakage around seals. Failures which are directly and clearly traceable to operator 
abuse, such as operations in conflict with published operating procedures or improper 
maintenance, such as substitution of unauthorized replacement parts, use of incorrect 
lubricants or chemicals, flagrant over-or under-lubrication and using maintenance 
procedures not conforming with published maintenance instructions, shall be exempted 
from the scope of the one year warranty. Should multiple failures occur in a given item, all 
products of the same size and type shall be disassembled, inspected, modified or replaced 
as necessary and re-warranted for one year. 

 
 E. The Contractor shall, at Contractor’s expense, furnish all labor, materials tools and 

equipment required and shall make such repairs and removals and shall perform such work 
or reconstruction as may be necessary by any structural of functional defect or failure 
resulting from neglect, faulty workmanship or faulty materials, in any part of the Work 
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performed by the Contractor. Such repair shall also include refilling of trenches, 
excavations or embankments which show settlement or erosion after backfilling or 
placement. 

 
 F. Except as noted on the Drawings or as specified, all structures such as 

embankments and fences shall be returned to their original condition prior to the 
completion of the Contract. Any and all damage to any facility not designated for removal, 
resulting from the Contractor’s operations, shall be promptly repaired by the Contractor at 
no cost to the Owner. 

 
 G. The Contractor shall be responsible for all road and entrance reconstruction and 

repairs and maintenance of the same for a period of one year from the date of final 
acceptance. In the event of the repairs and maintenance are not made immediately and it 
becomes necessary for the owner of the road to make such repairs, the Contractor shall 
reimburse the owner of the road for the cost of such repairs. 

 
 H. In the event the Contractor fails to proceed to remedy the defects upon notification 

within 15 days of the date of such notice, the Owner reserves the right to cause the required 
materials to be procured and the work to be done, as described in the Drawings and 
Specifications, and to hold the Contractor and the sureties on Contractor’s bond liable for 
the cost and expense thereof. 

 
 I. Notice to contractor for repairs and reconstruction will be made in the form of a 

registered letter addressed to the Contractor at Contractor’s home office. 
 
 J. Neither the foregoing paragraphs nor any provision in the Contract Documents, nor 

any special guarantee time limit implies any limitation of the Contractor’s liability within 
the law of the place of construction. 

 
 

END OF SECTION 
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SECTION NO. 03050 
 

SPARE PARTS AND SPECIAL TOOLS 
 

 

PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. The Contractor shall furnish complete spare parts and special tools for each type of 
equipment, including valves and hydrants, supplied under this Contract. Part and special 
tools shall be packaged securely and labeled as to content and application. 

 
B. Spare parts and special tools are defined as all parts and appurtenances identified in the 

equipment manufacturer’s current published parts list and operation and maintenance 
literature as spare parts and special tools recommended for that item of equipment. Parts 
and appurtenances identified as “optional” or otherwise identified by words or symbols of 
similar meaning shall be considered spare parts and special tools and shall be furnished. 

 
C. One complete set of spare parts shall be furnished for each group of two or less items of 

identical equipment. 
 

D. Shop drawings submitted for all items of equipment shall include complete current 
published parts information, which shall clearly show the manufacturer and sub 
manufacturer’s recommended spare parts. 

 
E. Any spare parts and special tools in addition to the above requirements shall be furnished 

when specifically specified. 
 

F. The cost for spare parts and special tools shall be included in the bid prices for the 
equipment and no extra payment will be made for spare parts. 
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SECTION NO. 03150 
 
 CONCRETE FORMWORK 

PART 1 - GENERAL 
 
1.21 SCOPE 
 

Furnish and install the concrete formwork as required by the concrete outlines shown and 
indicated on the Drawings and specified in this Section, complete. 
 

1.22 FORM DESIGN 
 
  Provide the design of all forms for this work.  Formwork shall comply with ANSI A10.9 

and OSHA Construction Standards, Part 1926, Subpart Q, Concrete, Concrete Forms, and 
Shoring.  In addition, the form designs shall meet the requirements of ACI 347. 

 
1.23 SUBMITTALS 
 

A. Do not provide submittals for the structural design of forms. 
 

B. Form Tie Assemblies: Manufacturer's product data sheets fully describing the form tie 
assemblies. 

 
C. Form Releasing Agent: Manufacturer's product data sheets fully describing the form 

coating. 
 

D. Plywood Panels: Certification that the plywood panels for use on this work meet the 
specified standard. 

 
1.24 STORAGE AND PROTECTION 
 
 All form materials and accessories shall be stored above ground on framework or 

blocking, shall be protected from precipitation and shall have adequate air circulation and 

ventilation. 

PART 2- PRODUCTS 
 
2.01 FORM MATERIAL 
 

A Smooth Form Finish: Forms for this finish shall be applied to surfaces specified in 
Section 03300 of these Specifications.  Some of these surfaces will receive a brushed 
surface coating as specified in Section 03300 of these Specifications.  Form facing 
material shall produce a smooth, dense, uniform texture on the concrete.  Form facing 
shall be one of the following: 
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1. Plywood, meeting the requirements of U.S. Department of Commerce Product 
Standard (PS).  PS 1 - Construction and Industrial Plywood, B-B Concrete Form 
Panels.  The arrangement of the facing material shall be orderly with the number of 
seams kept to a practical minimum. 

 
2. Patented forms may be used, subject to acceptance by the Engineer, provided they 

produce a smooth, even surface.  This acceptance is for the finish these forms will 
leave on the contact surfaces and will not relieve the Contractor of the responsibility 
for the design and structural soundness of the forms.  Patented forms shall be lined 
with the specified plywood.  Plywood panels and form liners shall not be used more 
than three times unless further use is acceptable to the Engineer. 

 
A. Rough Form Finish: Forms for this finish shall be applied to the surfaces specified in 

Section 03300 of these Specifications.  Forms for this finish may be the same as 
specified for the Smooth Form Finish or may be constructed of used plywood panels, 
unlined steel forms or straight dressed lumber. 

 
B. Formwork for "pan joist" construction shall be either of steel or reinforced fiberglass.  

Pans shall be of sufficient stiffness and strength to hold their shape and support 
construction loads during concrete casting.  Do not use pans that are bent out of shape or 
rusty. 

 
2.02 ACCESSORIES 
 

A. Form ties for use in all liquid containment structure walls shall be one of the following: 
 

1. Form clamp assemblies with smooth tie rods with a waste waterstop at their centers; 
or "she bolt" tie assemblies with a waste waterstop at their centers. 

 
2. Both of the assemblies shall permit tightening of the forms and be of such type that 

leaves no tie metal, or any other tie material, within 1-1/2-inch of the surface after 
use.  The assemblies shall provide cone-shaped depressions at the surface of the 
concrete at least 1-inch in diameter to allow filling and patching with the specified 
grout. 

 
B. Form ties for use in all other walls shall be one of the assemblies specified in Article 

2.02, paragraph A., except that waste waterstops are not required. 
 

C. Form releasing agents shall be a non-staining form coating compound. 
 

PART 3 – EXECUTION 
 
3.01 FORM CONSTRUCTION 
 

A. Formwork shall be in accordance with ACI 347 and as follows: 
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1. Forms shall conform to shape, lines and dimensions of members indicated and shall 

be sufficiently rigid and tight to prevent leakage of mortar.  Forms shall be properly 
braced or tied together so as to maintain position and shape.  Construct forms so that 
they can be removed readily without hammering or prying against the concrete.  
Forms for exposed concrete shall be carefully made and accurately placed to obtain 
correct shape and lines.  Cambers shall be as noted on the Drawings. 

 
2. Joints shall be butted tight.  Arrangements of panels shall be orderly and 

symmetrical, and use of small pieces shall be avoided.  Forms shall be chamfered 
1-inch for external corners of concrete, including top of walls, which will be exposed 
to view in the finished work. 

 
3. Provide adequate formwork in its entirety.  Forms shall safely support loads they 

will sustain and shall maintain their dimensional and surface correctness to produce 
members required by the Drawings.  Form ties shall be spaced close enough to avoid 
bulges and variations in the required cross-sectional dimensions shown on the 
Drawings for the members being cast. 

 
4. Box out for chases, recesses or other openings required in the completed work. 

 
5. Install all the items (sleeves, inserts, hangers, anchors, etc.) to be supported by the 

formwork as required by the work. 
 

6. Install pipe sleeves, wall pipes and wall sleeves, as shown or specified, for all piping 
penetrating walls and slabs.  The use of block-outs in walls is prohibited.  Pipe 
sleeves shall be used in slabs for plumbing pipes and wiring conduits. 

 
7. Provide a sufficient number of cleanout doors at the base of walls and columns to 

facilitate cleaning and the application of grout to the column bases. 
 

8. The use of reinforcing steel, partially embedded in concrete, as toe pins or form 
spacers is prohibited. 

 
3.02 TOLERANCES FOR FORMED SURFACES 
 

A. Variation from Plumb 
 

1. In the Lines and Surfaces of Columns, Piers, Walls: 
 

a. In any 10 Feet of Height:  1/4-inch (walls 1/2-inch). 
b. Maximum for the Entire Height:  1-inch. 

 
2. For Exposed Corner Columns, Construction and Expansion Joint Grooves and Other 

Conspicuous Lines: 
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a. In any 20 Foot Height:  1/4-inch. 
b. Maximum for the Entire Height:  1/2-inch. 

 
B. Variation from the Level or from the Grades Shown on the Drawings: 

 
1. In Slab Soffits, Beam Soffits and Tops of Slabs, Measured Before Removal of 

Supporting Shores: 
 

a. In any 10 Foot Length:  1/4-inch. 
b. In any Bay or in any 20 Foot Length:  3/8-inch. 
c. Maximum for the Entire Length:  3/4-inch. 

 
2. In Exposed Lintels, Sills, Parapets, Horizontal Grooves and Other Conspicuous 

Lines: 
 

a. In any Bay or in any 20 Foot Length:  1/4-inch. 
b. Maximum for the Entire Length:  1/2-inch. 

 
C. Variation of the Linear Building Lines from Established Position in Plan and Related 

Position of Columns, Walls and Partitions: 
 

1. In any Bay: 1/2-inch. 
 

2. In any 20 Foot Length: 1/2-inch. 
 

3. Maximum for the Entire Length: 1-inch. 
 

D. Variation in the Sizes and Location of Sleeves for Plumbing Pipes and Electrical 
Conduits, Floor Openings and Wall Openings:  +1/4-inch. 

 
E. Variation in Cross-Sectional Dimensions of Columns and Beams and in the Thickness 

of Slabs and Walls:  -1/4-inch, +1/2-inch. 
 

F. Variation in Sizes of Pipe Sleeves, Wall Pipes and Wall Sleeves:  None. 
 

G. Variation in Location of Pipe Sleeves, Wall Pipes and Wall Sleeves:  +1/8-inch. 
 

H. Footings 
 

1. Variations in Dimensions in Plan:  -1/2-inch, +2-inches. 
 

2. Misplacement or Eccentricity: Two percent of the footing width in the direction of 
misplacement but not more than: 2-inches. 

 
3. Thickness:  Decrease in specified thickness - none; increase in specified thickness 25 

percent unless otherwise approved by the Engineer. 
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4. Tolerances above apply to concrete dimensions only, not to positioning of vertical 

reinforcing steel, dowels or embedded items. 
 

I. Variation in Steps 
 

1. In a Flight of Stairs: 
 

a. Rise:  +1/4-inch. 
b. Tread:  +1/4-inch. 

 
2. In Consecutive Steps: 

 
a. Rise:  +0-inch, -1/8-inch. 
b. Tread:  +1/8-inch. 

 
3.03 APPLICATION OF FORM COATING 
 
  Before the placing of reinforcing, faces of all forms to be in contact with the concrete 

shall receive a thorough coating of the liquid form-releasing agent specified, applied in 
compliance with the manufacturer's instructions. 

 
3.04 INSPECTION 
 
  Inspect all the work in accordance with Section 03300 of these Specifications. 
 
3.05 REMOVAL OF FORMS 
 

A. Forms shall be removed in a manner that will insure the complete integrity of the 
structure.  The forms and shoring shall remain in place for the following minimum 
periods of time after the casting of the concrete is completed: 

 
 Form Removal, Days Shoring, Days 

 Beams and Slabs (Soffits) 7 14 

 Walls 1 0 

 Columns 1 0 

 
 

B. Formwork for beam and slab soffits shall be designed so that they can be removed 
without removal of sufficient original shores to adequately support the work until such 
time that the concrete strength reaches its specified 28 day strength. 

 
C. Removal of forms shall be coordinated with the selected specified method of curing 

concrete. 
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D. Wood forms shall be completely removed from all the work to avoid termite infestation. 
 
 
 
 

END OF SECTION 
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SECTION NO. 03250 
 
 CONCRETE REINFORCEMENT 
 

PART 1 - GENERAL 
 
1.25 SCOPE 
 
Furnish and install the concrete reinforcement as shown and indicated on the Drawings and 

specified in this Section, complete in place. 

 
1.26 SUBMITTALS 
 

A. Shop Drawings 
 

1. All shop drawings shall be of the same size.  Reproductions of the Drawings for use 
as shop drawings is not permitted.  Shop drawings shall include placing drawings, 
bending details, and bar lists with bar marks.  All details and notes appearing on the 
Drawings, giving information for the placing of reinforcing steel, shall be shown on 
the shop drawings.  Shop drawings will not be reviewed without such information. 

 
2. Wall reinforcing shall be shown in elevation. 

 
3. Show location and size of all penetrations greater than 6-inches in diameter or across 

the opening with the corresponding added reinforcing around the penetrations. 
 

4. Submittals shall be complete for each structure.  Partial submittals are not permitted 
and will be returned unmarked.  Each submittal shall clearly indicate the structure 
and Drawing numbers that the work is for.  The identifying numbers of the shop 
drawings for each structure shall be in numerical order. 

 
5. Location and arrangement of accessories shall be clearly indicated. 

 
6. All shop drawings shall be checked by the fabricator and Contractor before being 

submitted to the Engineer. 
 

B. Mill tests of reinforcing steel shall be submitted prior to use for each 15 tons or less 
shipped to the site.  Tests shall be conducted in conformance with ASTM A 615, and 
methods prescribed therein. 

 
1. Cost of mill tests shall be borne by Contractor. 

 
2. Three copies of each test report stating whether the material meets the requirements 

of the ASTM specifications shall be submitted to the Engineer. 
 



Fulton County Standard Specifications for Sewer Main Construction 03250-2 

 

 

3. Certified copies of the mill tests may be considered evidence of compliance 
provided such tests are regularly conducted by the reinforcement supplier by 
experienced, competent personnel using adequate testing equipment.  In case of 
doubt as to the adequacy or accuracy of the mill tests, the Engineer may require the 
Contractor to furnish, at no additional cost to the County, test results from an 
independent testing laboratory acceptable to the Engineer on mill samples or 
delivered steel reinforcement. 

 

PART 2 – PRODUCTS 
 
2.01 REINFORCING BARS 
 

A. Bar reinforcement shall be deformed-type bars conforming to ASTM A 615.  
Reinforcement shall be manufactured from new billet steel of American manufacture, 
Grade 60. 

 
B. Reinforcing steel shall be shop fabricated to shapes and dimensions indicated on the 

Drawings and in compliance with applicable provisions of ACI 315 and ACI 318. 
 

C. Bars shall be bent cold.  Bars shall be pre-fabricated to detail and delivered on the job 
plainly tagged and ready to set. 

 
2.02 WELDED WIRE FABRIC 
 
  Welded wire fabric shall be in flat sheets conforming to ASTM A 185, with wire 

conforming to ASTM A 82. 
 
2.03 ACCESSORIES 
 

A. All chairs and bolsters shall have plastic-covered or galvanized steel legs at formed slabs 
and beams.  For slabs on grade, bare metal is acceptable. 

 
B. For slabs on grade 10-inches or less, all reinforcing shall be supported on chairs and/or 

bolsters as required to properly position the bars or welded wire fabric.  The chairs 
and/or bolsters shall be supported on precast concrete pads bearing on the subgrade.  
The concrete pads shall be at least 6 x 6-inches and be no more than 1-1/2-inches thick.  
Pads shall be cast from Class "A" concrete or from mortar made up of one part cement 
and two parts sand, with tie wires embedded. 

 
C. For slabs on grade greater than 10-inches, reinforcing shall be supported directly on 

concrete brick bearing on the subgrade or the system noted above for slabs 8-inches or 
less. 
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PART 3 - EXECUTION 
 
3.01 STORAGE OF MATERIALS 
 
  Reinforcing steel delivered to the site, not immediately placed in forms, shall be 

protected from mud and excessive rust-producing conditions by storing in a 
well-drained area and supported off the ground.  All reinforcing shall be properly 
tagged with their bar marks and location in the structure clearly noted. 

 
3.02 TOLERANCES 
 

A. Allowable tolerances for fabricating steel reinforcement shall be as follows: 

Item Maximum 
Tolerance, Inches 

Sheared Length of Bars +1 -1 

Depth of Truss Bars +0.0 -1/2 

Outside Dimensions of Stirrups, 
Ties and Spirals 

+1/2 -1/2 

Location of Bends +1 -1 
 

B. Allowable tolerances for placing steel reinforcement shall be as follows: 
 

 
Item 

Maximum 
Tolerance, Inches 

Concrete Cover from Outside of Bar to Finished 
Surface 

+1/4 -0.0 

Lateral Spacing of Bars in Plane of Reinforcement in 
Beams and Joists 

+1/4 -0.0 

Lateral Spacing of Bars in Plane of Reinforcement in 
Plane of Reinforcement in Slabs and Walls 

+1 -1 

Spacing of Stirrups, Ties and Spirals Along 
Longitudinal Axis of Member 

+1/2 -1/4 

Height of Bottom Bars in Slabs, Beams and Joists +1/4 -1/4 

Height of Top Bars in Slabs, Beams and Joists 
     Depth 8" and Less 
     Depth 9" - 24" 
     Depths 25" & Greater 

 
+1/4 
+1/2 
+1 

 
-1/4 
-1/2 
-1 

 
3.03 FIELD FABRICATION 
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  Field fabrication of reinforcing steel is not permitted. 
 
3.04 PLACEMENT AND ANCHORAGE 
 

A. Space metal chairs, bolsters, spacers and hangers in accordance with ACI 315. 
 

B. Reinforcement, at the time concrete is placed, shall be free from rust scale or other 
coatings that will destroy or reduce bond.  Bars with kinks or bends not shown on the 
plans shall not be used. 

 
C. Reinforcement shall be accurately placed in accordance with the Drawings and shall be 

adequately secured in position with not less than 16 gauge annealed wire or suitable 
clips at intersections.  Reinforcement shall be held securely at the required distance from 
the forms.  Nails shall not be driven into outside forms to support reinforcement. 

 
D. Install welded wire fabric reinforcement for concrete slabs on ground and as otherwise 

indicated.  Lap all joints 6-inches and wire securely.  Extend mesh to within 2-inches of 
sides and ends of slabs.  Sheets that do not lay flat when in their intended position will 
be rejected.  Tags designating the wire size and spacing shall be left on each sheet until 
ready for use.  Tuck ends of welded mesh well down into edge of beams or walls.  Do 
not leave unreinforced border strips.  Welded wire fabric shall not contain loose rust.  
All welded wire fabric shall be supported and tied in its proper location. 

 
E. Conduits:  Where conduits are permitted in slabs, low conduit shall be wired to the 

upper side of bottom reinforcing and top conduit shall be wired to lower side of top 
steel.  Where parallel conduits occur, they shall be separated by at least 2-inches clear. 

 
3.05 CONCRETE COVER 
 

A. Unless otherwise shown on the Drawings, the following concrete cover shall be 
provided for reinforcement: 

 
1. Bottom and Sides of Footing:  3 inches. 

 
2. Walls:  2 inches. 

 
3. Slabs (Framed) 

 
a. Bottom:  3/4 inch. 
b. Top:  1 inch. 

 
4. Beams (Stirrups) 

 
a. Bottom and Sides:  1-1/2 inch. 
b. Top:  2 inches. 
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5. Columns (Ties, Spirals):  2 inches. 
 

6. Slabs on Grades - Liquid Containment Structures 
 

a. Bottom and Sides:  3 inches. 
b. Top:  See Drawings. 

 
7. Slabs on Grade - Other Structures:  See Drawings. 

 
3.06 SPLICING 
 

A. Splicing of reinforcement shall be as shown and indicated on the Drawings.  Splices not 
shown on the Drawings shall be Class "B" splice, in accordance with ACI 318.  Any 
changes to the location and type of splices desired by the Contractor must be specifically 
requested and must meet with the acceptance of the Engineer before they can be used. 

 
B. Splices shall not be made at point of maximum stress and shall provide sufficient lap to 

transfer stress between bars by bond. 
 

C. Mechanical splices may be used instead of lap splices provided that their location and 
type meets with the acceptance of the Engineer. 

 
3.07 INSPECTION 
 
  Inspect all the work in accordance with Section 03300 of these Specifications. 
 
 

END OF SECTION 
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